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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

PART 1 - GENERAL

1.01

1.02

SCOPE

This section includes a brief description of the major components covered under this
contract. The scope of work includes both construction and operation of the remedial
action. A more complete description of the work is provided in individual sections
of these Specifications and on the Drawings. The Contractor shall furnish all
equipment, labor, materials, health and safety, quality control services, and execution
of all work necessary to complete the work for final acceptance as outlined in the
Remedial Construction Plan and achieve soil cleanup as described in Section 13210 -
SITE OPERATIONS AND MAINTENANCE.

GENERAL REQUIREMENTS

As minimum requirements, the Contractor shall observe and comply with all
applicable Federal, state, and local laws, rules and regulations in conducting the
work. The Contractor shall be responsible for contacting and informing the proper
Federal, state, and local agencies of the nature and timing of work activities and for
securing all necessary and applicable permits required to perform the work covered
by this contract.

The Contractor shall protect utility lines and/or appurtenances. It is the Contractor's
responsibility to locate existing utilities onsite. Any damage shall be repaired by the
Contractor at no expense to the Environmental Conservation and Chemical
Corporation Trust (ECC Trust).

Materials and equipment shall be adequate in capacity for the required usage, must
not create unsafe conditions, and shall meet the requirements of all applicable codes
and standards.

ENVIROA60902\SPECSWOL010 01010-1



1.03 DESCRIPTION OF WORK

A. The following work is included in this contract:

1.

ENVIRO\W6090\SPECS\01010

Soil Vapor Extraction (SVE) System Design: The contractor shall prepare
a submittal for the ECC Trust review consisting of construction drawings,
specifications and supporting calculations for final design of the SVE
System.

Temporary Site Facilities: Providing and maintaining temporary site
facilities during the performance of this contract such as office trailers,
security and communication operations, and the personnel decontamination
facility. At the completion of the construction work, all temporary site
facilities shall be removed from the Site, except those that are required during
the operations phase.

Utilities: Providing, operating, and maintaining all site utilities including
telephone, electricity, clean water, and sanitation.

Site Plans: The Contractor shall prepare and implement a Construction
Quality Control Plan (CQCP), a Contractor Health and Safety Plan (CHSP),
a Contractor Site Management Plan (CSMP), a Soil Vapor Extraction (SVE)
System Start-Up Plan, and a Site Operations and Maintenance Manual for use
during construction and implementation of the remedial action. The
Contractor shall also be responsible for adherence to the Field Sampling Plan,
Quality Assurance Project Plan, Construction Quality Assurance Plan, Site
Management Plan, and Air Monitoring Plan for preparation of plans and
performance of the work.

Pressure-Grout the existing 20-foot by 20-foot by 12 feet deep sump (i.e., the
ECC sump) located in the concrete pad area. The grouted interval will be
from the floor of the excavation to the bottom of the sump.

Crush the southern concrete pad into pieces with a maximum dimension of
3 inches, and place the crushed concrete along with the aggregate subbase in
a segregated treatment zone in the northern end of the site. The concrete pads
and subbase aggregate at the former process building and at the former
entrance road to the facility shall also be removed, crushed, and combined
with the crushed southern concrete pad for SVE treatment.

Install a sheet pile cutoff wall in the southern concrete pad area and dewater
the sand water-bearing zone.

01010-2
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10.

11.

12

13.

14.

15.

16.

17.

ENVIRO\S60902\SPECSW01010

Excavate the southern concrete pad subsoils to a minimum depth of 9 feet
below the top of concrete. Perform additional soil excavation, if necessary,
based on exit soil sampling. Place the soils in the northern fill area and
install the Stage 1 cap.

Construct onsite wastewater storage tanks, an activated carbon wastewater
treatment system, and a water transfer system.

Water collected in the ECC sump and the excavation shall be pumped to
onsite wastewater storage facilities and will either be disposed of offsite or
treated onsite and discharged in accordance with applicable Federal, state,
and local regulations.

Install an HDPE liner between the excavation and the SVE treatment area,
and backfill the excavated area with clayey soils from the NSL borrow area
or an alternate borrow area.

Place a 12-inch layer of topsoil on the backfill soils in the excavated area and
seed with appropriate vegetation. Capping of the excavation area will be
based on the results of exit soil sampling in the excavation.

Install the Soil Vapor Extraction Treatment Zone Dewatering System and the
Soil Vapor Extraction Treatment System, including the Vapor Treatment
System.

Install the compliance monitoring wells.

Operate the SVE System, including treatment and disposal of wastewater.
Perform soil cleanup verification monjtoﬁng.

Construct the Stage 2 cap after verification of soil cleanup.
Demobilization: Remove from the Site of all Contractor equipment, and
removal of the temporary facilities. The Contractor shall leave the site

security fence and gates, equipment decontamination pad, the wastewater
storage pad, and utilities onsite after shutdown of SVE system operations.

01010-3



18.  All other activities to satisfactorily complete all work covered by these
Specifications and Drawings not specifically discussed but necessary for the
project construction and final acceptance.
19.  All other work required by the ECC Trust under the terms of this contract.
PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

END OF SECTION

ENVIRO\960900\SPECS\W1010 01010'4



DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01012 - SUMMARY OF SITE CONDITIONS

PART 1 - GENERAL

1.01 SCOPE

A. This section presents a summary of the physical and chemical conditions at the Site
encountered during the remedial investigation and subsequent site visits. The
Contractor shall make his own determination of the potential hazards at the Site from
the information contained herein and from other available information as appropriate.
The ECC Trust make no representation or warranty, expressed or implied, as to the
accuracy of any information with respect to site conditions. This disclaimer is in
addition to, and not in lieu of, any other disclaimers that may appear in the Contract
Documents.

1.02 SITE DESCRIPTION AND HISTORY

A. Site Description:

1.

The ECC Site is a Federal Superfund Site listed on the National Priorities
List (NPL) which is a ranking of hazardous waste sites compiled by the
Federal government as part of the Comprehensive Environmental Response,
Compensation and Liability Act (CERCLA).

The ECC Site is located north of Zionsville Indiana, in Boone County,
approximately 10 miles northwest of Indianapolis on State Route 421. The
Site occupies about 6.5 acres of land west of the Northside Sanitary Landfill
(NSL), an inactive solid waste disposal facility also on the Superfund list.
The Site is bounded on the south and east by NSL property, with an unnamed
ditch separating the two facilities along the east boundary. The Site is
bounded on the west and north by Boone County Resource Recovery
Systems, Inc. (BCRRS) property. Several residential homes are located
within 1/2 mile of the facility on the north and west sides.

B. History:

1.

ENVIROWSO902\SPECS\01012

ECC began site operations in 1977 and was engaged in the recovery,
reclamation, and brokering of primary solvents, oils, and other wastes. Waste
products were received in drums and bulk tankers and then prepared for
subsequent reclamation or disposal. Reclamation processes included
distillation, evaporation, and fractionation to reclaim solvents and oil.

01012-1



2. ECC was placed into receivership in July 1981. Drum shipments to the Site
were halted in February 1982, and the Site closed for business in May, 1992.
Surface cleanup activities conducted by United States Environmental
Protection Agency (U.S. EPA) and Potentially Responsible Party (PRP)
contractors during 1983 and 1984 included the removal of cooling pond
waters, waste drums, tank waste, contaminated soil, and cooling pond sludge.
3. A site preparation and materials removal action was conducted in 1993.
Above-ground structures, tanks and site debris were removed for offsite
disposal. A concrete decontamination pad, a lined wastewater storage pad,
an aggregate-paved support zone, and a security fence were constructed.
1.03 GENERAL SITE CONDITIONS
A, General site conditions are shown on Contract Drawing G-1.
1.04 SURFACE CONDITIONS

A. General: The site is generally flat and has several concrete pads, building floor slabs,
and foundations as shown on the Drawings. A one-foot-thick clay cover has been
placed over the contaminated soils within the remedial boundary area.

1.05 SUBSURFACE CONDITIONS
A. Subsurface conditions are described in Attachments A, B and D to the Specifications.
PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

END OF SECTION

ENVIRO\60S00SPECSW1012 01012‘2



DIVISION 1 - GENERAL REQUIREMENTS
SECTION 01018 - SEQUENCE OF WORK

Rev. 3, 3/17/97

PART 1 - GENERAL

1.01

GENERAL SEQUENCE OF WORK ACTIVITIES

A.

" The individual work tasks at the Site shall be conducted in the general sequence

indicated in this section. The general sequence includes both concurrent operations
and operations that must be completed before or after other construction activities.
Except as provided in Part B below, the sequence of work shall not be changed
without the prior written approval of the ECC Trust’s Engineer (Engineer).

The Contractor is hereby notified that the site support zone and material
storage areas are very limited in areal extent as shown on the drawings.
Materials and equipment logistical planning and scheduling are critical to
successful implementstion of the remedial construction.

The SVE system construction sequence may vary from the general sequence of work
depending on the Final SVE System Design (Second Look) as approved by U.S EPA,
IDEM and the Enviro-Chem Trustees. Changes to the general sequence of work shall
be approved by the Engineer prior to the Contractor’s submittal of the initial progress
schedule as described in Specification Section 01310-PROGRESS SCHEDULES
AND REPORTS.

The following general sequence of work shall be used on the project:

1. Preparation of SVE System Final Design and initial project submittals.
(Reference Section 01300) to begin on the first business day after the
Trustees give the contractor written notice to proceed with the SVE design.
The Contractor will assist the Trustees in negotiating to obtain IDEM and
U.S. EPA approval of the SVE design.

2. Site Preparation, to begin five (5) days after the Trustees give the Contractor
written notice to proceed with construction:

a. Field surveying.

ENVIRO\TECHSPBCV101S 01015'1 Rev. 3, 3/13/97



Mobilization of Contractor equipment, personnel, and temporary
facilities required for construction activities to the Site.

c. Installation of utilities.

d. Installation of erosion controls onsite and at borrow area and access
roads.

e. Install wastewater storage, treatment, and transfer facilities.

f. Perform test borings in southern concrete pad area.

3. Construction'

a. Install diversion channels.

b. Grout ECC sump.

c. Prepare onsite fill area.

d. Dewater the southern concrete pad subbase.

e. Remove concrete pads and subbase aggregate, crush concrete, and
place materials in onsite fill area.

f. Install sheet pile cutoff walls in the eastern portion of the southern
concrete pad area.

g Dewater the southern concrete pad area sand water-bearing zone
within the cutoff walls.

h. Excavate the southern concrete pad area subsoils within the cutoff
wall and place them in the onsite fill area (Stage 1).

i. Install an HDPE liner on the north wall of the southern concrete pad
excavation within the cutoff wall.

j- Backfill the southern concrete pad area excavation within the cutoff

walls (Stage 1 of the excavation as described in Specification Section
02200) and remove the cutoff wall.

1

Construction of the SVE System as referenced in item 3.p. may be in stages and may

preceed the steps set forth below depending on the Contractor’s approved Final Design.

ENVIRO\TECHSPEC\0101S
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Excavate the southern concrete pad area subsoils in the western pad
area and place them in the onsite fill area (Stage 2).

Install an HDPE liner on the north wall of the Stage 2 excavation.

m. Backfill the southern concrete pad excavation (Stage 2).

n. Cap the southern concrete pad backfill if required based on exit soil
sampling.

0. Cap the northern onsite fill area with the Stage 1 cover.

p. Install the Contractor’s approved SVE system including the SVE
treatment zone dewatering system (construction may be in several
stages and the sequence may vary from that set forth herein based on
the contractor’s approved Final Design).

q. Install the compliance monitoring wells.

Start-Up

a. Start-up the SVE system.

Operations

a. Operate the wastewater treatment system (start-up during construction
and continue operations through operation of the SVE system).

b. Operate the SVE System, including removal of moisture from within
the treatment zone if encountered.

c. Perform the soil cleanup verification monitoring.

d. Place the Stage 2 final cover.

e. Regrade and close the borrow area.

f Provide maintenance.

01015-3 Rev. 3, 31397



6. Demobilization:

a.
b.

C.

PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

ENVIRO\TECHSPEC\01015

Removal of temporary facilities.

Removal of Contractor equipment and personnel from the Site.

The Contractor shall leave the site security fence, equipment
decontamination pad, and the wastewater storage pad onsite. The

wastewater treatment building and the transfer building shall remain
onsite.

END OF SECTION

010154
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01040 - COORDINATION

PART 1 - GENERAL

1.01

1.02

1.03

SUMMARY

The work required by this section shall consist of the Contractor's responsibility to
coordinate and communicate project activities with the ECC Trust, the Engineer, all
subcontractors, and other parties (e.g., private landowners and Federal, state, and
local agencies).

The items included under this section are the provision of labor, materials, and
equipment and the coordination of the Contractor with all involved parties.

GENERAL OBLIGATIONS

The Contractor shall be responsible for coordinating and communicating with all
Federal, state, and local emergency authorities to develop and implement emergency
response plans and activities.

General obligations of the Contractor shall be as set forth in the Contract Documents.
All incidental work and expense in connection with the completion of work under the
Contract will be considered a subsidiary obligation of the Contractor, and all such
costs shall be considered included in the appropriate items in the Bid Form in
connection with which the costs are incurred.

The Contractor, any subcontractor, or anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable, shall cooperate with all
firms or persons authorized to perform any work at or adjacent to the project site, and
shall assist in incorporating the work of other trades.

SITE CONDITIONS

Drawings show relative locations and approximate sizes and quantities of materials.
The Contractor shall verify the accuracy of the Drawings during construction.

Site conditions are the Contractor's responsibility. Modifications in the work due to
interferences and structural obstructions shall be accomplished as part of the work
at no additional cost.

ENVIROS60902\SPECS\01040 O 1 040' 1



RART 2 - PRODUCTS

2.01

GENERAL

The choice of quantity and type of labor, materials, and equipment shall be at the
discretion of the Contractor, unless otherwise required by these Specifications, but
must be available at the quality and quantity to perform the work required by the
Contract Documents and schedule constraints. All substituted materials shall be
equivalent to the materials required by these Specifications and shall be approved by
the Engineer.

The Contractor shall furnish equipment which will be appropriate to secure a
satisfactory quality of work and a rate of progress which will ensure the completion
of the work within the project schedule. If at any time such equipment appears to the
Engineer to be inefficient, inappropriate, or insufficient for achieving the quality of
work required or for producing the rate of progress aforesaid, the Engineer may order
the Contractor to increase the efficiency, change the character, or increase the
equipment, and the Contractor shall conform to such order. Failure of the Engineer
to give such an order shall in no way relieve the Contractor of its obligations to
achieve the quality of the work and rate of progress required.

PART 3 - EXECUTION

3.02

GENERAL PROCEDURES

The Contractor shall not unload or store materials in areas where these actions will
interfere with the progress of the project or impede the work onsite.

The means and methods of performing the operations, within the constraints detailed
in these Specifications, are the sole responsibility of the Contractor.

PROTECTION OF WORK, PROPERTY AND PERSONS

The Contractor shall be responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the work. The Contractor will
take all necessary precautions for the safety of, and will provide the necessary
protection to prevent damage or injury to all employees on the work and other
persons who may be affected thereby; all the work and all materials or equipment to
be incorporated therein, whether in storage on or off the Site; and other property at
the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, buildings, structures, and utilities not designated for removal, relocation,
or replacement in the course of construction.

ENVIRO\S60902\SPECS\01040 01040-2



B. In emergencies affecting the safety of persons or the work or property at the Site or
adjacent thereto, the Contractor, without special instruction or authorization from the
Engineer, is obligated to act, at its discretion, to prevent threatened damage, injury,
or loss. The Contractor shall give the Engineer written notice of any significant
changes in the work or deviations from the Contract Documents caused thereby, and
a Change Order shall thereupon be issued, if necessary, to cover the changes and
deviations involved. If the Contractor believes that additional work done by it in an
emergency which arose from causes beyond its control entitles it to an increase in the
Contract Price or an extension of the Contract Time, it may make a claim therefore.

C. If, in the opinion of the Engineer, permanent relocation of a utility, not identified for
relocation, is required, the Engineer may direct the Contractor, in writing, to perform
the work. If relocation of a publicly owned utility is required, the Contractor will
notify the utility to perform the work as expeditiously as possible. The Contractor
shall fully cooperate with the utility, and shall have no claim for delay due to such
relocation.

END OF SECTION

ENVIRO\W60S02\SPECS\01040 01040-3



DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01050 - FIELD ENGINEERING AND SURVEYING

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section includes surveying services for accurate location of all features of
construction, such as the remedial boundary, diversion channels, sheet pile cutoff
wall, excavation limits, fill areas, caps, monitoring wells, and any other features as
required by these specifications or as directed by the Engineer.

QUALITY CONTROL

The Contractor is responsible for all the surveying done at the Site. The Surveyor
shall be a qualified and Registered Land Surveyor in the State of Indiana. This
representative shall also have a minimum of 2 years of experience in construction
surveying layout and maintenance of as-built construction drawings with a record of
performing horizontal and vertical control requirements as stated in this section. Site
survey control points are indicated on the Drawings.

SUBMITTALS

Name, address, Indiana registration number, and telephone number of Surveyor shall
be submitted by the Contractor to the Engineer for approval before starting survey
work.

On request, documentation verifying accuracy of survey work shall be submitted to
the Engineer by the Contractor.

Certificates signed by the Surveyor stating that elevations and locations of site
constructed features are in conformance, or non-conformance, with Contract
Documents shall be submitted to the Engineer at the completion of each phase of
work requiring services of the Surveyor.

Copies of Surveyor’s field notes, calculations, and graphical layouts.

Certificates signed by the Surveyor stating the accuracy of quantities submitted for
payment purposes, as needed for unit price items.

ENVIROWSO902\SPECS\I0S0 01050-1



1.04

PROJECT RECORD DOCUMENTS

A complete, accurate log of control and survey work as it progresses shall be
maintained at work site by the Contractor.

Upon completion of the work, all record documents must be submitted to the
Engineer.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXFCUTION

3.01

3.02

INSPECTION

The Contractor shall verify locations of site reference and survey control points prior
to starting work. The Engineer must be promptly notified of any discrepancies
discovered.

SURVEY REFERENCE POINTS

The Engineer will identify to the Contractor all site reference points as shown on the
Drawings.

The Contractor will take all reasonable measures to protect site references and survey
control points prior to starting site work, and must preserve permanent reference
points during construction. Site reference points may not be relocated without prior
written approval of the Engineer.

The Engineer will be immediately notified of loss, damage, or destruction of any
reference point, or any relocation required because of changes in grade or other
reasons.

The Contractor shall establish two permanent elevation benchmarks and two
horizontal control points located within and near the perimeter fence in positions
unlikely to be disturbed by vehicular traffic or construction operations, one of which
shall be near the entrance gate. The other benchmark shall be placed such as to be
visible from the first, without obstruction by construction.

The benchmarks and horizontal control points shall be established using the existing
control points set by Schneider Engineering or other acceptable reference points
approved by the Engineer.

ENVIROWG090\SPECS\W01050 0 1 050-2



3.03

3.04

3.05

Benchmarks shall consist of a 2 }-inch diameter convex brass plate that is embedded
in 8-inch diameter by 36-inch long (minimum) concrete. Brass plate shall have the
elevation stamped on it. The top of concrete shall be rounded upward from
surrounding soil toward the plate and troweled smooth to shed water.

Survey control points shall consist of 5/8-inch diameter rebar at least 30 inches long,
encased in 8-inch diameter by 36-inch long (minimum) concrete. Rebar shall project
about ‘2 inch above finished top of concrete. Top of concrete shall be rounded
upward from surrounding earth toward the rebar, and troweled smooth to shed water.

X, Y, and Z coordinates of benchmarks and survey control points shall be determined
and recorded with a maximum permissible error of 0.10 feet in any coordinate
direction.

SURVEY REQUIREMENTS

The Contractor shall establish lines and levels, and locate and layout by
instrumentation and similar appropriate means, all site features to be constructed.
The Contractor will reverify layouts periodically during construction by same means.

SURVEYS FOR MEASUREMENT AND PAYMENT

The Contractor shall perform surveys to determine quantities of all work whose
payment is specified to be based on in-place volumes, areas, or lengths.

The Contractor’s Site Superintendent shall be required to sign the Surveyor’s field
notes and computations, and shall keep duplicate field notes and computations, and
shall certify quantities for payment purposes.

Surveys for measurement and payment (including field notes, computations, and
results) shall be reviewed and approved by the Engineer.

REMEDIATION BOUNDARY SURVEY

Before initiating construction, the Contractor shall make, by Surveyor, a remediation
boundary survey that verifies in the field the exact locations of all boundary corners
and angle points, and marks these points as survey control points. The remedial
boundary shall include the designed “Line D” as shown on the Drawings.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01210 - PRE-CONSTRUCTION WORK CONFERENCE

PART 1 - GENERAL

1.01

1.02

SCOPE

This section covers the conferences required after the Notice to Proceed but prior to
commencing with construction.

PRE-CONSTRUCTION WORK CONFERENCE

Within 5 working days of receipt of the initial progress schedule pursuant to
Specification 01300 and prior to any site work being formed, a Pre-Construction
Work Conference will be held between the Contractor, the Engineer, the United
States Environmental Protection Agency (U.S. EPA), and the Indiana Department of
Environmental Management (IDEM). Attendance by the Contractor’s Site
Superintendent, quality control personnel, safety personnel, and any major
subcontractors will be required.

The purpose of this conference is to further define the quality control system and to
review the Contractor Quality Control Plan (CQCP). The specifics of the
Contractor’s other submittals will also be discussed so the emergency procedures and
health and safety requirements are understood by all those directly related to the site
work. The other Contractor procedures will also be discussed and any required
modifications will be explained.

At least 3 workings days prior to the Pre-Construction Work Conference, the
Contractor shall submit to the Engineer his proposed CQCP. The CQCP will be
reviewed to provide an understanding of the quality control system. The Contractor’s
Progress Schedule will be discussed. Questions concerning administrative
requirements or any other aspect of the project may also be addressed.

At least 3 working days prior to the Pre-Construction Work Conference, the
Contractor shall also submit to the Engineer the following plans for review at the
Pre-Construction Work Conference:

1. Contractor Health and Safety Plan.

2. Contractor Site Management Plan.
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1.03 CONFERENCE RECORDS

A. The Engineer shall take notes of each conference. Copies of minutes to each
participant in each conference shall be distributed. Contractor’s shall distribute
copies of the minutes to their subcontractors if appropriate.

PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01220 - PROGRESS MEETINGS

PART 1 - GENERAL
1.01 SCOPE
A. The Contractor shall attend progress meetings at a minimum of once per week and

such additional meetings as required, when scheduled by the Engineer. The meetings
shall be on-site in the Engineer’s site trailer. The Contractor shall attend these
meetings with all necessary personnel. U.S. EPA and IDEM or their designated
representatives shall be invited to attend these meetings.

1.02 GENERAL REQUIREMENTS

A. The Engineer shall perform the following for the progress meetings:

1.

2.

Prepare agenda for meetings.

Make physical arrangements for meetings.

Preside at meetings.

Record the minutes, including significant proceedings and decisions.

Reproduce and distribute copies of minutes after each meeting to participants
in the meeting and to parties affected by decisions made at the meeting.

B. Typical Agenda:

1.

2.

ENVIRO\S6090SPECS\W01220

Review and approval of minutes of previous meeting.

Review of work progress since previous meeting.

Discussion of field observations, problems, or conflicts.
Discussion of problems that impede construction schedule.
Review of delivery schedules for limiting equipment and supplies.

Discussion of corrective measures and procedures to regain projected
schedule.
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7. Revision to construction schedule.

8. Review of planned progress during succeeding work period.
9. Coordination of schedules.

10. Review of submittal schedule; expedition as required.

11.  Maintenance of quality and safety standards.

12.  Discussion of pending design changes and substitutions.

13.  Review of proposed changes for effect on construction schedule and on
completion date.

14.  Review compliance with Health and Safety Plan.
15.  Discussion of other business.
PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01300 - SUBMITTALS

PART 1 - GENERAL

1.01

DESCRIPTION

The Contractor shall provide the submittals required by these Specifications for the
Engineer’s review. Major submittals as indicated shall be provided to the Trustees
and the Engineer.

The Engineer will provide copies of all major submittals to the U.S. EPA and IDEM
for their information. All other reports listed in Table 01300-1 will be made available
promptly for inspection by U.S. EPA, IDEM, and U.S. EPA’s consultant.

The Soil Vapor Extraction System Final Design required under Specification
Section 13100 (also referred to as the “second look™ design) shall be submitted to the
Trustees and the Engineer for their review prior to submittal to U.S. EPA. The SVE
second look design, when approved by the Engineer, will be submitted to the
U.S. EPA and IDEM. The Contractor will assist the Trustees and the Engineer in
negotiating to obtain IDEM and U.S. EPA approval of the SVE Design.

Submittals Summary

The list of Contractor submittals is summarized on Table 01300-1, Contractor
Submittals Summary. This summary is subject to change and is not intended as a
substitute for the specification requirements nor is it a substitute for the submittals
register as required in the Construction Quality Assurance Plan. The summary is
provided as a guide to the Contractor in preparation of the project submittals.
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TABLE 01300-1

CONTRACTOR SUBMITTALS SUMMARY

SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
01050 FIELD ENGINEERING AND Name, address, Indiana registration number, and | Before starting surveying work.
SURVEYING telephone number of Surveyor.
01050 FIELD ENGINEERING AND Documentation verifying accuracy of survey On request.
SURVEYING work.
01050 FIELD ENGINEERING AND Certificates signed by the Surveyor stating that | At the completion of each
SURVEYING elevations and locations of site constructed phase of work requiring
features are in conformance, or non- services of the Surveyor.
conformance, with Contract Documents.
01050 FIELD ENGINEERING AND Copies of Surveyor’s field notes, calculations, | A minimum of (5) working
SURVEYING and graphical layouts. days in advance of
commencing the related work.
01050 FIELD ENGINEERING AND Certificates signed by the Surveyor stating the | A minimum of (5) working
SURVEYING accuracy of quantities submitted for payment days in advance of
purposes. commencing the related work.
01050 FIELD ENGINEERING AND A complete, accurate log of control and survey | A minimum of (5) working
SURVEYING work as it progresses shall be maintained at days in advance of
work site by the Contractor. Upon completion | commencing the related work.
of the work, all record documents must be
submitted to the Engineer.
01310 PROGRESS SCHEDULES AND | Contractor’s Initial Progress Schedules and Within five (5) days after the
REPORTS Report. effective date of the contract.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
01310 PROGRESS SCHEDULES AND | Contractor’s Monthly Progress Schedules and | Submit to the Engineer by the
REPORTS Reports. 4th day of each month.
01310 PROGRESS SCHEDULES AND | Contractor’s Revised Progress Schedules and Submit to the Engineer by the
REPORTS Reports. 10th day of each month.
01310 PROGRESS SCHEDULES AND | Contractor’s Final Progress Schedules and Within (30) days of completion
REPORTS Reports. of work.
01380 CONSTRUCTION Color Photographs shall be taken during and Delivered to the Engineer as
PHOTOGRAPHS prior to the start of construction. (See soon as possible. Maximum of
specifications for photo locations, number of (10) days after photos are
photographic views, quantity, size and type of | taken.
photographs and slides.)
01380 CONSTRUCTION Color Photographs shall be taken during and at | Delivered to the Engineer as
PHOTOGRAPHS the completion of Site Preparation. (See soon as possible. Maximum of
specifications for photo locations, number of (10) days after photos are
photographic views, quantity, size and type of | taken.
photographs and slides.)
01380 CONSTRUCTION Color Photographs shall be taken during the Delivered to the Engineer as
PHOTOGRAPHS project work all major work activities at least soon as possible. Maximum of

once per month and at such intervals as
necessary to provide complete documentation.
(See specifications for photo locations, number
of photographic views, quantity, size and type
of photographs and slides.)

(10) days after photos are
taken.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
01380 CONSTRUCTION Aerial color photographs of the Site shall be Delivered to the Engineer as
PHOTOGRAPHS taken from low elevation (See specifications for | soon as possible. Maximum of

photo locations, number of photographic views, | (10) days after photos are
quantity, size and type of photographs.) taken.

01385 APPROVALS AND PERMITS Letter of Commitment from Waste Haulers. Submitted with the
(See specifications for information required in | Contractor’s bid.
letter of commitment.)

01385 APPROVALS AND PERMITS | Letter of Commitment from Hazardous Submitted with the
Disposal Facilities. (See specifications for Contractor’s bid.
information required in letter of commitment.)

01385 APPROVALS AND PERMITS Letter of Commitment from Non-Hazardous Submitted with the
Disposal Facilities. (See specifications for Contractor’s bid.
information required in letter of commitment.)

01385 APPROVALS AND PERMITS Application for Special Waste. (See Submitted with the
specifications, Part 1 - General , 1.03, C) Contractor’s bid.

01390 HEALTH AND SAFETY Contractor Health and Safety Plan, CHSP (See [ At least (3) working days prior
the specifications for information required in the | to the Pre-construction
CHSP.) Conference.

01390 HEALTH AND SAFETY Contractor’s Health and Safety Officer (HSO) Submitted with the
name, and qualifications. (See the Contractor’s bid.
specifications for information required as part of
the HSO’s qualifications.)

01390 HEALTH AND SAFETY Daily Safety Logs. (See the specifications for | Submitted to the Engineer on a
information required in the Daily Safety Logs.) | daily basis.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE

01390 HEALTH AND SAFETY Training logs. (See the specifications for Submitted to the Engineer on
information required in the Training Logs.) request.

01390 HEALTH AND SAFETY Air Monitoring Results. (See the specifications | Submitted to the Engineer on a
for information required in the Air Monitoring | daily basis.

Results.)

01390 HEALTH AND SAFETY Weekly Safety Reports. (See the specifications | Submitted to the Engineer on a
for information required in the Weekly Safety weekly basis.
Reports.)

01390 HEALTH AND SAFETY Accident Reports. (See the specifications for | Submitted to the Engineer
information required in the Accident Reports.) | within (24) hours of the

occurrence.

01390 HEALTH AND SAFETY Air monitoring/sampling equipment calibration | Submitted to the Engineer on
and maintenance records. (See the request and/or at the
specifications for information required in the completion of work.

Air monitoring/sampling equipment calibration
and maintenance records.)

01390 HEALTH AND SAFETY Close-Out Safety Report. (See the Submitted to the Engineer at
specifications for information required in the the completion of work.
Close-Out Safety Report.)
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SUBMITTAL DESCRIPTION

SUBMITTAL DATE

SPEC. SPECIFICATION
SECTION TITLE
01392 ENVIRONMENTAL
SAMPLING AND QUALITY
ASSURANCE

As part of the requirement of the Environmental

Quality Assurance Project Plan, the following

data will be submitted by the Contractor for the

following phases of remedial action. (1)
Construction, and (2) Soil Vapor Extraction
System Operation. The data shall include:
Laboratory Data.

Validated Data.

Field Measurement Logbook.

Sample Collection Data Logbook.
Chain-of-Custodies.

Quality Assurance Non-Conformances
- Field.

Quality Assurance Non-Conformances
- Laboratory.

Laboratory qualifications and QA/QC
procedures.

mmoow>

= 0

Submit to the Engineer 30 days
after receipt of analytical data.

01395 ENVIRONMENTAL CONTROL

Environmental Conditions Survey Report. (See
the specifications for information required in the

Environmental Conditions Survey Report.)

A minimum of (5) working
days in advance of
commencing the related work.

ENVIRO\SS0902\SPECS\01300

01300-6




( ( (
SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
01396 AIR MONITORING As part of the requirements of the Air Submit written analytical
Monitoring Plan, the Contractor will be submit; | results to the Engineer 30 days
A. Air Monitoring Reports. after receipt of chemical
(1) Phase I - Background analysis.
(2) Phase II - Remedial Action
Construction Submit daily PID
(3) Phase III - Remedial Action measurements log weekly to
Operations. the Site Safety Officer and
B. Analytical Results (Verbal and Written). Engineer.
C. Sample Information Sheets.
D. Meteorological Data.
E. Calibration Records.
01397 SITE MANAGEMENT Contractor Site Management Plan (SMP). Submit to the Engineer
(See the specifications for information 14 days after EPA conceptual
required in the SMP.) level concurrence with the
SVE system methodology.
MAJOR SUBMITTAL
01400 CONTRACTOR QUALITY Contractor Quality Control Plan. Submit to the Engineer
CONTROL PLAN 14 days after EPA conceptual
level concurrence with the
MAJOR SUBMITTAL SVE system methodelogy.
01300-7
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for all materials and specialty equipment used.

SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
01400 CONTRACTOR QUALITY Site Superintendent’s Reports: Contractor shall provide a
CONTROL PLAN a. Daily Report. procedure for scheduling
b. Submittal Register. submittals as part of his
c. Daily QC Report. Contractor Quality Control
d. Report of Field Changes Plan.
e. Progress Report.
f. Photographic Report Data Sheet.
g. Corrective Actions Report.
01400 CONTRACTOR QUALITY Contractor Quality Control Manager’s Reports: | Contractor shall provide a
CONTROL PLAN a. Non-Compliance Notification. procedure for scheduling
b. Material Certifications with CQC submittals as part of his
Transmittal Form Contractor Quality Control
Plan.
01525 PROJECT IDENTIFICATION Shop Drawings for the Project Identification A minimum of (5) working
AND SIGNS and Information Signs showing sign content, days in advance of
layout, lettering and colors. commencing the related work.
01700 PROJECT RECORD All Project Record Documents. (See the Submitted to the Engineer
DOCUMENTS/PROJECT specifications for information required as part of | within (30) days of the
CLOSEOUT the Project Record Documents.) completion of work.

02175 CULVERTS Manufacturer’s technical product data and A minimum of (5) working
installation instructions for culvert materials and | days in advance of
products. commencing the related work.

02185 SUMP GROUTING Manufacturer’s product data and certifications | A minimum of (5) working

days in advance of
commencing the related work.
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SPEC. SPECIFICATION

SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE

02185 SUMP GROUTING Sump Investigation Report. A minimum of (5) working
days in advance of
commencing the related work.

02186 COl\iCRETE PAD Concrete Pad Demolition Plan. Submitted with the

DEMOLITION Contractor’s bid.
02190 WELL ABANDONMENT Manufacturer’s product data and certifications A minimum of (5) working
for all materials and specialty equipment used. | days in advance of
commencing the related work.
02200 EARTHWORK Excavation Plan for the Southern Concrete Pad | Submitted with the
Area. Contractor’s bid.
02200 EARTHWORK Fill and Backfill Materials source list and test At least (1) week before the
results. Contractor commences
delivery of the materials to the
site.

02200 EARTHWORK Fill and Backfill Material samples. At least (1) week before the
Contractor commences
delivery of the materials to the
site.

02200 EARTHWORK Topsoil Chemical Analysis. At least (1) week before the

Contractor commences
delivery of the materials to the
site.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
02205 SHEET PILE CUTOFF WALL Pre-Construction Test Drilling Plan. (See the Submitted with the
specifications for information required as part of | Contractor’s bid.
the Pre-Construction Test Drilling Plan.)
02205 SHEET PILE CUTOFF WALL Sheet Pile Cutoff Plan. (See the specifications | Submitted with the
for information required as part of the Sheet Pile { Contractor’s bid.
Cutoff Plan.)
02210 CONSTRUCTION Construction Dewatering Plan. (See the Submitted with the
DEWATERING specifications for information required as part of | Contractor’s bid.
the Construction Dewatering Plan.)
02280 GEOTEXTILES Geotextile Manufacturer’s Product Data. (See | A minimum of (5) working
the specifications for information required as days in advance of
part of the Geotextile Manufacturer’s Product commencing the related work.
Data.)
02280 GEOTEXTILES Geotextile Manufacturer’s Product Certificates | A minimum of (5) working
of Conformance. days in advance of
commencing the related work.
02280 GEOTEXTILES Geotextile Manufacturer’s Product Samples. A minimum of (5) working
days in advance of
commencing the related work.
02281 HIGH DENSITY HDPE Geomembrane Manufacturer’s Product | A minimum of (5) working
POLYETHYLENE LINER Data. (See the specifications for information days in advance of
required as part of the HDPE Geomembrane commencing the related work.
Manufacturer’s Product Data.)

ENVIRO\960902\SPECS\01300

01300-10




SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
02281 HIGH DENSITY HDPE Geomembrane Manufacturer’s Product | A minimum of (5) working
POLYETHYLENE LINER Certificates of Conformance. days in advance of
commencing the related work.
02281 HIGH DENSITY HDPE Geomembrane Manufacturer’s Product | A minimum of (5) working
POLYETHYLENE LINER Samples. days in advance of
commencing the related work.
02281 HIGH DENSITY HDPE Geomembrane field panel layout plan A minimum of (5) working
POLYETHYLENE LINER and pipe penetration details. days in advance of
commencing the related work.
02282 GEOCOMPOSITE DRAINAGE | Geocomposite Drainage Netting Manufacturer’s | A minimum of (5) working
NET Product Data. (See the specifications for days in advance of
information required as part of the commencing the related work.
Geocomposite Drainage Netting Manufacturer’s
Product Data.)
02282 GEOCOMPOSITE DRAINAGE | Geocomposite Drainage Netting Manufacturer’s | A minimum of (5) working
NET Product Certificates of Conformance. days in advance of
commencing the related work.
02282 GEOCOMPOSITE DRAINAGE | Geocomposite Drainage Netting Manufacturer’s | A minimum of (5) working
NET Product Samples. days in advance of
commencing the related work.
02283 TEMPORARY COVERS Temporary Cover Material Manufacturer’s A minimum of (§) working
Product Data. (See the specifications for days in advance of
information required as part of the Temporary | commencing the related work.
Cover Material Manufacturer’s Product Data.)
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
02283 TEMPORARY COVERS Temporary Cover Material Manufacturer’s A minimum of (5) working
Product Certificates of Conformance. days in advance of
commencing the related work.
02283 TEMPORARY COVERS Temporary Cover Material Manufacturer’s A minimum of (5) working
Product Samples. days in advance of
commencing the related work.
02550 MONITORING WELLS Well installation Material Manufacturer’s A minimum of (5) working
Product Data. (See the specifications for days in advance of
information required as part of the Well commencing the related work.
Installation Material Manufacturer’s Product
Data.)
02550 MONITORING WELLS Well installation method report and list of A minimum of (5) working
drilling equipment. days in advance of
commencing the related work.
02700 EROSION CONTROL Silt Fence Fabric Manufacturer’s Product Data. | A minimum of (5) working
(See the specifications for information required | days in advance of
as part of the Silt Fence Fabric Manufacturer’s | commencing the related work.
Product Data.)
02700 EROSION CONTROL Siit Fence Fabric Manufacturer’s Product A minimum of (5) working
Certificates of Conformance. days in advance of
commencing the related work.
02700 EROSION CONTROL Silt Fence Fabric Manufacturer’s Product A minimum of (5) working

days in advance of
commencing the related work.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
02750 EROSION CONTROL Erosion Control Revetment Manufacturer’s A minimum of (5) working
REVETMENT Product Data. (See the specifications for days in advance of
information required as part of the Erosion commencing the related work.
Control Revetment Manufacturer’s Product
Data.)
02750 EROSION CONTROL Erosion Control Revetment Manufacturer’s A minimum of (5) working
REVETMENT Product Certificates of Conformance. days in advance of
commencing the related work.
02750 EROSION CONTROL Erosion Control Revetment Manufacturer’s A minimum of (5) working
REVETMENT Product Samples. days in advance of
commencing the related work.
02900 OFFSITE TRANSPORTATION | Copies of certificates of required insurance, Submitted with the
AND DISPOSAL permits and licenses for Offsite Transportation | Contractor’s bid.
and Disposal providers. (See the specifications
for complete description of information
required.)
02900 OFFSITE TRANSPORTATION | Copies of weigh-in/weigh-out tickets, with Withing (5) days of waste
AND DISPOSAL driver name, truck identification, date and time | delivery.
of day.
02900 OFFSITE TRANSPORTATION | Copies of manifests. Withing (5) days of waste
AND DISPOSAL delivery.
02900 OFFSITE TRANSPORTATION | Waste analyses results and waste profile sheets. | Withing (5) days of waste
AND DISPOSAL delivery. ‘
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
03200 CONCRETE Concrete reinforcement materials A minimum of (5) working
REINFORCEMENT manufacturer’s certification of products. days in advance of
commencing the related work.
03300 CAST-IN-PLACE CONCRETE | Concrete mixing plant material and mix A minimum of (5) working
certification days in advance of
commencing the related work.
03300 CAST-IN-PLACE CONCRETE | Concrete cylinder test results. Within (5) days of completion
of testing.
13100 SOIL VAPOR EXTRACTION | SVE System Final Design. (See the 30 calendar days after
SYSTEM specifications for information required as U.S. EPA conceptual level
part of the SVE System Final Design.) concurrence with the SVE
system methodology.
MAJOR SUBMITTAL
13100 SOIL VAPOR EXTRACTION [ SVE System Shop Drawings. (See the 30 calendar days after
SYSTEM specifications for information required as U.S. EPA conceptual level
part of the SVE System Shop Drawings.) concurrence with the SVE
system methodology.
MAJOR SUBMITTAL
13100 SOIL VAPOR EXTRACTION | SVE System, Materials and Equipment 30 calendar days after
SYSTEM Manufacturer’s Descriptive literature, U.S. EPA conceptual level
specifications and product Certifications. concurrence with the SVE
system methodology.
MAJOR SUBMITTAL
01300-14
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
13110 WASTEWATER TREATMENT | Wastewater Treatment System Shop Drawings. | (30) calendar days after award
SYSTEM (See the specifications for information required | of Contract.
as part of the Shop Drawings.)
13110 WASTEWATER TREATMENT | Wastewater Treatment System, Materials and (30) calendar days after award
SYSTEM Equipment Manufacturer’s Descriptive of Contract.
literature, specifications and product
Certifications.
13110 WASTEWATER TREATMENT | Wastewater Treatment System Startup Test (15) calendar days after
SYSTEM Report. completion of startup.

13120 STRUCTURES Complete Plans, Sections and Details of the Soil | (2) weeks prior to the start of
Vapor Extraction System Building, if proposed. | building construction.

13120 STRUCTURES Building Materials and Equipment (2) weeks prior to the start of
Manufacturer’s Descriptive literature, building construction for the
specifications and product Certifications. (See | wastewater treatment system
the specifications for a minimum list of and transfer buildings.
materials and equipment requiring submittals.)

13200 SOIL VAPOR EXTRACTION SVE System Pre Startup Inspection, Testing and | (2) weeks prior to system

SYSTEM OPERATIONS Calibration Checklist. (NOT COMPLETED for | startup.
STARTUP review.)
13200 SOIL VAPOR EXTRACTION SVE System Pre Startup Inspection, Testing and | Prior to system startup.
SYSTEM OPERATIONS Calibration Checklist. (COMPLETED for
STARTUP review.)
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE

13200 SOIL VAPOR EXTRACTION SVE System Operations Startup Data Collection | (2) weeks prior to system
SYSTEM OPERATIONS Plan. (See specifications for information startup.

STARTUP required as part of the SVE System Operations
Startup Data Collection Plan.)

13200 SOIL VAPOR EXTRACTION SVE System Operations Weekly Startup (3) days after completion of
SYSTEM OPERATIONS Reports. (See specifications for information each week of startup operation.
STARTUP required as part of the SVE System Operations

Startup Report.)

13200 SOIL VAPOR EXTRACTION SVE System Operations Completed Startup (4) weeks after completion of
SYSTEM OPERATIONS Report. (See specifications for information system startup.

STARTUP required as part of the SVE System Operations
Startup Report.)

13210 SITE OPERATIONS AND Site Operations and Maintenance Manual. (30) days after completion of

MAINTENANCE (See specifications for a sample outline to be | the SVE System Operations
used as a guide to creation of a manual.) Startup Report.
MAJOR SUBMITTAL

13050 WASTEWATER STORAGE Wastewater Storage and Transfer System Shop | 30 calendar days after award of
AND TRANSFER SYSTEM Drawings. (See the specifications for Contract.

information required as part of the SVE System
Shop Drawings.)

13050 WASTEWATER STORAGE Wastewater Storage and Transfer System, 30 calendar days after award of

AND TRANSFER SYSTEM Materials and Equipment Manufacturer’s Contract.
Descriptive literature, specifications and
product Certifications.
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SPEC. SPECIFICATION
SECTION TITLE SUBMITTAL DESCRIPTION SUBMITTAL DATE
13050 WASTEWATER STORAGE Wastewater Storage and Transfer System Pre (10) calendar days prior to
AND TRANSFER SYSTEM Startup Inspection, Testing and Calibration system startup.
Checklist.
13050 WASTEWATER STORAGE Wastewater Storage and Transfer System (10) calendar days after system
AND TRANSFER SYSTEM Startup Report. (See specifications for startup.
information required as part of the Startup
Report.)
16010 GENERAL ELECTRICAL Electrical Power Supply and Control System 30 calendar days after award of
WORK Shop Drawings. (See the specifications for Contract.
information required as part of the SVE System
Shop Drawings.)
16010 GENERAL ELECTRICAL Electrical Power Supply and Control System, 30 calendar days after notice to
WORK Materials and Equipment Manufacturer’s proceed with installation.
Descriptive literature, specifications and
product Certifications.
16010 GENERAL ELECTRICAL Electrical Power Supply and Control System (10) calendar days prior to
WORK Pre Startup Inspection, Testing and Calibration | system startup.
Checklist.
16010 GENERAL ELECTRICAL Electrical Power Supply and Control System (10) calendar days after system
WORK Operations Manual. (See specifications for startup.
information required as part of the Startup
Report.)
16500 LIGHTING FIXTURES Lighting System Shop Drawings. (See the 30 calendar days after award of
specifications for information required as part of | Contract.
the SVE System Shop Drawings.)
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SPEC.
SECTION

SPECIFICATION
TITLE

SUBMITTAL DESCRIPTION

SUBMITTAL DATE

16500 LIGHTING FIXTURES

Lighting System, Materials and Equipment
Manufacturer’s Descriptive literature,
specifications and product Certifications.

30 calendar days after notice to
proceed with installation.

16500 LIGHTING FIXTURES

Lighting System Pre Startup Inspection, Testing
and Calibration Checklist.

(10) calendar days prior to
system startup.
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1.02 SUBMISSION REQUIREMENTS
A. Coordination of Submittal Items:

Prepare and transmit each submittal a minimum of 5 working days in advance of
performing the related work or other applicable activities, or within the time
specified in the Contractor Submittals Summary - Table 01300-1, or the
individual work sections of the Specifications, so that the installation will not be
delayed by processing times including revision and resubmittal (if required),
coordination with other submittals, testing, purchasing, fabrication, delivery, and
similar sequenced activities. No extension of time will be authorized because of
the Contractor’s failure to transmit submittals sufficiently in advance of the work.

B. Number of Submittals Required:

1. Submit four copies to the Engineer unless stated elsewhere in the Contract
Documents or as directed by the Engineer.

C. Transmittal Form:

1. All submittals, regardless of origin, shall have a transmittal form with the
following identification data, as applicable, contained thereon:

a. Date of submission and dates of any previous submissions.
b. Project name and contract number.
c. Contractor’s name and address.

d Supplier’s name and address.

e. Manufacturer’s name and address.

f. Submittal or resubmittal number.

g Title or identification of submittal.

h. References to applicable Specification paragraphs and Drawings.
i. Contractor’s Certification Statement.

j. Deviations from Contract Documents.
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D. Review the Submittals;

1.

ENVIRO\960902\SPECS\01300

After review by the Engineer, the Trustees and, if necessary, U.S. EPA and
IDEM, submittals, including shop drawings, product data, and samples
will be returned to the Contractor stamped with one of the following
classifications:

a. RECORD COPY: Items not reviewed or items for which
submittals are not required.

b. NO EXCEPTIONS NOTED: No correction, no marks. All items
may be fabricated. Resubmission of shop drawing, product data, or
sample is not required.

c. EXCEPTIONS NOTED: Minor corrections. All items included in
submittal may be fabricated as marked up by the Engineer without
further resubmission.

d. REVISE AND RESUBMIT: Major corrections. No items shall be
fabricated. Resubmit drawings in accordance with original
submission with corrections noted.

e. REJECTED: Items not in conformance with the Contract
Documents. No items shall be fabricated. Correct and resubmit
drawings conforming with the Contract Documents.

No portion of the work requiring a shop drawing, product data, or sample
shall be commenced nor shall any material be fabricated or installed prior
to review of the shop drawing, product data, or sample by the Engineer
and the submittal returned to the Contractor marked “NO EXCEPTIONS
NOTED” or “EXCEPTIONS NOTED”. Fabrication performed, materials
purchased, onsite construction accomplished which does not conform to
these returned submittals shall be at the Contractor’s risk and expense.
The Engineer shall not be liable for any expense or delay due to
corrections or remedies required to accomplish conformity.

Any need for resubmittal of required submissions will not extend Contract
Time.
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E. Resubmission Requirements:

1. Make any corrections or changes in the submittals required by the
Engineer and resubmit until approved.

2. Indicate any changes that have been made in addition to those requested by
the Engineer.

PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.

END OF SECTION
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SECTION 01301: SUBCONTRACTOR SUBMITTALS

1.0 GENERAL

1.01  SUMMARY

A.

Submittals - Subcontractor (hereafter “Contractor”) shall provide all submittals
required by the specifications in accordance with the requirements herein.

Drawings Approval Schedule - Submit drawings to Versar sufficiently in advance
(i.e., minimum of two weeks) in accordance with the prearranged schedule to
cause no delay in Versar’s own work or in that of any other subcontractor and to
afford ample time for considerations, checking, correcting and rechecking. Show
complete details of construction and methods of installation including sizes,
dimensions, setting numbers, types of materials, provision of hardware, accessory
items, build-ins, opening sizes, cut-outs, joints, required blocking, welds,
anchorage to other construction, and other pertinent items. Verify dimensions on
the job and coordinate work with adjoining work.

Drawing Size - All shop drawings must be submitted on 24" x 36", 11" x 17"or
8 1/2" x 11" size sheets.

Number of Drawings - Six copies of shop drawings descriptive literatures, cut
sheets, specs, O&M instruction and spare parts list will be required for Versar’s
use unless otherwise indicated.

Shop Drawings Revision - Versar will return to the Contractor one red-line copy
of any shop drawing which has been rejected or returned for revisions. Contractor
will make additional submittals, as required prior to the start of any field or shop
work. Versar’s approval of such drawings or schedules will not relieve contractor

from responsibility for any resulting unapproved deviations from the drawings and
specifications. )

Drawing Distribution - No shop drawings will be distributed for field use without
appropriate Versar approval.

1.02 OTHER TYPES OF SUBMITTALS

A

ANOI301RVI.WPD

Construction Sequence Plan: In accordance with Contractor’s scope of work and
stated in applicable specification sections.
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1.06 MONTHLY PROGRESS REPORTS

A. Contractor Monthly Progress Report:

1.

The Contractor will prepare a Monthly Progress Report for submittal to the
Engineer which shall include:

a. Validated sampling and/or test data generated since the last report.

b. Description of all portions of the work completed and other appropri-
ate supporting documentation such as:

(1) Invoices.
(2) Photographs.
3) Contract documents.

c. Describe all actions, data, and plans which are scheduled for the next
month including information relating to the progress of construction:

d. Information regarding percentage of completion and unresolved
delays.
1.07 DISTRIBUTION AND REVIEW

A. Progress Schedule:

1.

2.

ENVIRO\960902\SPECSW1110

Five copies of updated schedules will be distributed to the Engineer.
All distributions will be transmitted with a cover letter.
Latest schedule is to be posted at the job site.

The Engineer will review and return each submittal of progress schedules
within 1 week after receipt.

Contractor will resubmit within 3 days after return of review copy, if re-
quired.
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B. Monthly Progress Reports:

1. Contractor Monthly Progress Report:

a.

PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.
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Five copies of the Monthly Progress Report will be distributed to the
Engineer by the 4th day of each month.

The Engineer will review and return each submittal of the progress
report by the 8th day of each month.

The Contractor will revise the progress report and submit five copies
to the Engineer by the 10th day of each month.

The Engineer will submit the progress report to the U.S. EPA and
IDEM by the 14th day of each month.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01380 - CONSTRUCTION P"HOTOGRAPHS

PART 1 - GENERAL

1.01

1.02

1.03

SCOPE

This section covers project photographs to be submitted by the Contractor in order
to document construction activities.

GENERAL REQUIREMENTS

The documentation shall provide a complete record of events including progression
of work, potential and actual problems and solutions, and actual conditions which
may vary from contract conditions.

Photographs shall be taken throughout the project period as approved by the
Engineer. Each photograph shall be processed color prints. All photographs shall be
taken using Kodak Royal Gold 100 ASA color print film only. The camera will be
a professional quality Nikon, Canon or Minolta single lens reflex camera. Except
where wide-angle view is necessary, all photographs will be taken with a fixed
50 mm lens. No zoom lens are permitted. All lens will be only original manufacturer
Nikon, Canon or Minolta lens. No substitute lens shall be permitted. Photographs
shall be date and time stamped and of clear professional quality.

SUBMITTALS

Photographs:

1. The Contractor shall provide 4-inch x 6-inch glossy color photographs of the
following work tasks and areas. A minimum of two individual views is
required for each item as shown in parentheses:

a. Before the work begins:

)] All areas designated temporary and permanent easements
(two each area).

(2)  Proposed locations of temporary site facilities (two each Site).

3) Borrow areas (two).
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4) Southern concrete pad (two).
(5) Access gates (two each).
(6) Existing roads to access the Site (two each).
N Existing diversion channels (Parcel 45 and support zone).
b. At the completion of site preparation, two views shall be obtained for
each added facility.
c. During the project work all major work activities at least once per

month and at such intervals as necessary to provide complete
documentation. The following shall be considered major activities as
a guide in selecting photograph locations. Two views of each activity

shall be provided:

(1)  Construction of temporary facilities, utilities, and access
roadways to the Site.

2) Construction of wastewater storage tanks and transfer system.

3) Southern concrete pad excavation and backfill work.

€))] Crushed concrete and soil fill.

(5) Stage 1 cover placement.

(6) Monitoring well installation.

@) Wastewater treatment system installation.

(8) SVE system construction.

Two 4-inch x 6-inch color prints and four color slides of each photograph
shall be provided.

The photography effort shall be spaced out, as appropriate, over each activity
period to provide views representative of the entire project work.
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The prints and slides with appropriate identification and other information as
directed shall be delivered to the Engineer as soon as they have been
processed. Identification shall include the date of the photograph and a brief
description of photograph coverage. Each photograph shall be numbered in
sequence. Each photograph shall be cross referenced with a map showing the
photograph number and directional arrow of the shot.

At least once a month during construction and up to start-up of the SVE
system, the Contractor shall furnish aerial views of the Site from low
elevation. One view shall be shot directly from overhead showing the entire
Site on one photograph, with additional views showing areas of active work
in greater detail. The Contractor shall furnish four 11-inch x 14-inch color
photographs of each view.

B. Negatives:

1.

Negatives are to be delivered to the Engineer with Record Documents.
Negatives shall be catalogued and indexed in chronological sequence with a
typed table of contents.

2. All photographs and negatives are the property of the ECC Trust and shall
not be released by the Contractor to the public, news media, or anyone else
without prior written permission of the Engineer after consultation with the
ECC Trust.

PART 2 - PRODUCTS
Not applicable.

PART 3 - EXECUTION
Not applicable.
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01385 - APPROVALS AND PERMITS

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section includes the requirements for the waste haulers and the disposal
facilities.

LETTERS OF COMMITMENT

Letters of Commitment shall be obtained by the Contractor from waste haulers and
from the disposal facilities who will handle and dispose of wastes removed from the
Site. In the event that a disposal facility is prohibited from issuing a Letter of
Commitment without a sample of the waste, a conditional type of letter will be
acceptable. Such a conditional letter shall specifically state what types and quantities
of waste the facility will accept.

The Letter of Commitment shall be submitted with the Contractor’s bid.

SUBMITTALS

The following information shall be submitted with the Letters of Commitment.

1. Waste Haulers.
a. Name and U.S. EPA identification number.
b. Address.
c. Name and telephone number of responsible contact for the hauler.

d. List of types and sizes of transport vehicles and equipment to be used.

e. A description of proposed transportation methods and procedures for
hauling waste material.

f. Any and all necessary permit authority for each type of waste
transported.

g. Emergency Response Plan for accidental releases.
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Disposal Facilities:

a.

b.

Hazardous Disposal Facilities:

(D

The Contractor shall submit the following information on
RCRA approved offsite disposal facilities where he is
planning to take contaminated materials from the Site:

(a)
(®
(©

(d)

Facility name and U.S. EPA identification number.
Facility location.

Name and telephone number of responsible contact
for the facility.

Signed Letter of Agreement to accept wastes from this
Site.

Non-Hazardous Disposal Facilities:

¢y

The Contractor shall submit the following information on
non-hazardous disposal facilities where he is planning to take
non-hazardous materials from the Site:

(a)
(®)
(c)

G

B. Approvals and Permits.

1.

ENVIRO\960902\SPECS\01385

Facility name.
Facility location.

Name and telephone number of responsible contact
for the facility.

IDEM special waste certification approval.

Prior to award of the Contract, the following information shall be required by
the U.S. EPA and the ECC Trust:

a.

A listing of all permits, licenses, letters of approval, and other
authorizations to operate held by the proposed facility as they pertain
to receipt and management of wastes derived from this contract.

A listing of all permits, licenses, letters of approval, and other
authorizations to operate applied for by the proposed facility but not
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yet granted or issued. Provide dates of application(s) submitted.
Planned submittals shall also be noted.

Specify and describe the unit(s) at the facility proposed to be used to
manage site-derived waste and provide dates of construction and
beginning of use. Drawings may be provided. Identify the capacity
available in the units and the capacity reserved for the subject waste.

Provide the date of the proposed facility’s last compliance inspection
performed by any governmental unit, including RCRA, if applicable.

List all active completed compliance orders (or agreements),
enforcement notices, or notices of violation issued to the proposed
facility. State the source and nature of the cause of contamination, if
known. If groundwater contamination is noted, provide details of
facility groundwater monitoring program.

State whether the proposed facility will certify compliance with all
applicable RCRA groundwater monitoring and financial
responsibility requirements on or before the contract Notice to
Proceed date. (Applies only to RCRA-regulated disposal facilities.)

C. Application for Special Waste:

1. The Contractor shall obtain a sample Special Waste Certification Application
for special waste approval by IDEM.

2. The Contractor shall submit a completed application to IDEM for approval
to dispose of the structures and their contents, miscellaneous debris areas,
SVE pilot study area, other site debris, existing fencing, and site clearing
items as special waste in an approved IDEM permitted municipal solid waste
landfill.

3. The Engineer will direct the Contractor as to which materials need sampled
in order to receive the Special Waste Classification from IDEM.

PART 2 - PRODUCTS
Not applicable.
PART 3 - EXECUTION

Not applicable.
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END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01390 - HEALTH AND SAFETY

PART 1 - GENERAL

1.02

SUMMARY

This section describes the minimum technical requirements and guidelines for health
and safety during remedial activities.

A General Health and Safety Plan (HSP) has been prepared and is a part of the
Contract Documents. This HSP provides the minimum requirements for project
health and safety and shall be used, in conjunction with this Section, by the
Contractor in preparation of the CHSP. This CHSP shall establish, in detail, the
protocols necessary for the recognition, evaluation, and control of all hazards
associated with each task performed by the Contractor and its subcontractors, and
shall comply with all applicable laws and regulations including 29 CFR 1910.120
and 29 CFR 1926.

Nothing in the HSP or in the CHSP shall absolve the Contractor from complying
with the provisions of the Contract Documents related to health and safety, even if
those requirements are in addition to or more stringent than the provisions of either
of those plans.

RESPONSIBILITIES

The CHSP shall be prepared by the Contractor and submitted in accordance with the
requirements of Section 01300 - SUBMITTALS. The approved CHSP, complete
with all comments addressed, shall become part of the Contract Documents.

The Contractor shall be responsible for the implementation and enforcement of all
health and safety practices as described/outlined in the CHSP and applicable laws
and regulations. This would include, but not be limited to, all precautions for safety
and would provide the necessary protection to prevent damage, injury, or loss to
work equipment or materials, property including adjacent property, Contractor,
subcontractor, and other authorized personnel.
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1.03 PERSONNEL

A. Health and Safety Officer:

1.

The Contractor shall utilize the services of an industrial hygienist certified by
the American Board of Industrial Hygiene in Comprehensive Practice to
serve as the Project Health and Safety Officer (HSO). The HSO will be
responsible for developing and implementing the CHSP, conducting initial
onsite training, and providing onsite consultation to ensure the CHSP is fully
implemented. The HSO shall also be part of the Quality Control (QC) staff.
The minimum qualifications of the HSO shall include:

a. Minimum of 3 years experience in developing and implementing
health and safety programs at hazardous waste sites.

b. Demonstrated experience in supervising professional and technician
level personnel.

c. Demonstrated experience in developing worker exposure assessment
programs and ambient air monitoring programs including the siting
of monitoring and meteorological stations.

The name, qualifications, and work experience of the HSO shall be submitted
along with the Contractor’s Bid. Any substitution of this position must be
requested by the Contractor in writing and formally approved by the
Engineer.

B. Site Safety Officer:

1.

ENVIRO\WS0902\SPECSW0 1390

The Health and Safety Site Officer (SSO) shall assist and represent the HSO
in the implementation and enforcement of the CHSP. The SSO shall be
assigned to the project on a full-time basis and shall be a Contractor’s
employee who reports to the HSO in matters pertaining to site safety and
health. The SSO shall be responsible for the day-to-day administration of the
overall program and implementation of the CHSP. The minimum
qualifications of the SSO shall include:

a. A minimum of 2 years working experience at hazardous waste sites
with demonstrated experience in working with Level B personal
protective equipment.

b. Demonstrated experience in construction safety techniques and
procedures.

01390-2



i

c. A working knowledge of Federal and state health and safety
regulations.

d. Specific training in personal and respiratory protective equipment
program implementation and in the proper use of air monitoring
instruments, air sampling methods, and procedures. Such training
shall be conducted by the HSO or with the concurrence of the HSO.

e. Certification as  having completed  Cardiopulmonary
Resuscitation/Basic Life Support (CPR/BLS) (American Heart
Association and/or American Red Cross).

The name, qualifications (education summary and documentation), and work
experience of the SSO shall be submitted along with the CHSP and approved
by the Engineer prior to commencement of the Contractor’s work at the Site.

C. Industrial Hygiene Technician:

1.

The Contractor may use a Health and Safety Technician(s) (HST) to assist the
SSO. An HST shall have appropriate training equivalent to the SSO in the
specific area(s) in which they have responsibility. The HST shall not serve
as a replacement for the SSO, but only function as an assistant. All HSTs
must be under the supervision of the SSO.

The name(s), qualifications (education summary and documentation), work
experience, and specific job function(s) shall be submitted along with the
CHSP and approved by the Engineer prior to commencement of work by the
HST(s) onsite.

D. Examining Physician:

1.

The Contractor shall utilize the services of a licensed physician with
experience in the practice of occupational medicine. The examining physician
shall be responsible for developing a medical monitoring program in
compliance with Title 29 Code of Federal Regulations (CFR),
Part 1910.120(f).

1.04 APPLICABLE REQUIREMENTS, GUIDELINES, AND STANDARDS

A. The Contractor shall be responsible for the development and implementation of a
CHSP specific to the scope of work consistent with, but not limited to, the
requirements outlined below and the HSP. In the case that these requirements are
conflicting, the one which offers the greatest degree of protection shall be followed.
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1. Occupational Safety and Health Administration (OSHA) General Industry
Standards found at 29 CFR 1910.

2. OSHA Construction Industry Standards found at 29 CFR 1926.

3. United States Environmental Protection Agency (U.S. EPA), Standard
Operating Safety Guidelines, 1984.

4, U.S. Department of Health and Human Services (USDHHS), National
Institute of Occupational Safety and Health (NIOSH), “Manual of Analytical
Methods,” 4th Edition.

5. U.S. EPA, Office of Occupational Health and Safety, “Guidelines for the
Selection of Chemical Protective Clothing,” 3rd Edition, February 1987.

6. NIOSH/OSHA/USCG/EPA, Occupational Safety and Health Guidance
Manual for Hazardous Waste Site Activities, USDHHS/PHS/CDC/ NIOSH.

7. NIOSH Pocket Guide to Chemical Hazards, USDHHS/PHS/CDC/NIOSH,
latest edition.

1.05 SUBMITTALS

A. The HSO shall prepare and submit the CHSP, as specified herein, in accordance with
Section 01300 - SUBMITTALS.

B. Daily Safety Logs shall be maintained by the SSO and submitted to the Engineer on
a daily basis. The logs shall include items specified in the CHSP.

C. Training Logs shall be maintained by the SSO and submitted to the Engineer on
request throughout the project and at completion of the work. The logs shall include
items specified in the CHSP.

D. Air Monitoring Results Reports shall be maintained by the SSO and submitted to the
Engineer on a daily basis. These reports shall include items specified in the CHSP.

E. Weekly Safety Reports shall be prepared by the SSO and submitted weekly to the
Engineer. The reports shall include items specified the CHSP.

F. A Close-Out Safety Report shall be submitted by the HSO on completion of the
work. This report shall include items specified in the CHSP.
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G. The SSO shall submit accident reports to the Engineer within 24 hours of occurrence.

H. Air monitoring/sampling equipment calibration/maintenance records shall be
maintained by the SSO in accordance with the CHSP. These records shall be
submitted to the Engineer on request and/or at the completion of the project.

1.06 GENERAL REQUIREMENTS FOR CHSP
PREPARATION AND IMPLEMENTATION

A. Use of the Site prior to approval of the CHSP will be restricted to mobilization
within the support zone. No personnel may enter the exclusion zone until formal
approval of the CHSP by the Engineer.

B. Should any unforeseen safety-related hazard become evident during the performance
of the work, the SSO shall bring such hazard to the attention of the Engineer, both
verbally and in writing, for resolution as soon as possible. In the interim, the
Contractor shall take necessary action to re-establish and maintain safe working
conditions to safeguard onsite personnel, visitors, the public, and the environment.

C. Should the Contractor seek modification of any portion or provision of the CHSP,
such modification shall be requested by the HSO in writing to the Engineer, and if
approved, be authorized in writing.

D. Disregard for the provisions of these Health and Safety Specifications shall be
deemed just and sufficient cause for ordering the stoppage of all work beyond the
support zone until the matter has been rectified to the satisfaction of the Engineer.
Any personnel found to be disregarding any provision of the CHSP shall be subject -
to immediate removal from further site work.

1.07 PERIMETER AIR MONITORING/SAMPLING
A. The HSO shall implement and oversee a personal and perimeter air

monitoring/sampling program in accordance with the Air Monitoring Plan and
Section 01396 of the Specifications.
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PART 2 - PRODUCTS
Not applicable.

PART 3 - EXECUTION
Not applicable.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01392 - ENVIRONMENTAL SAMPLING AND QUALITY ASSURANCE

(Rev. 2, 3/7/97)

PART 1 - GENERAL

1.01

SUMMARY

The Contractor shall be responsible for adhering to and implementing all
requirements of the Quality Assurance Project Plan (QAPP) attached to these
Specifications, except those items as noted in Section 1.01 E. The QAPP also
includes the Field Sampling Plan, which is Attachment A to the QAPP, and any
addenda to the FSP.

It is noted that all environmental sampling and quality assurance requirements related
to air monitoring are not contained in the QAPP. These requirements are described
in the Air Monitoring Plan. See Specification Section 01396 - AIR MONITORING.

The Quality Assurance Project Plan ensures the quality of the remedial action
sampling and analytical activities by employing quality assurance procedures in
accordance with U.S. EPA protocols.

The objectives of the Quality Assurance Project Plan are as follows:

1. To assure environmental sampling and chemical analysis is carried out in
accordance with established quality control procedures.

2. To assure that appropriate documentation and data reporting procedures are
followed.

Environmental Sampling and Quality Assurance requirements will be applicable for
the following phases of the remedial action.

1. Construction.

2. Wastewater treatment system start-up and operation, including discharge
monitoring.

3. Soil Vapor Extraction System start-up and operation.

4. Soil cleanup verification (vapor sampling only).
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E. Environmental Sampling and Quality Assurance requirements contained in the
QAPP which are to be performed by others, independent of the Contractor,
include the following items:

1. Soil cleanup verification (groundwater and onsite soil sampling).
2. Post-cleanup compliance monitoring for groundwater and surface water.
1.02 SUBMITTALS

A. Laboratory Data.

B. Validated Data.

C. Field Measurement Logbook.

D. Sample Collection Data Logbook.

E. Chain-of-Custodies.

F. Quality Assurance Non-Conformances - Field.

G. Quality Assurance Non-Conformances - Laboratory.

H. Laboratory qualifications and QA/QC procedures.

PART 2 - PRODUCTS
Not applicable.

PART 3 - EXECUTION
Not applicable.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01395 - ENVIRONMENTAL CONTROL

PART 1 - GENERAL
1.01 SUMMARY
A. This section covers the work required for the protection of the environment through-

out the course of the project, except for those measures set forth in other sections of
these Specifications.

B. Environmental protection shall be defined as the retention of the environment in its
natural state, to the greatest extent possible, during the project implementation, and
the enhancement of the natural appearance in its final condition.

C. Items to be considered under this section are air, water, and land resources and shall
include noise, solid waste management, and management of other pollutants.

D. The Contractor shall be responsible for complying with all applicable Federal, state,
and local laws concerning the prevention, abatement, and control of all environmen-
tal pollution arising from the project activities.

1.02 SUBMITTAL
A. Environmental Conditions Survey Report.
PART 2 - PRODUCTS
Not Applicable.
PART 3 - EXECUTION
3.01 PROTECTION OF LAND RESOURCES AND WETLANDS

A. The Contractor shall confine his project activities to the work areas shown on the
Drawings.

B. The Contractor shall take all measures necessary to prevent tracking of mud and dirt

onto adjacent public roadways. These measures shall include a gravel construction
entrance. Adjacent public roadways shall be cleaned as often as necessary to
maintain a dust and mud free surface.
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3.02

3.03

3.04

The Contractor shall make every effort to minimize the impact of construction in
wetlands. No stockpiling of excavated or backfill material will be permitted in
wetland designated areas.

PROTECTION OF WATER RESOURCES

The Contractor shall implement special measures to prevent chemicals, fuels, oils,
greases, excavated materials, and decontamination fluids from entering public
waters.

The Contractor shall, at all times, perform work in a manner that minimizes the
interference with or the disturbance to fish and wildlife.

BURNING

Under no circumstances shall the burning of debris or waste materials be conducted
at the Site.

TEMPORARY CONTROLS
Noise Control:

The Contractor shall conduct his operations so as not to violate any applicable
ordinances, regulations, rules, and laws. All construction machinery and vehicles
shall be equipped with practical sound-muffling devices and operated in a manner to
cause the least noise, consistent with efficient performance of the work. If necessary
vehicle speeds will be lowered to reduce noise and dust, however, this will be done
with no impact to the cost or schedule of the project.

Dust Control:

The Contractor shall take reasonable measures to prevent unnecessary dust. Earth
surfaces subject to dusting shall be kept moist with water. Dusty materials in piles
or in transit shall be covered to prevent blowing.

Water Control:

The Contractor shall provide for the drainage of stormwater and such water as may

be applied or discharged on the Site in performance of the work. Drainage facilities
shall be adequate to prevent damage to the work, the Site, and adjacent property.
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D. Erosion Control:

1.
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The Contractor shall prevent erosion of soil on the Site and adjacent property
resulting from his construction activities. Effective measures shall be initi-
ated prior to the commencement of clearing, grading, excavation, or other
operations that will disturb the natural protection.

Work shall be scheduled to expose areas subject to erosion for the shortest
possible time, and natural vegetation preserved to the greatest extent practi-
cable.

Specific erosion control methods and products are listed in Section 02700 -
EROSION CONTROL.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01396 - AIR MONITORING

PART 1 - GENERAL
1.01 SUMMARY

A. The Contractor shall be responsible for adhering to and implementing all
requirements of the Air Monitoring Plan.

B. The Air Monitoring Plan includes procedures to detect and quantify offsite migration
of air contaminants associated with remedial action construction and operations.

1.02 SUBMITTALS
A. Air Monitoring Reports:
1. Phase I - Background.
2. Phase II - Remedial Action Construction.

3. Phase III - Remedial Action Operations (air emissions from wastewater
treatment system (air stripper) and the SVE system).

Analytical Results (Verbal and Written).

Sample Information Sheets.

c 0o w

Meteorological Data.
E. Calibration Records.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

Not applicable.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01397 - SITE MANAGEMENT

PART 1 - GENERAL
1.01 SUMMARY
A. This section provides general guidelines for management of onsite facilities and

operations during the Remedial Action Construction and Operations. This section
provides information on the support zone layout and operations, site security, and
emergency procedures. This section will serve as the basis for the Contractor Site
Management Plan (SMP) which will be submitted by the Contractor prior to
commencement of onsite activities.

1.02 SUBMITTALS
A. Contractor Site Management Plan

1.03 CONTRACTOR SITE MANAGEMENT PLAN
A. Details and Acceptance of Plan:

1. The Contractor shall submit his proposed SMP to the Engineer for approval
at least 3 working days prior to the Pre-Construction Conference. The
U.S. EPA and IDEM will also review the SMP.

2. Pre-Construction Conference: The Contractor will meet with the Engineer,
U.S. EPA, and IDEM to discuss the Contractor Site Management Plan, and
to finalize the Contractor Site Management Plan in accordance with
Section 01210 - PRE-CONSTRUCTION CONFERENCES. During the
conference, details of the Plan shall be reviewed, such as: forms for recording
site visitors, security activities, administration of the plan during progress of
the Work, and communications with the Enviro-Chem Trustees Engineer
concerning security problems and corrective actions.
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3. The Contractor Site Management Plan shall include as a minimum, the

following:

a.

A description of the Contractor’s project organization and
responsibilities, including at a minimum, the following personnel:

1. Project Manager

2. Site Superintendent

3. Security Officer

4. Site Safety Officer

5. Quality Control Manager

b. Support zone layout and operations plan during construction and
operations, including temporary facilities, equipment laydown areas,
water supply, parking, traffic control, and lighting.

c. Site Security Plan during construction and operations, including
access control, visitor documentation, and employee identification.
Procedures shall be provided for addressing the following:

1. Unauthorized person(s) found onsite.
2. Unauthorized person(s) attempting to gain access.
3. Vandalism.
4. Broken fencing, gates, lighting or other damaged support
zone facilities.
5. Protection of equipment and materials.
4. Acceptance of Plan: Acceptance of the Contractor’s plan by the Engineer,

U.S. EPA and IDEM is required prior to the start of construction. Acceptance
is conditional, and its continuation will depend on satisfactory performance
by the Contractor during construction.

PRART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

Not applicable.
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01400 - CONTRACTOR QUALITY CONTROL

PART 1 - GENERAL

1.01

1.02
1.03
1.04

SCOPE

The Contractor shall prepare a Contractor Quality Control Plan (CQAP) which sets
forth methods to establish and maintain an effective quality control system in
compliance with requirements indicated herein and elsewhere in the Contract
Documents. The CQAP shall adhere to the requirements of the Construction Quality
Assurance Plan (CQAP) attached to these specifications.

DESCRIPTION

Contractor Quality Control (CQC) is a management system employed by the
Contractor which assures that the construction complies with the requirements of the
contract plans, specifications, and drawings. It includes a staff of personnel who
represent the Contractor and who continually carry out a system of controls
consisting of sampling, inspection, corrective measures and reporting, all toward the
end of assuring the Contractor of construction in strict compliance with contract
documents.

RELATED SECTIONS

Section 01210 - Pre-Construction Conference.

Section 01410 - Testing Laboratory Services.

SUBMITTALS

The following shall be submitted under the provisions of Section 01300 -
SUBMITTALS:

1. Contractor Quality Control Plan
2. Site Superintendent’s Reports:
a. Daily Report.

b. Submittal Register.
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c. Daily QC Report.
d. Report of Field Changes
e. Progress Report.

f. Photographic Reporting Data Sheet.

g. Corrective Actions Report.
3. Contractor Quality Control Manager’s Reports:
a. Non-Compliance Notification.
b. Material Certifications with CQC Transmittal Form.
1.05 CONTRACTOR QUALITY CONTROL PLAN

A. Details and Acceptance of Plan:

1.
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The Contractor shall submit his proposed CQC Plan and progress schedule
to the Engineer for approval at least 3 working days prior to the
Pre-Construction Conference. The U.S. EPA and IDEM will also review the
CQC Plan. The plan shall identify personnel, and establish procedures,
instructions, records, and forms to be used. If the Contractor fails to submit
an acceptable Contractor Quality Control Plan, the ECC Trust may refuse to
allow construction to start. In that event the ECC Trust may withhold funds
from progress payments until such time as an acceptable final plan is
submitted.

Pre-Construction Conference: The Contractor will meet with the Engineer,
U.S. EPA, and IDEM to discuss the Contractor Quality Control Plan, and to
finalize the Contractor Quality Control Plan in accordance with
Section 01210 - PRE-CONSTRUCTION CONFERENCES. During the
conference, details of the Quality Control Plan shall be reviewed, such as:
forms for recording the Contractor Quality Control operations, control
activities, testing, administration of the plan during progress of the Work, and
interrelationship of the Contractor’s inspections and control with the
Engineer’s inspections.
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The Contractor Quality Control Plan shall include as a minimum, the
following:

a. A description of the Contractor’s quality control organization,
including a chart showing lines of authority, and acknowledgment
that the Contractor’s Quality Control staff shall conduct inspections
for all aspects of the work specified, and shall report to the Project
Manager or someone higher in the Contractor’s organization.

b. The name, qualifications, responsibilities, and authority of each
person assigned to the Contractor’s Quality Control organization.

c. A copy of the letter to the Contractor’s Quality Control Manager is
signed by an authorized official of the firm, which describes the
responsibility and delegates authority to the Contractor’s Quality
Control Manager.

d. Procedures for scheduling and managing submittals, including those
of subcontractors, fabricators, suppliers, and purchasing agents.

e. Control procedures to be promulgated.

f. Control testing procedures and visual checks for each specific test and
activity, including field sampling in accordance with the attached
Construction Quality Assurance Plan (CQAP) and the Quality
Assurance Project Plan (QAPP) and Field Sampling Plan (FSP).

g. Reporting procedures including proposed reporting formats.

Acceptance of Plan: Acceptance of the Contractor’s plan by the Engineer,
U.S. EPA and IDEM is required prior to the start of construction. Acceptance
is conditional, and its continuation will depend on satisfactory performance
by the Contractor during construction. The Engineer reserves the right to
require the Contractor to make changes in the Contractor Quality Control
Plan and operations as necessary to obtain the quality specified.

Notification of Changes: After acceptance of the Contractor Quality Control
Plan, the Contractor will notify the Engineer in writing of any proposed
change. The proposed changes will be subject to acceptance by the ECC
Trust, U.S. EPA, and IDEM.
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B. Quality Control Organization:

1.

Contractor Quality Control Manager: Contractor will name an individual,
within his organization, who will be responsible for overall management of
the Contractor’s Quality Control at the ECC Site, and who will have
authority to act in the Contractor Quality Control matters for the Contractor.
The Contractor Quality Control Manager shall be experienced in hazardous
waste remediation and shall possess adequate formal academic training in
engineering and/or chemistry and have sufficient practical technical and
managerial experience to successfully oversee and implement construction
quality assurance activities. His sole responsibility is to verify compliance
with the contract plans, specifications, and drawings. This person shall
demonstrate the ability to perform the duties required to the satisfaction of
the Engineer. The CQC Manager or his designated representative shall be
physically at the project site whenever work is in progress.

Personnel: Contractor will hire and maintain under direction of the
Contractor Quality Control Manager a staff to perform all Contractor Quality
Control activities. Personnel of this staff shall be qualified by experience and
technical training to perform their assigned duties. Actual strength of the staff
during any specific work period may vary to cover work needs.

C. Manufacturer’s Contributions:

1.
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Manufacturer’s Instructions:

a. The Contractor shall comply with manufacturer’s instructions,
including each step in sequence.

b. Should instructions conflict with the contract documents, request
clarification from the Engineer before proceeding.

Manufacturer’s Certificates:

a. When required in an individual specification section, submit
manufacturer’s certificate, certifying that products meet or exceed
specified requirements, executed by responsible officer.

Manufacturer’s Field Services:

a. When required in an individual specification section, manufacturer or
qualified representative shall observe and correct field conditions,
conditions of installation, quality of workmanship, start-up of
equipment, testing, adjusting, and balancing of equipment as
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4.

applicable, and make a written report of observations and
recommendations to the Engineer.

b. The qualified manufacturer’s representative shall certify that the
installation has been properly made.

Submittals:

a. Submittals shall be specified in Section 01300 - SUBMITTALS. The
Contractor Quality Control organization shall be responsible for
certifying that all submittals are in conformance with Contract
requirements.

D. Implementation of Quality Control Plan:

1.
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General:

a. Comply with highest industry standards except when specified
requirements indicate more rigid standards, or more precise
workmanship is required.

b. Provide personnel to produce work of specified quality.
c. Secure, protect, and maintain products and work completed.

Initial Inspection: This shall be performed as soon as a representative portion
of the particular segment of work has been accomplished, and shall include
examination of the quality of workmanship and materials, and a review of
control testing for compliance with Contract requirements. The Engineer,
U.S. EPA, and IDEM shall be notified at least 24 hours in advance of the
initial inspection, and such inspection shall be made a matter of record in the
Contractor Quality Control documentation.

Follow-up Inspections: These shall be performed regularly to assure
continuing compliance with Contract requirements, including control testing,
until substantial completion of the particular segment of work. Such
inspection shall be made a matter of record in the Contractor Quality Control
documentation. Final follow-up inspections shall be conducted and
deficiencies corrected prior to final acceptance of segments of work.
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Tests: A list of tests, and the frequency of their performance, which the
Contractor understands he is to perform, and on which he is to submit reports
shall include, but is not necessarily limited to, the following:

a.

b.

Visual inspections and observations.
Concrete tests.

Geomembrane tests.

Geotextile tests.

Soil testing, including moisture content, grain size, Atterburg Limits,
compaction, and permeability.

Contractor will submit the list (Paragraph 1.04.D.4 above) of tests, and the
frequency of their performance, as a part of the Contractor’s Quality Control
Plan, to the Engineer. The list shall give the test name, Specification
Paragraph containing the test requirements, and the personnel and/or
laboratory responsible for each type of test. The Contractor will perform the
following activities and record and provide the following data:

a.

b.

Verify that testing procedures comply with contract requirements.

Verify that facilities and testing equipment are available and comply
with testing standards.

Check test instrument calibration data against certified standards.

Verify that recording forms, including all of the test documentation
requirements, have been prepared.

Testing for Laboratory Capability:

a.

Capability Check: The Engineer will have the right to check
laboratory equipment in proposed laboratories for compliance with
the standards set forth in Section 01410 - TESTING LABORATORY
SERVICES and to check laboratory testing procedures and
techniques.

Capability Rechecks: If the selected laboratory(ies) fails the
capability check, the Contractor will be assessed actual costs to
reimburse the ECC Trust for each succeeding recheck of the
laboratory or the checking of a subsequently selected laboratory. Such
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7.

8.

ENVIRO\S60902\SPECS\01400

costs shall be deducted from amount due the Contractor under this
Contract.

Completion Inspection:

a.

Upon substantial completion of all work or any segment thereof as
referenced in the contract documents, the Contractor Quality Control
Manager shall conduct a completion inspection of the work and
develop a “punch list” of items which do not conform to the approved
Contract Documents. Such a list shall be included in the Contractor
Quality Control documentation and shall include the estimated date
by which the deficiencies will be corrected. The Contractor Quality
Control Manager or his staff shall make a second completion
inspection to ascertain that all deficiencies have been corrected, and
so notify the Engineer. The completion inspection and any deficiency
corrections required by this paragraph shall be accomplished within
the time stated for completion of the entire work, or any particular
segment thereof if the work is divided into segments with separate
completion dates.

Documentation:

The Contractor will maintain current records of quality control
operations, activities, and tests performed including the work of
suppliers and subcontractors. These records shall be on an acceptable
form and shall indicate a description of the trades working on the
projects, the number of personnel working, weather conditions
encountered, and delays encountered, and acknowledgment of
deficiencies noted along with corrective actions taken on current or
previous deficiencies. Additionally, these records shall include
evidence that required activities or tests have been performed,
including but not limited to the following:

(1)  Type and number of control activities and tests performed.

2) Results of control activities or tests, including nature of any
defects, causes for rejection, and other information related to
deficient features.

3) Proposed remedies and accomplished corrections.

These records shall cover both conforming and defective features, and
shall include a statement that supplies and materials incorporated in
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the work comply with contract requirements. Legible copies of these
e records shall be submitted to the Engineer.

9. Notification of Noncompliance:

a. The Engineer will notify the Contractor, the ECC Trust, IDEM, and
the U.S. EPA project coordinator of any observed noncompliance
with requirements of this section by the Contractor. If the Contractor
fails or refuses to comply promptly, the Engineer may issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time lost due to any such stop orders shall
be made the subject of claim for extension of time, or for extra
compensation costs or damages by the Contractor.

1.05 REVIEW

A. The Engineer will review the Contractor Quality Control Plan and provide comments
before the Pre-Work Conference.

B. The Contractor will make appropriate revisions and resubmit the Contractor Quality
Control Plan within 7 days after the Pre-Work Conference.

L i
Not applicable.
PART 3 - EXECUT]JON
Not applicable.
END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS
SECTION 01500 - TEMPORARY FACILITIES

Rev. 1, 2/7/97

PART 1 - GENERAL

1.01

1.02

DESCRIPTION

This section includes Contractor requirements for providing, operating, and
maintaining temporary support facilities.

1. Support Facilities:
a. Enviro-Chem Trustees Engineer office trailer.
b. Personnel decontamination trailer.

c. Sanitary facilities.

d. Other Contractor temporary facilities, such as office trailers,
equipment and materials storage trailers and other facilities as needed
for construction and operations shall be provided as needed by the
Contractor.

At the completion of the construction work, the decontamination trailer and the
Contractor’s construction temporary facilities shall be removed from the Site. The
Engineer office trailer, sanitary facilities, and the Contractor’s operation support
facilities shall be removed from the site at the completion of site operations and
verification of soil cleanup.

OTHER REQUIREMENTS

The Contractor shall provide personnel protective equipment (PPE), as needed, for
the Engineer. The types of PPE shall be as required by The General Health and Safety
Plan. The Engineer shall provide his own full-face respirator.

The Contractor shall provide, as needed, separate facilities to accommodate male and
female onsite personnel. N
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The Contractor shall maintain all facilities, equipment, and fixtures on a daily basis.
Maintenance shall extend beyond the structures to all parking areas and all exterior
portions of the support zone.

Field offices shall be equipped as specified and shall be available at the Site for the
Engineer’s use prior to the commencement of any field work under the Contract. The
field office shall be located in the support zone as shown on the Drawings or as
directed by the Engineer.

PART 2 - PRODUCTS

THE ENGINEER’S OFFICE TRAILER

The Contractor will provide and maintain a separate trailer for sole use of the
Engineer, with a separate lockable entrance door. Three keys shall be provided.

The trailer shall have two offices with lockable doors, each office having a minimum
of 100 square feet of floor area and a conference room with at least 200 square feet
of floor area.

Offices shall be furnished as follows:

1. Desk with lockable drawers, chair, and table (60 inches x 30 inches).

2. Separate telephone line with telephone.

3. Four-drawer, fire resistant, lockable filing cabinet legal size.

4, Bookcase of three shelves 3 feet high x 12 inches deep x 3 feet long.

5. Personal computer, Pentium (133 MHz) processor, 16 mb RAM, 1 Gig hard
drive, CD-Rom drive, and 28.8 bps modem.

6. Laserjet printer compatible with personal computer, for 8%z x 11-inch plots.
Conference room shall be furnished as follows:
1. Photocopying machine equipped with automatic feed, with adequate supply

of copy paper. Copy paper shall be replenished by the Contractor during the
course of the Contract. e > 0y

2. Office table (96 inches x 30 inches) and 12 chairs.
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2.02

2.03

3. Telephone line with speaker telephone (common telephone line with office).
4. Plan rack.

5. Waste basket.

6. Facsimile (fax) machine on separate dedicated telephone line.

The trailer shall be provided with air conditioning and heating units and ventilation
to maintain a comfortable working environment.

Emergency backup electrical power generation shall be provided for the Engineer’s
office trailer -

-

CONTRACTOR TEMPORARY FACILITIES

The Contractor will provide and maintain temporary facilities as needed for sole use
by the Contractor and his Subcontractors, with separate lockable entrance doors.

The Contractor shall provide a minimum of four sets of personal protective health
and safety field equipment for visitors and four sets of disposable clothing for the
Engineer, ECC Trust, the U.S. EPA and IDEM on a daily basis in a readily accessible
area.

PERSONNEL DECONTAMINATION TRAILER

The personnel decontamination facilities will be placed in the contamination
reduction area and will consist of the following:

1. An enclosed dressing/undressing area equipped with storage racks, chairs,
lockers, and separate facilities for male and female personnel including
showers.

2. An area divided into stations for washing, removal, and disposal of personal

protective gear. The stations will be set up into a logical sequence to reduce
contamination being carried from each station.

The facility size will accommodate the largest number of employees expected onsite
plus approximately four visitors.

Enclosed facilities will be provided with heating, ventilation, air conditioning, and
proper lighting.
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An emergency shower will be located on the outside of the facility. The shower shall
be capable of operation year-round.

All water used in washing and decontamination will be disposed of in the wastewater
storage tanker truck.

This trailer shall also include all requirements set forth in Section 01390 - HEALTH
AND SAFETY, of these Specifications.

PART 3 - EXECUTION

PERFORMANCE

The Contractor shall locate all temporary facilities at locations approved by the
Engineer and properly anchor them to withstand all weather conditions.

The Contractor shall provide dumpsters for general site trash collection with call
services that are adequate for the activities conducted onsite. This material may
include paper products, plastics, food, packing materials, and any other
non-hazardous solid wastes. This waste does not include any remedial action
generated waste as defined in Section 02080 - REMEDIAL ACTION GENERATED
WASTES.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01502 - WASTEWATER STORAGE PAD

PART 1 - GENERAL
1.01 DESCRIPTION
A. The Contractor shall be responsible for operation and closure of the wastewater

storage pad meeting the requirements of these Specifications and Drawings. The
wastewater storage pad shall be used as a secondary containment area for wastewater
storage tanker trucks which shall be used for loading of collected wastewaters and
any other contaminated liquids generated or staged for disposal.

PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION
3.01 INITIAL INSPECTION AND PREPARATION

A. The Contractor shall perform an initial inspection of the wastewater storage pad to
assume that it is functional. The inspection shall include:

1. HDPE liner protective cover and aggregate continuity.
2. Drainage sump condition.
Repairs shall be performed as necessary and as directed by the Engineer.

B. Rainwater present on the wastewater storage pad and in the sump shall be pumped
to an onsite diversion channel prior to wastewater storage pad inspection.

Excessive and/or continual flow into the sump during operations may indicate a liner
leak and shall be reported to the Engineer.

C. The wastewater storage pad shall be cleared of vegetation, debris and sediment prior

to it’s use. Waste materials shall be managed as solid non-hazardous waste per

Section 02080 - REMEDIAL ACTION GENERATED WASTES.
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3.02 OPERATION

A The Contractor shall be responsible for keeping the wastewater storage pad cleaned
as required.

B. The Contractor shall also be responsible for pumping out any accumulation in the
HDPE sump as required into the onsite wastewater storage tank designated as tank
T1.
3.03 CLOSURE
A. At the completion of work activities associated with this Contract, the Contractor
shall perform closure of the wastewater storage pad by removing all water from the

sump. This water shall be pumped into the onsite wastewater storage tank designated
as tank T1.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01510 - UTILITIES

PART 1 - GENERAL

1.01

1.02

DESCRIPTION

This section includes requirements for providing, operating, and maintaining, all
utilities associated with site preparation and material removal activities.

1. Utilities:
a. Telephone.
b. Electricity.
c. Clean water.
d. Sanitation.

Utilities shall be installed in such a way that they may be disconnected upon
completion of this phase of the work, but easily reconnected for use in the future.

REQUIREMENTS OF REGULATORY AGENCIES

Electricity and lighting shall be in accordance with Federal, state, and local
regulations as well as local utility company requirements. All work shall be in
accordance with the National Electric Code.

Sanitary facilities, and disposal of sanitary wastes, shall be in accordance with state
and local regulations. The Contractor shall dispose of sanitary waste offsite at his
own expense. :
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PART 2 - PRODUCTS

2.01

MATERIALS

Pipe material suitable for use with potable water may be standard weight galvanized
steel, sized for unimpeded maximum expected demand along each branch or run
between laterals.

Valves shall be of appropriate type for the usage, shall be clean and in good operating
condition, and shall be the same nominal size as pipe.

PART 3 - EXECUTION

3.01

3.02

TELEPHONE

The Contractor shall install service at time of site mobilization. Installation shall
consist of necessary services in accordance with Section 01500 - TEMPORARY
FACILITIES.

ELECTRICITY

Install initial services at time of site mobilization. Public Service of Indiana (PSI)
will provide power at the southern site boundary adjacent to the existing access road.
PSI will provide everything up to and including the meters. (Power will be from two
sources - three wire, 480 volt and single-phase, 120 volt, each with its own meter.)
Cabinets will be provided; the Contractor shall install them.

The Contractor shall bring power to each required use for construction and
operations. The Contractor shall modify and extend services as required to support

work program.

All circuits through the site will be protected either by a ground fault interrupter or
an approved grounding system.

The Contractor shall be responsible for providing continuous service, including the
use of emergency generator power when service is interrupted during site work.
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3.03

3.04

CLEAN WATER

The Contractor shall supply a quantity of clean water required for equipment and
facility decontamination, safety and emergency response activities, and potable water
needs. Size meter, valves, and piping to provide ample flow.

The Contractor shall install service at time of site mobilization.

The Contractor shall supply clean water by tank truck and pump. Tank will hold
approximately 5,000 gallons and will be kept not less than 35 percent full.

The Contractor shall provide pump and piping from clean water tank to
decontamination pad and other nonpotable uses.

The Contractor shall provide a drinking water source inside trailers for all site
workers.

SANITATION

The Contractor shall provide facilities at time of site mobilization.

All toilets shall be in compliance with local and state regulations.

The Contractor shall provide services to collect and remove sanitary wastes from the

Site in an appropriate manner on a regular schedule (weekly unless otherwise
specified) and dispose of properly.

1. Clean areas of facilities daily and maintain in sanitary condition.
2. Provide toilet paper, paper towels, and soap in suitable dispensers.
END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01525 - PROJECT IDENTIFICATION AND SIGNS

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section covers the requirements for project identification and project
informational signs at the project site.

QUALITY ASSURANCE
Design sign and structure to withstand 50 miles/hour (80 km/hour) wind velocity.
Sign Painter: Experienced as a professional sign painter for a minimum 3 years.

Finishes, Painting: Adequate to withstand weathering, fading, and chipping for
duration of construction.

SUBMITTALS

Submit Drawings under provisions of Section 01300 - SUBMITTALS showing sign
content, layout, lettering, and colors.

PART 2 - PRODUCTS

2.01

SIGN MATERIALS
Structure and Framing: New, wood, structurally adequate.

Sign Surfaces: Exterior grade plywood with medium density overlay, minimum
3/4 inch (19 mm) thick, standard large sizes to minimize joints.

Rough Hardware: Galvanized.
Paint and Primers: Exterior quality, two coats; sign background of white color.

Lettering: Exterior quality paint, contrasting colors as selected.
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PART 3 - EXECUTION

3.01

3.02

3.03

INSTALLATION

The Contractor shall install the project identification sign within 30 days after Notice
to Proceed is given.

Erect at designated location as directed by the Engineer.

Erect supports and framing on secure foundation, rigidly braced and framed to resist
wind loadings.

Install sign surface plumb and level, with butt joints. Anchor securely.
Paint exposed surfaces of sign, supports, and framing.
PROJECT IDENTIFICATION SIGN

One painted sign, 48 square feet area, bottom 6 feet above ground.

Content:

1. Project number and title.

2. Names and titles of Authorities.

3. Name of title of Engineer and Consultants.

4. Name of Prime Contractor and major Subcontractors.

PROJECT INFORMATIONAL SIGNS

Paint informational signs of same colors and lettering as Project identification sign,
or standard products; size lettering to provide legibility at 100 foot distance.

Provide informational signs at each field office and directional signs at the site
entrance as well as onsite to direct traffic into and within the Site. Relocate as work
progress requires.
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3.04 MAINTENANCE
A. Maintain signs and supports clean. Repair deterioration and damage.

B. The signs shall become the property of the ECC Trust at the completion of the
project.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01700 - PROJECT RECORD DOCUMENTS/CONTRACT CLOSEOUT

PART 1 - GENERAL
1.01 SUMMARY
A. The Contractor shall maintain accurate and comprehensive records of all site

activities as well as all additions, substitution of materials, variations in work, and
any other revisions to the Contract Documents. These records shall be kept in a neat
and orderly manner.

1.02 SUBMITTALS

A. The Contractor shall deliver to the Engineer within 30 days of the completion of
work, all Project Record Documents. Delivery shall be a condition of final payment.

B. The Project Record Documents shall include all items specified in Section 2.01 of
this section.

C. The submittal shall be accompanied by a transmittal letter containing:

1. Date.

2. Project title and address.

3. Contractor’s name and address.

4, Title and number of each record.

5. Certification that each document, as submitted, is complete and accurate.
6. Signature of the Contractor or his representative.
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PART 2 - PRODUCTS
2.01 MATERIALS

A. The Contractor shall maintain, at the job site, one copy of the following Project
Record Documents:

1. As-built drawings showing all variations from the contract drawings.
2. Specifications.

3. Support Plans.

4. Addenda.

5. Change orders.

6. Other modifications to the Contract.
7. Contractor’s daily progress or activity reports, including:
a. Records of all site work.
b. Daily payment quantities.
c. Field testing results.
d. Safety and accident incident reports.
8. Wage records as required for Federal and state funded projects.

9. Technical submittals and change orders.
10.  Other items as required by the Contract Documents.

B. The Contractor shall provide safe, onsite storage for all Project Record Documents.
This storage shall be available to the Engineer for inspection.
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PART 3 - EXECUTION

3.01 RECORDING
A. The Contractor shall clearly label each document as *“Project Record.”
B. The Contractor shall keep all record documents current.

C. Specifications and Addenda shall be legibly marked up to record changes made by
change or field orders, on other matters not originally specified.

D. The Contractor shall maintain an up-to-date chronological index of all project
records for review by the Engineer.

E. All documents generated as part of the site preparation and material removal
activities are the property of the ECC Trust and shall not be released by the Contrac-

tor to the public, news media, or anyone else without prior written permission of the
Engineer after consultation with the ECC Trust.

END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS
SECTION 01710 - DEMOBILIZATION

Rev. 2, 3/17/97

PART 1- GENERAL
1.01 SUMMARY

A. This work shall consist of onsite activities performed by the Contractor subsequent
to completion of remedial operations, but prior to project close-out. Demobilization
shall be conducted in two phases: construction and operations.

B. Components of this work shall include, but not be limited to, removal of all
temporary facilities, sheet pile cutoff walls, construction equipment, and materials;
disconnection of utilities; and cleanup of this Site; with the exception of the
following support facilities which shall remain onsite:

1. Site security fence and gates.
2. Equipment decontamination and wastewater storage pads.
3. Wastewater treatment and transfer system buildings;
4, Support zone paving and drainage system.
PART 2 - PRODUCTS

A. The Contractor shall provide all labor, materials, and equipment required for the
performance of the work.

PART 3 - EXECUTION
3.01 UTILITIES

A The Contractor shall coordinate with local utilities and shall provide for the
disconnection of all utility service. Service lines shall remain onsite.
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3.02

3.03

3.04

3.05

TEMPORARY FACILITIES

The Contractor shall remove all temporary facilities in accordance with the
provisions of Section 01500 - TEMPORARY FACILITIES.

CONSTRUCTION EQUIPMENT AND MATERIALS

The Contractor shall provide for the removal of all construction equipment and
materials, with the exception of the site security fence, the decontamination pad, the
wastewater storage pad, and the support zone aggregate which shall remain in place
for the site operations activities.

Sheet Pile Cutoff Walls

Temporary steel pile sheets shall be removed from the excavation area and
decontaminated onsite prior to removal by the Contractor.

CLEANUP

The Contractor shall be responsible for the final collection and disposal of all
miscellaneous rubbish and debris generated from the site construction and operations.

OPERATIONS EQUIPMENT AND MATERIALS

The Contractor shall provide for the removal of all operations equipment and
materials, with the exception of the site security fence, the decontamination pad, the
wastewater storage pad, and the support zone aggregate which shall remain in place
for the compliance monitoring activities.

Soil Vapor Extraction System.

1. The SVE system shall be shut down subsequent to verification of soil cleanup
as described in Section 13210 - Site Operations and Maintenance. All
above-ground mechanical and electrical equipment and piping shall be
removed from the site.

2. Subsurface vacuum extraction well points, trenches and/or sumps shall be
grouted in place flush with finished grades.

3. Grout shall be a mixture of bentonite and cement in accordance with
Section 02600 - Monitoring Wells. Grout shall extend to the ground surface.
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C. Wastewater Treatment System.

1.

The wastewater treatment system shall be shut down subsequent to
completion of SVE system operations and generation of all site wastewaters,
and complete drainage and treatment of the wastewater storage tanks.

2. All above-ground mechanical and electrical equipment and piping shall be
removed from the site.

3. Carbon adsorbers shall be drained of liquid prior to site removal by the
Contractor.

D. Wastewater Storage and Transfer System.

1. The wastewater storage and transfer system shall be shutdown subsequent to
completion of site operation activities and treatment and discharge of the
storage tank contents.

2. The tanks including the walls, fixed piping inlets, leak detection sumps, and
drains shall be removed by the Contractor.

3. The tank liners shall be removed by the Contractor unless as directed by the
Engineer.

4. All subsurface piping shall be drained of liquids and grouted in place flush

with finished grade. Grout shall be a mixture of cement and bentonite in
accordance with Section 02600 - MONITORING WELLS.

E. Structures and Foundations.

1.

All building materials, foundations, and equipment, except for the wastewater
treatment and transfer buildings, and the decontamination and wastewater
storage pads shall be removed from the site upon completion of SVE system
operations and placement of the Stage 2 final cover.

2. Materials that cannot be salvaged by the Contractor shall be disposed of as
demobilization wastes as described in Section 02080 - REMEDIAL ACTION
GENERATED WASTES.

F. Decontamination.

All construction equipment and materials that have been potentially contaminated
during the remediation activities will be decontaminated if they are to be salvaged or
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reused by the Contractor after demobilization. Decontamination shall be performed
on the decontamination pad as described in the General Health and Safety Plan.

3.06 DEMOBILIZATION WASTES
A. Demobilization wastes shall be handled as described in Section 02080 - REMEDIAL
ACTION GENERATED WASTES.
END OF SECTION
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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01310 - PROGRESS SCHEDULES AND REPORTS

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section includes procedures for preparation and submittal of the Contractor’s
Progress Schedule, periodic updating of the Contractor’s Progress Schedule, and
Monthly Progress Reports. The Contractor’s Progress Schedule shall be prepared
using Primavera or equivalent software as approved by the Engineer.
SUBMITTALS

The Contractor’s Progress Schedule shall be submitted to the Engineer for review at
least 10 working days prior to the Pre-Work Conference. The Contractor’s Progress
Schedule will be discussed at the Pre-Work Conference.

The Contractor’s Progress Schedule shall be updated periodically and shall be
submitted with each regular progress meeting.

FORMAT

Progress schedule shall be presented in the form of a bar chart.

Identify the project as ECC Site at the top of progress schedule.

Each major task or segment of work shall be represented by one horizontal bar.
Milestone dates for the completion of each phase of work shall be indicated.

Sequence of Listings: The chronological order of the start of each major operation
or segment of work will determine the vertical location of its bar on the chart.

Horizontal Time Scale: Bold vertical lines for weeks, light vertical lines for days,
with date given for beginning of each week.

Scale and Spacing: To allow space for notations and future revisions.

Minimum Sheet Size: 11 inches by 17 inches.
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1.04

1.05

CONTENT

The complete sequence of work by activity shall be shown, with dates for beginning
and completion of each major segment.

The bar representing each major operation or segment of the work shall be identified
by Specification section number coinciding with items of these Specifications.

A subschedule bar chart shall be prepared to define critical portions of major tasks.
Estimated accumulated percentage of completion of each item, and estimated total
percentage of work completed as of the last day of each month shall be noted at
appropriate points on the chart.

REVISIONS TO SCHEDULES

Progress of each activity to the date of revision submittal, shall be indicated and an
estimate given for completion date.

Changes that occurred since previous schedule submittal shall be shown:

1. Changes in scope or quantities.
2. Activities modified.
3. Revised estimates of progress and completion.

4. Other changes.

A narrative report shall be prepared at the Engineer’s request to define:

1. New problem areas, expected delays, and their impact on schedule.

2. Corrective action taken or proposed, and their effects.

3. The effects of changes made or proposed on the functioning of subcontrac-
tors.

Schedule revisions and date revisions shall be consecutively numbered and dated.
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DIVISION 2 - SITE WORK

SECTION 02080 - REMEDIAL ACTION GENERATED WASTES

PART 1 - GENERAL

1.01

DESCRIPTION

This section includes the requirements for handling of wastes generated during
remedial construction, operations and demobilization activities. These wastes shall
include decontamination water, personal protective equipment, site mobilization and
clearing wastes, drill cuttings, and demobilization wastes.

1.02 RELATED SECTIONS
Section 01710 - DEMOBILIZATION
Section 02095 - ONSITE WASTE STORAGE
Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL
Section 13300 - WASTEWATER STORAGE AND TRANSFER SYSTEM
PART 2 - PRODUCTS
Not Applicable
PART 3 - EXECUTION
3.01 DECONTAMINATION WATER

The Contractor shall be responsible for collection and disposal of all decontamination
water generated from both equipment and personnel decontamination operations.

The water will be pumped to the onsite wastewater storage tank T1 for treatment and
disposal.
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3.03

3.04

DECONTAMINATION SOLIDS AND STORAGE TANK SEDIMENTS

The Contractor shall be responsible for collection and disposal of all solids generated
from both equipment and personnel decontamination operations and operation of the
wastewater storage tanks.

Solids shall be removed from the decontamination pad surface, trench and manhole
sump and placed in the hazardous solid drums as described in Section 02095 -
ONSITE WASTE STORAGE. Storage tank sediments shall be removed and
temporarily stored onsite in a suitable container as described in Section 02095 -
ONSITE WASTE STORAGE.

The solids and sediments shall either be disposed of onsite within the fill in the SVE
treatment area or they shall be disposed of offsite at a suitable disposal facility.
Onsite disposal shall be acceptable prior to completion of the Stage 1 final cover. The
solids and sediments shall be dewatered to remove free liquids by decanting the solid
waste drums and containers on the decontamination pad. Additional dewatering may
be needed as directed by the Engineer. The solids shall be placed within the SVE
treatment area in a soil fill area approved by the Engineer by spreading them in thin
lifts not exceeding 12 inches. The solids shall be further air-dried, if needed, and
covered with additional soil fill or the Stage ! final cover, depending on the finished
grade of the selected soil fill area.

After construction of the Stage 1 final cover, the solids shall be dispose\d of offsite.
The solids shall be sampled and disposed of at the approved offsite disposal facility
as per Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL.

PERSONAL PROTECTIVE EQUIPMENT

The Contractor shall be responsible for collection and disposal of all personal
protective equipment generated during site construction and operations activities.

All personal protective equipment shall be collected at least daily during construction
activities and placed in the onsite hazardous solids container as described in Section
02095 - ONSITE WASTE STORAGE.

As the onsite hazardous solids container nears capacity, its contents shall be sampled
and disposed of at the approved offsite solid hazardous waste disposal facility as per
Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL.

SITE CLEARING AND MOBILIZATION WASTES

The Contractor shall be responsible for collection and disposal of all site clearing
material generated during mobilization and construction activities.
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3.06

All site clearing material shall be placed in the onsite non-hazardous solids container.
As the onsite non-hazardous solid container nears capacity, its contents shall be
sampled and disposed of at the approved offsite waste disposal facility as per
Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL.

DRILL CUTTINGS AND PURGE WATERS

The Contractor shall be responsible for the collection and disposal of all drill cuttings

and purge waters generated as a result of monitoring well construction and
development.

All drill cuttings and purge waters shall be placed in the hazardous solids drums as
described in Section 02095 - ONSITE WASTE STORAGE. The purge waters and

cutting decant waters may be transferred to the wastewater storage tank.

Drill cuttings may be placed in the hazardous solids container, or be left in the
hazardous solids drums, depending on their final disposal location.

Drill cuttings shall be disposed of onsite or offsite, as applicable, in accordance with
the procedures described in Part 3.02, B.

DEMOBILIZATION WASTES

The Contractor shall be responsible for the collection and disposal of all liquid and
solid materials generated as a result of demobilization activities. Demobilization
wastes may be generated in two phases of work: construction and operations.
Demobilization wastes may include, but are not limited to, the following items.

1. Rubbish and debris from final cleanup.

2. SVE system equipment and materials, including piping, wiring, mechanical
equipment and other related items not salvageable by the Contractor.

3. Wastewater storage and transfer system equipment and materials, not
salvageable by the Contractor.

4. Building materials, including the water treatment and SVE system structures
(not including the foundations), which are not salvageable by the Contractor.

5. Temporary covers removed from the northern SVE treatment area.
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B. All demobilization wastes shall be placed in onsite non-hazardous solids containers
as described in Section 02095 - ONSITE WASTE STORAGE.

C. The demobilization wastes shall be sampled and disposed of at the approved offsite
waste disposal facility as per Section 02900 - OFFSITE TRANSPORTATION AND
DISPOSAL.

3.07 WASTE SAMPLING AND ANALYSES
A. Remedial action generated wastes proposed for offsite transportation and disposal
shall be sampled and analyzed prior to disposal. Chemical analyses of the wastes
shall be performed on a representative sample of the waste stream as necessary to

satisfy appropriate regulatory requirements and any additional requirements of the
proposed waste disposal facility. The results shall be provided to the Engineer.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02084 - MISCELLANEOUS DEBRIS AREAS

PART 1 - GENERAL

1.01

The Contractor shall remove the existing debris and place it in suitable onsite waste
containers for offsite disposal.

1.02 CONDITIONS
Miscellaneous debris piles and material are present onsite and have been delineated
on the Drawings. The debris consist of soils, vegetation and miscellaneous solids
excavated from diversion channel cleaning operations and non-hazardous solid
wastes from previous site activities.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

3.01 REMOVAL

Chemical analyses shall be performed on a representative sample of the debris as
necessary to satisfy appropriate regulatory requirements and any additional
requirements of the proposed waste disposal facility. The results of the chemical
analyses shall be provided to the Engineer.

All the materials from the debris areas shall be gathered up and placed in the
appropriate onsite container as described in Section02995 - ONSITE WASTE
STORAGE. As the container nears capacity, it shall be transported to an offsite solid

waste disposal facility as per Section 02900 - OFFSITE TRANSPORTATION AND
DISPOSAL.

During debris removal, the Contractor shall minimize disturbance to the Support
Zone.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02095 - ONSITE WASTE STORAGE

PART 1 - GENERAL
1.01 DESCRIPTION
A. This section includes the requirements for temporary onsite storage of solid wastes

associated with site construction and operations activities. Wastewaters shall be
placed in the onsite wastewater storage system tank designated as T1.

1.02 RELATED SECTIONS
A. Section 02080 - REMEDIAL ACTION GENERATED WASTES

B. Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL

PART 2 - PRODUCTS
2.01 MATERIALS

A. All solid waste containers shall meet all Federal and state requirements.

PART 3 - EXECUT]JON
3.01 HAZARDOUS SOLIDS CONTAINER
A. The onsite bulk soils container shall be the rolloff type and have a capacity required
by the approved offsite solid hazardous waste disposal facility. At a minimum, it
shall be watertight, and it must have a cover (such as a tarp).
B. The onsite solid hazardous container shall be used during the construction activities

and it shall be placed in the location as shown on the Drawings or at an alternate
location approved by the Engineer.
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3.02 NON-HAZARDOUS SOLIDS CONTAINER
A. The non-hazardous solids container shall be the rolloff type and have a capacity
required by the approved offsite non-hazardous waste disposal facility. At a
minimum, it shall be watertight and have a cover (such as a tarp).
B. The non-hazardous solids container shall be used during the construction activities
and it shall be placed in the location as shown on the Drawings or at an alternate
location approved by the Engineer.

3.03 HAZARDOUS SOLIDS DRUM

A. The Contractor shall supply U.S. DOT 17H-type drums for onsite hazardous waste
storage during the operations activities.

B. The drums shall be temporarily placed on the decontamination pad prior to offsite
disposal.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02115 - SITE CLEARING

PART 1 - GENERAL

DESCRIPTION

Site clearing shall be performed by the Contractor as required during the site
construction activities.

This item shall consist of the clearing and disposal of trees, stumps, downtimber,
brush, undergrowth, and any other vegetation that may hinder any aspect of the
construction activities, including the installation of temporary facilities. There are no
large trees (greater than three inches) within the site construction area and minimum
clearing of site vegetation is anticipated.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

3.01

CLEARING

The Contractor shall clearly delineate the limits of clearing in the field for approval
by the Engineer. Brush and small trees shall be cleared from the areas of the
Parcel 45 and Support Zone diversion channels, the southern concrete pad excavation
area, and all fill and backfill areas. The Contractor shall not remove or disturb any
trees or other vegetation beyond the approved limits. The Contractor shall be
responsible for preserving and protecting from injury all trees outside the limits of
clearing. Limbs and branches to be trimmed shall be cut close to the trunk or main
branch. All material to be cleared shall be removed to grade level.

During clearing operations, the Contractor shall minimize disturbance to the existing
ground surface within the remedial boundary.

During cleaning and construction operations, the Contractor shall protect
benchmarks, existing monitoring wells, and existing piezometers from damage or
displacement.
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3.02 DISPOSAL
A. Burning of the material shall not be permitted.

B. The Contractor shall be responsible for disposing of the materials at an offsite
nonhazardous disposal facility as per Section 02900 - OFFSITE
TRANSPORTATION AND DISPOSAL.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02175 - CULVERTS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

DESCRIPTION OF WORK

The extent of culvert work is indicated on the Drawings and by the requirements of
this section.

Culverts shall be constructed of Class V reinforced concrete pipe, size and length as
indicated on the Drawings.

RELATED WORK SPECIFIED ELSEWHERE

Section 02200 - EARTHWORK.

REFERENCE STANDARDS

American Society for Testing and Materials (ASTM).

1. A 185 - Welded Steel Wire Fabric for Concrete Reinforcement.

2. A 615 - Deformed and Plain Billet - Steel Bars for Concrete Reinforcement.

3. A 443 - Joints for Circular Concrete Sewer and Culvert Pipe Using Rubber
Gaskets.

Indiana Department of Highways, Standard Specifications, 1988.
SUBMITTALS

Product Data: Submit manufacturer’s technical product data and installation
instructions for culvert materials and products. Certificates of conformance for all
materials shall be submitted assuring conformance with these Specifications. All pipe
and appurtenances specified herein shall be covered by a guarantee certificate
furnished by the Contractor and signed by an officer of the pipe manufacturers.
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1.05

QUALITY ASSURANCE

Manufacturer’s Qualifications: Obtain materials from firms regularly engaged in the
manufacture of Class V reinforced concrete pipe of types, materials, and sizes
required, whose products have been in satisfactory use in similar services for not less
than 5 years.

Class V culvert pipe presently onsite shall be removed and relocated for reuse. The
pipe shall be inspected for damage and shall be reused only if approved by the
Engineer.

PART 2 - PRODUCTS

2.01

REINFORCED CONCRETE PIPE

Pipe used for culverts shall be Class V heavy duty reinforced concrete pipe meeting
the requirements of Section 906.02 of the Indiana Department of Highways Standard
Specifications.

Culvert pipes shall utilize tongue and groove joints.

PART 3 - EXECUTION
3.01 INSTALLATION
General:
1. Inspect piping before installation to detect apparent defects. Mark defective

materials with paint and promptly remove from the Site.

2. Install gaskets in accordance with manufacturer’s recommendations for use
of lubricants, cements, and other special installation requirements.

3. Prepare inlets and outlets as shown on the Drawings. Place aggregate to the
thickness and extent as indicated on the Drawings.

4. Existing Class V culvert pipe shall be carefully removed, cleaned of any soil
and debris, and inspected for reuse. Damaged or defective pipe shall be
disposed in the onsite non-hazardous container per Section 02095 - ONSITE
WASTE STORAGE.
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B. Laying Pipe:

1.

ENVIROWS09ONSPECSW2173

Pipes shall be laid true to the lines and grades shown on the Drawings. The
grade shown on the profile is the invert to which the work must conform.
Work not conforming to the grade shall be corrected by the Contractor at his
own expense. The locations of the proposed lines are shown on the Drawings.
Approximate depths are shown on the Drawings.

After the trench has been brought to the proper grade as heretofore specified,
the pipe and fittings shall be laid. Care shall be taken to lay the pipe to true
lines and grades. Every pipe laid shall be tested as to grade and alignment.
Care must be taken to fit the joints together properly so that the centers of the
pipes shall be in one and the same straight line, and so as to give an opening
of even thickness, all around.

Carefully handle and lower pipe into the trench. Take special care in laying
pipe, to ensure that each length abuts against the next in such a manner that
there shall be no shoulder or unevenness of any kind along the inside of the
bottom half of the pipe line. No wedging or blocking will be permitted in
laying any pipe unless by written order or permission from the Engineer.

Bed each pipe section on a solid foundation before making successive joints.
Bring no pipe section into position until the preceding length has been
thoroughly embedded and secured in place. Correct any defects due to
settlement at Contractor’s own expense. All pipe bedding shall be as shown
on the Drawings.

Use proper and suitable tools and appliances for the safe and convenient
handling and laying of pipes.

Whenever a pipe requires cutting, to fit into the line or to bring it to the
required location, cut the pipe in a satisfactory manner so as to leave a
smooth end, without extra compensation.

Keep the excavation in which pipe is being laid free from water and make no
joint under water. Do not allow water to rise in the excavation until the joint
material has received its set. Use the greatest care to secure watertightness
and to prevent damage to, or disturbance of the joints during the refilling
process, or at any time. After pipes have been laid and the joints have been
made, allow no walking on or working over them, except such as may be
necessary in tamping, until there is a aggregate covering over their top.
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8. Lay no pipe upon a foundation into which frost has penetrated nor at any time
when the Engineer shall deem that there is danger of the formation of ice or
other penetration of frost at the bottom of the excavation. Work may proceed
during subfreezing conditions, at the discretion of the Engineer, provided that
the minimum length of open trench and promptness of refilling are observed.

3.02 MAINTENANCE
A. The Contractor shall inspect each culvert and its components periodically during
construction and operations to ensure that the culvert is in good condition with no

cracks and/or defects present.

B. The Contractor shall clean culverts so that flow is not impeded by sedimentation
buildup.

C. The Contractor shall also inspect the aggregate to ensure that it is in place to the
required extent and thickness.

D. The Contractor shall be responsible for maintenance repairs as needed at no

additional cost to the ECC Trust.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02185 - SUMP GROUTING

PART 1 - GENERAL
1.01 DESCRIPTION OF WORK
A. The existing ECC sump in the southern concrete pad area shall be grouted in the sump

zone extending from beneath the proposed excavation floor to the top of the sand
water-bearing zone to reduce seepage into the excavation.

B. The Contractor shall provide all labor equipment and materials as needed to perform
the sump grouting. The typical grout area is shown on the Drawings.
1.02 SUBMITTALS
A. Manufacturer’s product data and certifications.
B. The Contractor shall submit a Sump Investigation Plan in accordance with
Section 01300 - SUBMITTALS.
C. The Contractor shall submit a Sump Grouting Plan in accordance with Section 01300 -
SUBMITTALS.
D. Grouting Report.
1.03 REFERENCES
A. Marsh Viscosity Test.
B. Standard Penetration Test (SPT), Test Method for Penetration, Test and Split - Barrel
Sampling of Soils, ASTM D 1596.
C. Time of Setting of Hydraulic Cement by Vicat Needle, ASTM C 191-82.
PART 2 - PRODUCTS
2.01 GROUT
A. Grout shall be a mixture of Type III Portland Cement and clean, potable water. The

water:cement ratio, by volume, shall be 3 to 1 or less (thicker). Thinner grouts shall be
used if determined to be feasible based on initial grouting in the field.
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2.02

2.03

GROUT MIXER

A colloidal mixer shall be provided that produces a uniformly mixed and dispersed
grout. The mixer shall have sufficient speed and shear to prevent formation of lumps
and clogging of the pumping and injection equipment. Mixing periods of greater than
one minute shall be prohibited to avoid excess heat build-up. Return flow to the mixer
shall be tangential to the tank.

GROUT PUMP

Grout shall be pumped by a progressing helical cavity-type pump, such as
manufactured by ABS of Moyno.

PART 3 - EXECUTION

3.01

3.02

3.03

TEST BORINGS

The Contractor shall drill test borings into the sump area prior to grouting to determine
the sump dimensions, depth and insitu materials. Continuous samples shall be taken
and boring logs shall be recorded according to the Unified Soil Classification System
(USGS).

GROUT TESTING

Laboratory tests shall be performed on proposed grout mixes to determine their set
times and viscosity. Each grout mix proposed shall have 2 of each test performed. The
grout test results shall be included in the Sump Grouting Plan.

GROUTING METHOD

Grouting shall be accomplished by the pressure injection method. Grouting shall be
accomplished by the upstage injection method using a blanket grouting procedure.

Grouting shall be performed after dewatering of the concrete pad and subbase
aggregate.

Grout hole spacing shall be at a maximum of 10 feet. Grouting sequence shall be from
the sump perimeter towards the center on a pattern as determined by the Contractor.
Closer spacings may be required depending on the results of the water pressure test and
confirmatory borings described in Part 3.04.

Maximum grout injection pressure shall be 1 psi per foot of depth.
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3.04

The grouting of any hole in which a mix of 3 to | or thicker is being used shall not be
considered complete until the hole refuses to take grout at the maximum pressure
required for that stage of that hole.

QUALITY CONTROL

Field tests of grout mix viscosity shall be performed for each grout hole or on a
minimum 4-hour interval during grouting. The samples shall be taken form the grout
return line and shall be representative of the grouting flowing into the hole.

Water Pressure Test. A minimum of 1 grout hole water pressure test shall be

performed prior to grouting to estimate the baseline grout take. Potable water shall be
used during the test.

Confirmatory Borings. A minimum of 3 confirmatory test borings shall be drilled into
the grouted zone between grout holes. The borings shall be drilled a minimum
24 hours after completion of grouting. Continuous samples shall be taken from the
ground surface through the grouted zone using NX core barrels. Drilling method shall
be fluid rotary using water or drilling mud depending on borehole conditions.

If the boring samples indicate that 90% or less of the core sample has not been filled
with grout, as measured by the ungrouted sample length over the total length of the
sampler, then additional grouting shall be performed on a series of groutholes halfway
between the first set of groutholes.

Documentation. The Contractor shall record the following information for submittal
to the Engineer in the Grouting Report:

1. Grout hole location survey and drilling logs.
2. Water pressure test results.

3. Grout take per hole.

4. Quantities of grout and water used.

5. Special problems, field changes and delays.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02186 - CONCRETE PAD DEMOLITION

PART 1 - GENERAL
1.01 DESCRIPTION OF WORK

A. The Contractor shall furnish all labor, materials and equipment required to demolish
the existing concrete pads and foundations as shown on the drawings. This section
includes complete removal of the concrete slabs, foundations, subbase aggregate and
miscellaneous appurtenances encountered during demolition activities.

B. The concrete pads are estimated to be 4 inches in thickness and are not reinforced.
The southern concrete pad subbase consists of 12 - 18 inches of coarse gravel
aggregate. No information is available on building foundations or the other concrete
pad subbases.

C. All items removed during demolition shall be crushed onsite. Crushing operations
shall be performed within the Remedial Boundary area. The crushed product shall
be placed onsite in the northern fill area for subsequent vapor extraction treatment.

1.02 RELATED SECTIONS

A. Section 02210 - CONSTRUCTION DEWATERING

B. Section 13100 - SOIL VAPOR EXTRACTION SYSTEM
1.03 SUBMITTALS

A. The Contractor shall submit a Concrete Pad Demolition Plan in accordance with
Section 01300 - SUBMITTALS.

PART 2 - PRODUCTS

Not applicable.
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PART 3 - EXECUTJON

3.01

3.02

3.03

CONCRETE PAD DEMOLITION

Concrete pad demolition shall be performed to the limits shown on the Drawings.
Demolition shall be to a depth of a minimum 3 inches below the concrete slab and
foundations, or if present, to the bottom of the aggregate underlying the slabs and
foundations.

The concrete pads and subbase aggregate shall be dewatered prior to demolition so
as not to cause demolition materials and crushed product to produce excessive water
during crushing activities.

Excavation and holes caused by concrete slab foundation removal shall be backfilled
to grade in accordance with Section 02200 - EARTHWORK.

The demolition materials shall be crushed into pieces not exceeding a nominal
3 inch size.

NOISE AND DUST CONTROL

The Contractor shall take all possible measures to minimize the amount of dust and
noise resulting from demolition activity.

Particulate and VOC monitoring shall be conducted during demolition activities in
accordance with Section 01396 - AIR MONITORING.

CRUSHED PRODUCT PLACEMENT

Crushed product shall be placed in the northern fill area within the remedial bound-
ary as shown on the Drawings. The product shall be placed to the finished elevations
and grades as shown on the Drawings.

The crushed product shall be placed in 12 inch thick lifts and compacted by a
minimum two passes of a vibratory type compactor with a minimum operating
weight of 30,000 pounds and an applied dynamic force of 60,000 pounds.

Crushed product fill areas shall be covered daily with temporary covers as described
in Section 02283 - TEMPORARY COVERS.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02190 - WELL ABANDONMENT

PART 1 - GENERAL
1.01 DESCRIPTION OF WORK
A. The Contractor shall furnish all labor, materials and equipment required to abandon
existing monitoring wells as shown on the Drawings. This section includes complete
removal of the well stickup and protective casing and sealing of the well pipe, screen
and borehole remaining beneath the ground surface.
B. Access to some of the drilling locations may require the use of all-terrain or tracked
vehicles. The Contractor is responsible for providing all equipment necessary to gain
access to the drilling locations.

C. The Contractor is responsible for providing all equipment necessary for temporary
storage and transportation of water.

1.02 SUBMITTALS

A. Manufacturer’s Product Data.

PART 2 - PRODUCTS
2.01 MATERIALS
A. Type I Portland Cement Grout.

B. Bentonite Clay.

PART 3 - EXECUTION
3.01 GENERAL

A. The Contractor shall verify the site conditions and locations of the existing monitor-
ing wells identified in this section.
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B. The following existing monitoring wells shall be abandoned. The locations are
shown on the Drawings. The Contractor shall verify the locations of these wells in
the field and report any discrepancies to the Engineer.

Monitoring Well Total Depth
Number eet
ECC 2A 27.5
ECC 3A 15.0
ECC 3C 147.3
ECC 4C 159.0
ECC 5A 23.7
ECC 7A 22.0
ECC 8A 25.0
ECC 9A 25.0
ECC 10A 20.0
ECC11A 14.0
ECC 12 (sump) 15.0
ECC 14 25.0
ECC 16 14.0

Well pipe is 2-inch PVC (SCH 40) and well screens are 5 foot long 0.020 inch slot
PVC. All deep wells (“C” designation) have schedule 80 PVC pipe and screens.

3.02 ABANDONMENT
A. Clear the well of pump, pipe and all obstruction, as needed.
B. Remove the locking cap and protective steel casing. Cut off the well pipe at or below

the ground surface.

C. The screen shall be filled with sterilized sand or gravel which shall not extend above
the top of the screen.
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The well pipe shall be filled with a cement bentonite grout, or neat cement. Concrete
may not be used in a screened interval but may be used within the pipe. All of the
sealing materials shall be introduced through a tremie pipe discharging at the bottom
of the space to be filled in order to prevent dilution of the sealing material.

3.03 DECONTAMINATION

A. All equipment placed with in the monitoring well or working inside of the remedial
boundary shall be decontaminated using high pressure hot water or steam at the
onsite decontamination pad.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02115 - SITE CLEARING

PART 1 - GENERAL

DESCRIPTION

Site clearing shall be performed by the Contractor as required during the site
construction activities.

This item shall consist of the clearing and disposal of trees, stumps, downtimber,
brush, undergrowth, and any other vegetation that may hinder any aspect of the
construction activities, including the installation of temporary facilities. There are no
large trees (greater than three inches) within the site construction area and minimum
clearing of site vegetation is anticipated.

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

3.01

CLEARING

The Contractor shall clearly delineate the limits of clearing in the field for approval
by the Engineer. Brush and small trees shall be cleared from the areas of the
Parcel 45 and Support Zone diversion channels, the southern concrete pad excavation
area, and all fill and backfill areas. The Contractor shall not remove or disturb any
trees or other vegetation beyond the approved limits. The Contractor shall be
responsible for preserving and protecting from injury all trees outside the limits of
clearing. Limbs and branches to be trimmed shall be cut close to the trunk or main
branch. All material to be cleared shall be removed to grade level.

During clearing operations, the Contractor shall minimize disturbance to the existing
ground surface within the remedial boundary.

During cleaning and construction operations, the Contractor shall protect
benchmarks, existing monitoring wells, and existing piezometers from damage or
displacement.
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3.02 DISPOSAL
A. Burning of the material shall not be permitted.
B. The Contractor shall be responsible for disposing of the materials at an offsite

nonhazardous disposal facility as per Section 02900 - OFFSITE
TRANSPORTATION AND DISPOSAL.

END OF SECTION

02115-2
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DIVISION 2 - SITE WORK
SECTION 02200 - EARTHWORK

(Rev. 2, 2/7/97)

PART 1 - GENERAL

1.01

1.02

DESCRIPTION OF WORK

The Contractor shall make all excavations for the southern concrete pad soils, the
onsite fill areas, and the diversion channels and culverts, to the dimensions and levels
shown on the Drawings or as required by the Engineer. Work under this section
includes excavation of all materials encountered, trenching, shoring (as needed),
maintenance of excavation, backfill, fill, compaction, and grading.

Before commencing any operation, all required grades and lines shall be staked out
by a Land Surveyor licensed in the State of Indiana, hired by the Contractor, and
approved by the ECC Trust. The Contractor is advised that lines and grades, as
shown on the Drawings, are subject to change. Although it is the intention to adhere
to that which is shown in the plans, the ECC Trust reserve the right to make changes
in lines and grades when such changes may be necessary or advantageous.

The excavation, backfill, and compaction shall be carried out in such a manner as to
eliminate any possibility of undermining or disturbing the foundations of any existing
structure or any work previously completed under this Contract, or as herein
specified.

The Contractor shall verify all existing topography, site features locations, and
dimensions prior to commencing the work. Any discrepancies shall be immediately
reported to the Engineer.

Air monitoring shall be conducted during all excavation and fill placement activities
related to the southern concrete pad.

SITE INFORMATION

Existing grades and other site information shown on the applicable Contract
Drawings are approximate. The ECC Trust do not guarantee that the grades shown
will not vary from the actual site conditions. The Contractor must make his own field
investigations to determine all conditions affecting the work to be done and materials
needed and make his bid in sole reliance thereon.
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1.03

1.04

1.05

RELATED SECTIONS

Section 01396 - AIR MONITORING

Section 02185 - SUMP GROUTING

Section 02205 - SHEET PILE CUTOFF WALL
Section 02210 - CONSTRUCTION DEWATERING
Section 02281 - HDPE LINER

REFERENCES

ASTM D422- Particle Size Analysis of Soils.

ASTM D1557 - Moisture-Density Relations of Soils and Soil-Aggregate Mixture
using 10 1b (4.54 kg) Rammer and 18-inch (457 mm) Drop (Modified Proctor Test).

ASTM D1556 - Density of Soil in Place by the Sand-Cone Method.

ASTM D1587 - Thin-walled Tube Sampling of Soils.

ASTM D2922 - Density of Soil in Place by Nuclear Methods.

ASTM D5084 - Hydraulic Conductivity of Saturated Porous Material.

ASTM D4318 - Liquid Limit, Plastic Limit and Plasticity Index of Soils.
Enviro-Chem Remedial Action QAPP, Borrow Soil Chemical Analyses.
SUBMITTALS

Submit to the Engineer a list of fill and backfill materials which the Contractor
proposes to use, at least one (1) week before the Contractor commences delivery of
the materials to the site. Materials shall not be delivered to the site until approved by
the Engineer. As delivered, the materials shall be equal in all respects to the samples.
Submit borrow soil select material samples of at least 70 pounds to the Engineer.
Material samples shall be appropriate containerized and neatly labeled with the name

of material, size, supplier and other information, as appropriate, to clearly identify
samples.
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Test results shall be submitted to the Engineer by the Contractor certifying that fill
and backfill materials meet the requirements as specified in Part 2 of this section.
These results shall include those listed in Part 1.04 as applicable for the specific
material.

Select material for the Stage 1 and Stage 2 final cover shall be tested to establish a
correlation between maximum dry density and hydraulic conductivity to permit the
use of field density measurements (in addition to laboratory testing) for determining
the cover permeability requirement. Initial submittal shall be delivered
simultaneously with the list of materials required in Item A of this subpart.

Frequency of test results and submittals by the Contractor shall be in accordance with
the CQAP and QAPP, Sections 01400 and 01392, respectively.

Excavation Plan outlining the Contractor’s approach, schedule, and equipment for
excavation, dewatering and backfill of the southern concrete pad soil area. The plan
shall include a description of methods for transporting borrow soils from the borrow
area(s) to the site.

Pre-Construction Test Drilling Plan as required by Section 02205 - SHEET PILE
CUTOFF WALL.

Borrow Area.

The NSL Landfill Borrow Area east of the site is the preferred borrow area for
suitable and select soil materials. The Enviro-Chem Trustees under a July, 1993
Access and Settlement Agreement have a right to use 40,000 cubic yards of “clay till”
soils from the borrow area.

The NSL Borrow Area construction is expected to be completed in the spring of
1997. The volume and suitability of soil materials remaining in the NSL Landfill
Borrow Area shall be verified by the Contractor. The Enviro-Chem Trustees shall
assist the Contractor in obtaining access to the borrow area for the purposes of
obtaining soil samples.

Legal access to the NSL Borrow Area shall be obtained by the Enviro-Chem Trustees
as needed to use the area for the Enviro-Chem Site. Physical access, such as haul
roads, drainage systems and other construction as needed shall be the responsibility
of the Contractor. The access route from the NSL Borrow Area to the Enviro-Chem
Site shall be as directed by the Engineer.

The Contractor shall provide to the Engineer for approval a Grading and Erosion
Control Plan for use of the NSL Borrow Area. The plan shall be provided at least one
(1) week before the Contractor starts work in the borrow area. After completion of
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1.06

all work in the borrow area, an as-built final grade topographic map shall be provided
to the Engineer as part of the Final Certification of Completion Report required by
the Construction Quality Assurance Plan.

The Contractor may use an alternate borrow area instead of the NSL Borrow Area,
or if the NSL Borrow Area is not suitable. The Contractor shall provide all required
soil information to the Engineer, including a plan for transporting borrow soils to the
site as required by this section.

PROTECTION

Extreme care shall be exercised to avoid existing facilities, utilities, fences, and
private property that are to remain and all necessary precautions taken to preclude
damage to these items. Any damages to those items as a result of work performed by
the Contractor shall be repaired by the Contractor at his own expense. The
Contractor’s attention is directed to Section 01395 - ENVIRONMENTAL
CONTROL.

Preserving Survey Markers: Any existing property boundary markers, control points,
and datum elevations markers or bench marks shall be preserved, and all such
established survey points which are displaced or destroyed by the Contractor shall be
replaced by the Contractor with all expenses for such replacement paid by the
Contractor.

PART 2 - PRODUCTS

2.01

SAFETY REQUIREMENTS

The Contractor shall provide and maintain barricades, signs, lights, shelters, etc.,
required for the protection of personnel, materials, and property. Barricades, etc.,
shall conform with all codes and regulations, and shall be lighted at night with
lanterns and reflectorized paint as directed or required for safety, and shall be
removed upon completion of the Contract.

All work shall conform to Occupational Safety and Health Administration
requirements, including those contained in 29 CFR Section 1910 and 29 CFR
Section 1926.
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2.02 FILL AND BACKFILL MATERIALS

A. Suitable Matenial.

1.

Suitable material shall be obtained from natural deposits and shall be
unprocessed except for the removal of unacceptable material and rocks larger
than 6 inches in any dimension. It shall be free of topsoil, vegetation, roots,
lumber, metal, refuse, coal waste, slag, and cinders.

Suitable material shall consist of a well-graded mixture of stones or rock
fragments and particles with 95 to 100 percent passing the 3-inch sieve and
25 to 70 percent passing the No. 4 sieve. Suitable material shall be used for
general fill or subgrade.

Suitable material shall be obtained form the borrow area as chosen by the
Contractor and approved by the Engineer. Surplus suitable material shall be
returned to the borrow area.

B. Select Material.

1.

ENVIRO\Y60902\SPECS\02200.r4

Select material shall be a clayey fine-grained material obtained from natural
deposits and unprocessed except for the removal of unacceptable material and
rock fragments larger than 1 inch in any dimension. It shall be free of topsoil,
vegetation, roots, lumber, metal, refuse, coal waste, slag and cinders.

Select material shall consist of a well-graded mixture of soils with
100 percent passing the 1-inch sieve, a minimum 80 percent passing the
No. 10 (sand) sieve, and a minimum 50 percent passing the No. 200 sieve.
Select material shall have unified soil classification type CL, ML or CL-ML.

Select material shall be used for backfill of the southern concrete pad
excavation, backfill of existing drainage channels, construction of the clay
cover key, and the cap low-permeability soil layers.

Select material shall be obtained from the borrow area as chosen by the
contractor and approved by the Engineer. Surplus select material shall be
returned to the borrow area.

Select material used for the cap shall be capable of being compacted to the
required density to achieve a hydraulic conductivity of 1 x 10 cm/second or
less.
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Topsoil.

1. Topsoil shall be loose friable soil, free from lumps, clay, toxic substances,
sticks, debris, vegetation, stones over 2-inches in maximum dimension, or
other material detrimental to proper development of vegetative growth.

2. Topsoil shall be spread over the areas to be seeded and shall be finely graded
so as to be suitable for sowing, as applicable. Topsoil shall not be taken from
a source known to contain any of the noxious weeds defined as such in the
Indiana State Seed Law.

3. Topsoil shall have a pH value of 6.2 to 7.4. Testing for pH value shall be
performed in the field in accordance with the procedure set out in the Purdue
University Agricultural Experiment Station Bulletin No. 635 or in a qualified
laboratory in accordance with the procedure set out in the Cornell Experiment
Station Bulletin No. 960, using a one-to-one Soil-Water Suspension.
Agricultural limestone may be added to topsoil in order to raise the pH to
meet specification requirements.

Unsuitable Material.
1. Material which is unacceptable for use as select or suitable material,

including excessively wet soils, vegetation, frozen materials, wastes, debris,
and any other material as determined by the Engineer.

Structural Aggregate.

1. IDOH Nos. 8 or 9 crushed limestone, dolomite or gravel.
PART 3 - EXECUTION
3.01 GENERAL

Before commencing any operations, all required grades and lines shall be staked out
by a land surveyor, licensed in the State of Indiana, hired by the Contractor and
approved by the Engineer.

The Contractor shall protect temporarily unfinished work such as open trenches and
excavations and newly graded areas from traffic and erosion and shall keep area free
of trash and debris for the duration of the Contract.

The Contractor shall repair and re-establish grades as necessary in settled, eroded,
and rutted fill and excavation areas to the required elevations, slopes, and tolerances.
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3.02

Pooled water shall be removed from all fill and backfill areas prior to placement of
the fill and backfill.

SOUTHERN CONCRETE PAD SOIL EXCAVATION AND BACKFILL

Excavation of soils from the southern concrete pad area shall not commence until air
monitoring stations are in-place in accordance with Section 01396 - AIR
MONITORING.

Soils shall be excavated per the schedule and sequence as described in the
Contractor’s approved Excavation Plan. The Contractor shall take special precautions
for worker safety as outlined in the HASP when working in the excavation because
of potential contamination.

The soils in the southern concrete pad area shall be excavated to the elevations and
grade as shown as the Drawings. Nominal excavation depth is 9 feet below the
surface of the existing concrete pad. Supplemental excavation may be required as
described in Section F based on the results of exit soil sampling.

Before excavation begins, an Indiana-registered engineer specializing in
geotechnical engineering will provide to the Engineer, a written determination
of the maximum safe depth for excavation in the Concrete Pad Area for review
and concurrence by U.S. EPA and IDEM.

The excavation within the sheet pile cutoff wall shall be performed first. Excavation
may commence prior to dewatering of the sand water-bearing zone to the safe
hydrostatic pressure level as described in Section 02210 - CONSTRUCTION
DEWATERING; however, the depth of the excavation shall not exceed 6 feet (below
the surface of the concrete pad) until dewatering has lowered the hydrostatic pressure
to the safe level.

Soils shall be excavated to the sides of the cutoff wall and to the floor elevations as
shown on the Drawings. Exit soil sampling will be performed by others as described
in Section F.

The southern concrete pad area outside of the sheet pile cutoff wall shall be
excavated by open cut. The open excavation side slopes will be sloped at a minimum
safe angle per OSHA requirements, except for the northern face which will be cut at
a flatter slope to accommodate the HDPE liner. Excavation slopes shall be %H:1V
or flatter, except for the northern slope which shall be 3H:1V.

The HDPE liner shall be placed inside of the cutoff wall prior to removal of the sheet
piles as indicated on the Drawings.
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The north slope of the open excavation shall extend north of the sheet pile cutoff wall
to allow placement of the HDPE liner. This area shall be excavated prior to pulling
the north sheet pile wall. This portion of the HDPE liner shall be placed after removal
of the sheet piles.

F. Supplemental Excavation Assessment and Exit Soil Sampling.

1.

ENVIRO\960902\SPECS\02200

A supplemental excavation assessment will be performed in the excavation
floor areas when the target depth of 9 feet has been reached in that area.
Deeper excavations may be implemented and they will be performed if
necessary, based on the assessment procedure described in revised Exhibit A,
Section 2.1.1. The assessments will be performed in each excavation area
corresponding to the excavation staging as proposed by the Contractor and
approved by the Enviro-Chem Trustee’s Engineer. At a minimum, two
excavation stages will be required. These include the cutoff wall area and the
western pad area open cut. Supplemental excavations, if performed, will not
exceed the maximum safe excavation depth determined as described in
Part 3.02C. Once the excavation stage is completed, including any
supplemental excavations, exit soil sampling may be conducted by U.S. EPA,
if they desire to do so, on the excavation floor and sides. Samples shall be
split with the Enviro-Chem Trustee’s Engineer.

If exit soil sampling shows that the sidewalls are still contaminated above
RCRA clean closure criteria, the Trustees will determine the extent of
sidewall contamination and the extent to which the excavation can be
practicably extended. If contamination exists beyond the boundaries where
excavation can reasonably be extended, it will be addressed by extending the
RCRA complaint cover over the lateral extent of the contamination. This
agreement applies up to but not beyond unnamed ditch to the east, up to but
not beyond the support zone to the west, and up to but not beyond the
roadway to the south.

The methodology for assessment of supplemental excavations and exit soil
sampling will be as follows:

a. Visual Inspection — A visual inspection will be performed of the
excavation floor at the 9-foot level for indicators of contamination,
including soil staining, oily or non-aqueous chemical product
presence, or semi-solid or solid waste product presence. Any visible
contamination remaining at the 9-foot level will be excavated, but any
such excavation will not exceed the maximum safe depth as
determined in accordance with Part 3.02C.
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Field Readings — In addition, after excavation to the 9-foot level, field
readings will be taken. If there is agreement among the
representatives of the Enviro-Chem Trustees, U.S. EPA, and IDEM,
then additional excavation will be undertaken based on the results of
field instrumentation, provided that the excavation is deemed safe and
practicable in accordance with the maximum safe depth as
determined in accordance with Part 3.02C. In the event that the
representative of the ECC Trustees does not agree, no further
excavation will be performed except for the removal of visible
contamination to the extent required by Item 1 above.

Exit Soil Sampling and Field Analyses — Soil samples may be taken
by U.S. EPA/IDEM over the floor and sidewalls of each excavation
stage at locations determined by U.S. EPA/IDEM in cooperation with
the Trustees. Each excavation stage will be backfilled as soon as
possible after soil samples have been taken without awaiting results.
The exit soil sample analytical results, if obtained, will be analyzed
to determine the need for capping the excavation area (see
Section 2.2.2.10).

The Trustees will provide reasonable assistance to the Agencies in
their collection of these exit samples, including sampling of the
sidewalls of the excavation. The Agencies have also agreed to
conduct exit sample collection promptly after each excavation stage
so as not to delay the backfilling process. Any samples taken will be
split with the Trustees.

In order for U.S. EPA and/or its consultant to collect exit sampling
the completed excavation area will remain open for one day before
backfilling. it was also agreed that the excavation area will remain
open for a second day if samples are not collected on the first day.
The request to keep the excavation open for a second day will be
made by U.S. EPA to the Settling Defendants either in writing or
verbally.

4, Sidewall Soil Sampling.

a.
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With respect to excavation sidewall soil sampling and sidewall soil
excavation, if any, see the Sidewall Soil Sampling Protocol, Subpart

3.07 of this specification.
Posy oano0- 11
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G. Air Monitoring and Emission Suppression Measures.

1.

Air Monitoring shall be performed by the Contractor during the course of all
excavation activities in accordance with Section 01396 - AIR
MONITORING, and the Air Monitoring Plan.

Vapor and/or particulate emission suppression measures shall be initiated by
the Contractor if target VOC or particulate criteria described in the Air
Monitoring Plan are realized during excavation activities. Water shall not be
used unless specifically approved by the Engineer.

The suppression agent for VOC emissions shall be Aqueous Film Forming
Foam (AFFF) foam, or equivalent, manufactured by:

3M Corporation
Minneapolis, Minnesota

The foam shall be applied over the excavation area as needed to reduce
emissions using materials and equipment as recommended by the
manufacturer. Suppression measures shall be stopped only as directed by the
Engineer.

H. Backfill and Compaction.

1.

ENVIRO\S6090NSPECSW02200.r4

The excavation shall be backfilled with select material as described in
Section 2.02(B). The backfill shall be placed in 12-inch thick, or less, lifts
and compacted to 90 percent of the maximum dry density as determined by
compaction tests.

Backfilling operations shall immediately follow behind the excavation
activities once exit soil sampling is completed and the HDPE liner is
installed. Backfill will be undertaken at the earliest possible time to minimize
the risk of rainfall and runoff accumulation in the working excavation.
Backfill will be completed to the elevation and grades as shown on the
Drawings.

Prior to placement of fill, the surface of the subgrade shall be examined by
the Engineer to determine the presence, if any, of ruts, disturbed ground, wet
spots, soft areas, organic matter, or other features undesirable in a subgrade.
Undesirable features shall be removed before placing fill.

Each layer of material shall be compacted by the use of approved means so
as to secure a dense, stable, and thoroughly compacted mass. At such points
as cannot be reached by mobile, power-driven compaction equipment, or
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where such equipment is not permitted, the materials shall be thoroughly
compacted by the use of other approved methods.

Previously placed or new materials shall be moistened by sprinkling, if
required, to ensure proper bond and compaction. No compacting shall be
done when the material is too wet, from either rain or too great an application
of water, to compact it properly; at such times, the work shall be suspended
until the previously placed and new materials have dried out sufficiently to
permit proper compaction, or such other precautions shall be taken as may be
necessary to obtain proper compaction.

L. Work Schedule.

1.

The Contractor shall work two 8-hour shifts (16 hours per day) over a
minimum 5-day work week to complete the excavation and backfill of the
southern concrete pad soil excavation.

2. Temporary work lighting and support facilities shall be provided by the

Contractor as needed to complete the work.
3.03 NORTHERN FILL AREA
A. Preparation.

1. The northern fill area for crushed product and southern concrete pad soils
shall be graded to construct a final cover foundation key prior to
contaminated fill placement as shown in the Drawings.

2. The key footprint area shall be stripped of vegetation and unsuitable material

prior to placement of the key fill. Site clearing wastes shall be disposed of as
described in Section 02115 - SITE CLEARING. The key will be constructed
with select material as described in Section 2.02(B). The fill shall be placed
in 12-inch thick lifts and compacted to 90 percent of the maximum dry
density as determined by compaction tests.

B. Contaminated Fill Placement.

1.
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Excavated soils from the southern concrete pad area and crushed
concrete/aggregate product shall be placed in the segregated areas in the
northern fill area for SVE treatment as shown on the Drawings.

The fill shall be placed in 12-inch thick lifts and compacted by the incidental
movement of the earthmoving equipment.
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3.04

3.05

3. The fill shall be placed to the limits, grade and elevations as shown on the
Drawings. Fill in excess of the volume as indicated on the Drawings shall be
placed in the northern fill area by extending the southern end of the fill in a
uniform manner as needed to provided the additional capacity. In no
circumstances shall the fill be placed higher than the elevations shown on the
Drawings unless specifically directed by the Engineer.

Temporary Cover.

1. Temporary daily covers shall be placed over the entire area of fill that has not
been covered with the Stage 1 final cover soil. Temporary covers shall be
installed as described in Section 02282 - TEMPORARY COVERS.

STOCKPILES

When material satisfactory for fill and backfilling and in quantities sufficient for
those purposes is stockpiled, including contaminated soils and crushed product,
stockpiling shall be in an orderly manner at a location specified by the Engineer. The
Engineer will specify stockpile locations so as to minimize interference with
construction operations. The Contractor shall protect the stockpiles from excessive
rainwater and erosion.

DIVERSION CHANNELS AND CULVERTS

Diversion channels shall be excavated in the Support Zone to the lines and grades as
shown on the Drawings. Excavated materials shall be placed in the northern fill area
per Section 3.03.

Debris excavated from the Parcel 45 diversion channel shall be placed in onsite
containers per Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL.

Existing support zone diversion channels that shall be relocated shall be backfilled
with suitable material to existing grade as described in Section 2.02(A).

The suitable material shall be placed in 12-inch thick lifts and compacted to
90 percent of the maximum dry density as determined by compaction tests.

Culverts shall be placed in diversion channels at the lines and invert elevations as
shown in the Drawings and in accordance with Section 02175 - CULVERTS.

Culverts shall have a bedding and backfill consisting of structural aggregate as shown
on the Drawings. The backfill shall be placed in approximately 6-inch horizontal
layers and compacted with a minimum two passes of a vibratory plate compactor.
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RCRA-COMPLIANT FINAL COVER

The Contractor shall place a final cover RCRA-compliant over the SVE treatment
areas in the northern fill and central areas of the site as shown on the Drawings. The
cover will be placed in two stages as follows:

Stage 1 - SVE operations cover installed after the contaminated soil
and crushed concrete/aggregate fill is placed to final grade.

Stage 2 - Final cover installed after completion of SVE operations and
verification of soil cleanup (approximately 1 to 3 years after
placement of the Stage 1 cover).

Southern Concrete Pad Area.

1.

The cover type in the southern concrete pad excavation area will depend on
the results of the exit soil sampling conducted in the excavation. If the exit
samples do not exceed the RCRA clean closure standards, then the
excavation area will be backfilled as described in Section 3.02(H) and
covered with 12 inches of topsoil to the grades as shown on the Drawings. If
the exit samples exceed the clean closure standards, then the excavation area
will be backfilled with the Stage 1 and 2 final cover as described herein. The
Stage 1 cover, if necessary, shall be installed immediately after backfill is
placed to finished grade. The Stage 2 final cover, if necessary, shall be
installed concurrent with the Stage 2 final cover placement in the SVE
operations area.

The specific area to be capped will be as directed by the Enviro-Chem
Trustees Engineer based on the exit soil sampling results and consistent with
Exhibit A of the Consent Decree. Any RCRA-compliant cover or covers
placed over the excavation area will be continuous with the RCRA-compliant
cover in the northern part of the site.

Stage 1 Final Cover.

1.

The first stage cover shall consist of a minimum of 3-foot of compacted,
select material and 1 foot of top soil to support vegetation. The final grading
plan will ensure a minimum clover slope of 3 percent. The Stage 1 cover
shall be placed sequentially as the northern fill area reaches finished grade.

Stage 2 Final Cover.

1.

ENVIRO\S60902\SPECS\02200.r4

The second stage cover shall consist of a minimum of 3 foot of select
material, a geocomposite drainage net, 1 foot of suitable material, and 1 foot
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of topsoil to support vegetation. The in-place 3 foot select material layer of
the Stage 1 cover shall be used for the Stage 2 cover. The Stage 1 topsoil
shall be removed to allow placement of the remaining components of the
Stage 2 cover. The Stage 1 topsoil shall be temporarily stockpiled for reuse
as the Stage 2 topsoil layer.

E. Permeability Requirement.

1.

The select material layer of the Stage 1 and Stage 2 final covers shall have a
minimum hydraulic conductivity of 1 x 10" cm/sec.

The contractor shall provide samples and test results prior to construction to
demonstrate the suitability of the select material as described in Parts 1.04
and 1.05 and Section 01300 - SUBMITTALS.

The Contractor shall also take undisturbed field samples for permeability
testing of the select material RCRA cover. ASTM Method D-5084,
Measurement of Hydraulic Conductivity of Saturated Porous Materials Using
a Flexible Wall Permeator shall be used. Five undisturbed core samples shall
be taken from each 6-inch lift from locations evenly spaced over the site
following the procedures outlined in ASTM Method D-1587, Thin-Walled
Tube Sampling of Soils. Sampling will be staged within each lift as needed
to minimize work delays. Sample testing will be performed on a fast-
turnaround basis (1-3 days) to further minimize delays in work.

After samples have been extracted from the compacted select material layer,
the open corehole shall be backfilled with bentonite pellets. The pellets shall
be 3/4-inch diameter, or less, and shall be paced in the corehole in 6-inch lifts
and lightly tamped until the hole is filled to the top of the cover layer fill.

F. Placing Select Material Fill.

1.

ENVIROW60902\SPECSW02200.r4

Fill lifts - Unless otherwise specified, all select material fill shall be placed
in approximately horizontal, 6-inch thick compacted lifts. So far as practical,
each layer of materials shall extend the entire length and width of the area
being filled.

a. Before compaction is started, the material shall be leveled by means
of bulldozers, blade graders, or other equipment.

b. The use of dragline excavators or similar equipment which excavate
and deposit material in large unit masses will not be permitted unless
all materials excavated are spread in the manner and to the thickness
specified herein.

02200-14

Rev. 2, 2197



c. Fill shall not be placed on surfaces that are vegetated, muddy, frozen,
or which contain frost. No frozen fill will be placed.

Moisture Content - The moisture content of the fill shall be reduced by
aeration or increased by uniform sprinkling of water as necessary, to achieve
optimum moisture content to facilitate compaction. The moisture content
shall be within + 2 percentage points of optimum. Fill shall not be placed in
water.

Surface Drainage - The fill surface shall be sloped to facilitate the removal
of runoff from the site and to prevent ponding of surface water. During
periods of anticipated inclement weather, the surface of the fill shall be
graded and sealed as directed by the Engineer to preclude percolation of
surface water. If ponding of surface water does occur, the area shall be
regraded to eliminate areas of standing water.

Bonding of Lif

The Contractor shall take particular care to assure that the soil lifts are
properly bonded by:

a. Making sure the surface of a previously-compacted lift is rough
before placing the new lift of soil (the previously-compacted lift shall
be scarified with a disc prior to placement of a new lift if the surface
is not properly roughened.

b. Using a fully-penetrating footed roller.

G. Compaction of Select Material Fill.

1.

ENVIRO/960902\SPECS\02200

Equipment - Prior to the initiation of Work, the Contractor shall submit to the
Engineer for his approval, a list of the proposed compaction equipment
including the Manufacturer’s specifications for each proposed compactor.
The use of sheepsfoot or tamping rollers shall be limited to the compaction
of fine grained, plastic soils.

Each layer of material shall be compacted to a minimum of 95 percent of
maximum dry density determined in accordance with ASTM D1557
(Modified Proctor) unless otherwise specified to meet the permeability
requirement described in Section 3.06(E).
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3. Sufficient passes of the equipment shall be made in order to obtain the
specified densities. A minimum of four passes of the compactor is required
over all portions of each lift.

4, As compaction of fill in each work area has been completed, leave the area
undisturbed for a reasonable period of time for testing in accordance with
Section 01400. Fill shall not be placed over a layer which has not been tested
and accepted by the Engineer.

5. Unsatisfactory Compacted Fill - The contractor shall be directed by the

Engineer to correct any unsatisfactory compacted materials by removal and
replacement or by scarifying, aerating, or sprinkling (as needed), and
recompaction and retesting, in-place prior to placement of a new lift, at the
Contractor’s expense.

6. Moisture content of the exposed lift shall be maintained during compaction
work. Desiccation cracking shall result in removal and reinstallation of
affected area by the Contractor at his own expense.

H. Preparation of Subgrade for Stage 2, Final Cover.

1. Upon verification of soil cleanup as described in Section 13210, Part 3.12,

and demobilization of the SVE System as described in Section 01710, the

— Stage 1 cover topsoil shall be removed and temporarily stockpiled, and the
subgrade shall be prepared for the Stage 2 Final Cover.

a. Stage 1 topsoil shall be stockpiled in a location approved by the
Engineer.

b. The topsoil shall be sufficiently removed to expose the select material
subbase. The subbase shall be scarified or tilled to a minimum depth

of six inches. The subbase shall be recompacted as described in
Part 3.06(g) to achieve a minimum 95 percent maximum dry density.

c. The geocomposite drainage net (Section 02282) shall be placed on the
compacted subgrade after acceptance of the subgrade by the Engineer.

L Placing Suitable Material Fill.
1. Suitable material for the Stage 2 Final cover shall be placed on the

geocomposite drainage net described in Section 02282 - GEOCOMPOSITE
DRAINAGE NET.

s
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The suitable fill shall be placed in maximum 12-inch thick layers.
Compaction shall be accomplished by the movement of the grading
equipment.

SVE Equipment Demobilization.

a.

Suitable fill for the Stage 2 cover shall be placed after demobilization
of the SVE equipment.

Placement Over Drainage Net.

a.

The Contractor shall place all cover materials located on top of
geocomposite drainage nets so as to cause:

- no damage to the geocomposite drainage net, and
- minimal slippage of the geocomposite drainage net on
underlying materials.

No construction equipment shall operate on the exposed
geocomposite drainage net.

A minimum thickness of 1 foot of soil must be maintained between
a light, low ground pressure equipment (such as a wide pad
Caterpillar D-7 or lighter) and the geocomposite drainage net.

A minimum thickness of 1 foot of soil must be maintained between
rubber-tired vehicles and the geocomposite drainage net unless
approved by the Engineer.

In heavily trafficked areas such as access ramps, suitable material
thickness shall be at least 3 feet.

3.07 SIDEWALL SOIL SAMPLING PROTOCOL

A.

ENVIRONSOSOASPECETISR S

On March 4, 1997, the Trustees confirmed that if exit soil sampling shows that the
sidewalls of the southern pad excavation are contaminated above Indiana Department
of Environmental Management (IDEM) RCRA clean closure criteria, the Trustees
will excavate such contamination to the extent practicable. If in the judgment of the
Trustees, such contamination cannot be practicably excavated in its entirety, then the
lateral extent of unexcavated sidewall contamination will be determined. The goal
of the sidewall sampling plan is to determine the extent of contamination and to then
remove all contaminated soil that exceeds RCRA clean closure criteria unless it is
impracticable to do so. All efforts consistent with this sidewall sampling protocol
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will be made to, at a minimum, excavate all contaminated soil which is above
Exhibit A, Table 3-1 cleanup standards. A summary of the criteria and procedures
that will be used by the Trustees is provided below:

1.

Excavation and/or Delineation of Sidewall Contamination
Implementation Summary

a.

Ninety days prior to the commencement of excavation in the southern
concrete pad area, the Trustees shall submit to EPA and IDEM a
summary of the current IDEM RCRA clean closure criteria as applied
to the ECC Site.

Sampling and analysis by Trustees: Prior to commencement of
excavation in the southern concrete pad area, either a field gas
chromatograph (GC) will be set up and calibrated by a qualified
operator in a dedicated trailer, or arrangements will be made with a
laboratory local to the Indianapolis area for 24 hour (or better) turn
around. Calibration curves will be prepared for the Volatile Organic
Compounds (VOCs) in Table 3-1, with detection limits less than the
corresponding IDEM RCRA clean closure. The Field GC analysis if
applicable, will be conducted in accordance with EPA Method 8021
to achieve Level 3 Data Quality Objectives (DQOs). If a field GC is
to be used, a supplement to the QAPP for the field GC activities will
be provided no less than 60 days prior to the start of excavation of the
southern concrete pad area.

Sampling and analysis by U.S. EPA Side wall samples for cleanup
verification will be collected by EPA at the locations specified by
EPA/IDEM as described in the revised Exhibit A. The EPA, will use
OVA or HNu results to assist in identifying where to collect sidewall
and floor samples. The EPA will also evaluate the use of field GC
results as screening tool prior to collecting samples for cleanup
verification. All confirmatory sidewall samples collected by the EPA
will be sent to an offsite laboratory for analysis. The sample locations
will be documented by EPA and will be provided for field GC
analysis to the Trustees via a chain-of -custody sheet. If a field GC is
used by the Trustees, sufficient sample will be provided to the
Trustees by EPA for both the Trustees field GC analysis and any
confirmatory laboratory analysis called for by the Trustees field GC
QAPP supplement.

The results of the sidewall sampling and analysis will be compared

to the soil cleanup criteria in Table 3-1 and the RCRA clean closure
criteria described in Paragraph 1.a. above.
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e. In the area of the excavation where sheetpiling is not required (the
western and southern portions of the excavation):

1.

ENVIROYSSOINSFECRERZEER S

If visible contamination is present in the sidewalls to the west
or south, or the sidewall soil sampling resuits from the west
or south side walls exceed the Table 3-1 soil cleanup values,
every reasonable effort will be made to extend the excavation
to the south or west as appropriate to assure that soils that are
visibly contaminated or in excess of the Table 3-1 values are
excavated within the limits of safety and practicability. If
those sidewall sampling results are below Table 3-1 soil
cleanup values but are above the RCRA clean closure criteria
referred to in Section A. above, those soils will also be
excavated to the extent that it is practicable and cost effective
in that the cost of such excavation exceeds the cost to extend
a cap to this area. Although the final decision as to the extent
of additional excavation will be made by the Trustees'
Engineer in the field, he will consult with EPA and IDEM
representatives before he makes the decision to close the
excavation in accordance with the revised Exhibit A.

Once the additional excavation, if any, as described in Section
5.1 is complete, exit sampling shall be conducted. If the
sidewall exit sampling data is below the RCRA clean closure
criteria referred to in Section 1. above, then no further action
will be conducted in that area. If sidewall exit sampling data
is above these RCRA clean closure criteria, then a RCRA
compliant cover (in accordance with Exhibit A) will be
installed when the final cap is installed as and to the extent
provided in Subsections 1.e.3 - 1.e.5 below.

Shortly before the installation of any final cap in the southern
concrete pad area, the then current IDEM RCRA clean
closure criteria will be established for this site using the then
current IDEM RCRA clean- closure regulations and guidance.

Before installation of any final cap, the vertical and lateral
extent of residual contamination above RCRA clean closure
criteria that was not excavated (if any) will be determined by
soil sampling. A soil sampling plan for the purpose will be
submitted to EPA and IDEM for review and approval. This
plan will be submitted to EPA and IDEM for review and
approval at six months prior to beginning installation of
RCRA cap.

02200-19

Wy 3. /8797



ENVIRO\960902\SPECSW02200 RS

5. A RCRA compliant cap will be installed over the area where
the sampling conducted under Subsection 1.e.4 shows values
in excess of the then current RCRA clean closure criteria.
Any RCRA compliant cap that is required under this
Subsection 1.e.5, will be installed to be continuous with the
cap over the concrete pad area, if such a cap is required based
on a comparison of the excavation bottom sampling with the
then current RCRA clean closure criteria.

In the area of the excavation where sheetpiling is required (the eastern
portion of the excavation), the sampling and capping steps specified
in 1.e.2 to 1.e.5 will be followed, if sidewall exit sampling data on the
eastern sidewalls is above the RCRA clean closure criteria. The
sheetpiling to be used shall have ports distributed laterally and
vertically to provide access for sidewall verification soil sampling.

The area for any additional action referred to in Paragraphs A.1.a.
through A.1.f above, will in no event extend from the current
southern excavation (concrete pad) area further east than the top of
the bank of Unnamed Ditch, further south than the road to Northside
Landfill, or further west than the western fence bordering the support
zone. Under no circumstance will the excavation be extended to the
north.

END OF SECTION
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DIVISION 2 - SITE WORK
SECTION 02205 - SHEET PILE CUTOFF WALL

(Rev. 2, 4/28/97)

PART 1 - GENERAL

1.01

1.02

DESCRIPTION OF WORK

The work required under this Section shall include a Contractor installed system of
temporary sheet piles for the southern concrete pad soil excavation as shown on the
Drawings.

The Contractor shall provide all supervision, labor, materials, equipment, tools,
instruments, and supplies to complete the temporary sheeting system as specified
herein and as modified, if needed, based on pre-construction test drilling.

Boring logs are included in Attachment D and boring locations are shown on the
Drawings and are made available to the Contractor for his information to be used at
his own risk. The Contractor is responsible for any conclusions to be drawn from the
borings including the character of the materials to be encountered and the degree of
difficulty to be expected in the performance of the work.

The Contractor shall perform pre-construction test drilling to confirm the location,
and thickness, and hydrostatic pressure of the sand water-bearing zone beneath the
southern concrete pad excavation area.

As provided below, the Contractor shall cut sampling access holes in the steel sheets
and coordinate work with U.S. EPA, IDEM, and the Engineer for the purposes of
sampling sidewall soils behind the installed sheet pile walls. In no event shall
Contractor cut access holes in such numbers or locations as to endanger the safety of
the excavation.

RELATED SECTIONS

Section 02200 - EARTHWORK

Section 02210 - CONSTRUCTION DEWATERING

Section 02281 - HDPE LINER
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1.03 SUBMITTALS

A The Contractors shall submit a Pre-Construction Test Drilling Plan in accordance
with Section 01300 - Submittals.

The plan shall include, at a minimum, the following items:

1.

Drilling locations.

2. Method of drilling and soil sampling.
3. Wellpoint construction details.
4, Wellpoint abandonment methods.
B. The Contractor shall submit a Sheet Pile Cutoff Plan in accordance with

Section 01300 that includes:

1.

Findings of the Pre-Construction Test Drilling, including the sand
water-bearing zone depth and thickness.

2. Alignment of the sheet pile cutoff wall.
3. Pescription of procedures to apply waterproofing sealant to sheet interlock
joints.
4. Description of equipment proposed for sheet pile driving including hammer.
5. Description of proposed sheet pile driving sequence and procedure.
6. Details of sheeting and bracing, if needed.
7. Description of method to cut sampling access holes in the sheets.
8. Description of procedure to remove and decontaminate sheets.
1.04 QUALITY ASSURANCE

A. Driving and erecting work shall be done by a Contractor who is regularly engaged in
the driving and erection of steel sheeting and installation of bracing and tiebacks.

ENVIRO\960902\SPECS\02205
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PART 2 - PRODUCTS

2.01

MATERIALS

Sheet piling shall be new or like-new cold-rolled XZ-85 (Minimum Section
Modulus, S=30.2 in’/ft) sheet piles conforming to ASTM Designation A328.
Material is available from the following supplier:

International Construction Services
Pittsburgh, Pennsylvania
(412) 788-6430

An alternate sheet pile section may be used by the Contractor if it meets the
minimum section modulus (s) and other requirements of these specifications.
Alternate sheet sections shall be approved by the Engineer prior to installation.

Tiebacks, if used, shall be high strength steel.

Timber bracing and shoring, if used, shall be stamped and graded dimensional,
structural grade Southern Pine or Douglas Fir.

Sheet pile joint sealant shall be Adeka Ultra Seal A-50 single component hydrophilic
clear liquid water stop with an expansion coefficient of 5. The Adeka A-50 Sealant
shall be applied for use in waterproofing sheet pile interlock joints prior to driving
sheet piles.

PART 3 - EXECUTION

3.01

3.02

GENERAL

Any damage resulting from failure of sheeting by improper driving methods, or
failure of, or inadequate shoring of temporary supports shall be corrected by the
Contractor at no additional cost.

JOINT SEALANT
Joint sealant shall be applied to each sheet interlock prior to driving the sheets. Joint

sealant shall be applied and cured in accordance with the manufacturer’s and
supplier’s recommendations.
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3.04

SHEET PILING CUTOFF WALL

The sheet piling wall shall be driven to a depth of 1 foot or greater beneath the
bottom of the sand water-bearing zone to allow embedment into the underlying silty
clay till layer to act as a hydraulic barrier wall.

The western sheet pile alignment shall be based on providing a minimum 4-foot thick
soil cover between the bottom of the soil excavation and the top of the sand
water-bearing zone. The north and south sheet pile walls shall be maintained on the
alignments as shown on the Drawings. The tie-in point of these walls to the western
sheet pile wall may result in an adjustment of only the wall length from the length
shown on the Drawings.

Sheet piles shall be driven by approved methods in such a manner as not to subject
the sheeting to injury and to insure interlocking throughout their length. In the event
that any sheeting interlock becomes disengaged or damaged, the Contractor shall do
whatever is necessary to complete the work as shown and specified without
additional compensation.

Sheeting shall be driven or cut off so as to project at least 8 inches above the existing
grade, in order to limit run-off from entering the excavation.

Upon completion of the work, and after backfilling with a minimum of 3 feet of
select soil backfill, the Contractor shall remove the sheet piling, except as otherwise
noted in these Specifications. The sheet piling must be cleaned of sealant and
decontaminated prior to removal from the site, in accordance with the provisions of
Section 01710. All voids caused by withdrawal of sheeting shall be immediately
refilled with select soil backfill by ramming tools especially adapted to that purpose.

The excavation of soils immediately west of the cutoff wall shall be performed prior
to removal of the sheet pile western wall so as to achieve a stable excavation slope
which will not cause contaminated soil to migrate into the previous excavated area.
Likewise, removal of the north sheet pile wall shall be performed to minimize
contaminated soil migration into the previously excavated area.

HDPE LINER INSTALLATION INSIDE OF SHEET PILE CUTOFF WALL

A,

The Contractor shall leave a sloped soil “wedge” inside of the sheet pile wall area on
the northern sheet pile wall as shown on the Drawings. The soil wedge shall be the
subbase for the HDPE liner section placed inside the excavation. The liner shall be
installed inside of the sheet pile wall area.

The Contractor shall remove the sheet pile walls after placement of a minimum of
3 feet of backfill above the 9 foot cut line of the excavation. The northern wall shall
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be removed after placement of the HDPE liner. The Contractor shall remove the
northern wall sheets in a manner so as not to damage the HDPE liner.

3.05 SAMPLE ACCESS HOLES IN SHEET PILES

A.

Sidewall soil samples in the area of the sheet pile cutoff wall will be collected by
U.S. EPA at locations specified by U.S. EPA/IDEM. The Contractor shall drill or
bore sampling access holes in the installed sheet piles at the specified locations to the
extent possible in accordance with this specification.

Access holes shall be drilled or bored only through the portion of the sheet piles
exposed within the excavation. No holes shall be drilled or bored below the grade of
the excavation bottom.

Access holes shall be a nominal 3 inches in diameter or less to accommodate
standard soil sampling spoons. Larger holes shall be drilled or bored only if approved
by the Engineer.

Access holes shall NOT be drilled or bored in adjoining sheets and the total surface
area of the holes in a single sheet shall not exceed 10 percent of the surface area of
the sheet.

Access hole spacing shall be a minimum 24 inches on centers or greater.

Access holes shall NOT be drilled or bored through a sheet joint or a bent section of
the sheet.

Upon collection of the soil sample from behind the wall, a minimum S5-inch by 5-inch
steel plate, with a thickness not less than the sheet piling, shall be centered and
welded over the access hole. All welding shall conform to American Welding Society
D1.1 - Structural Welding Code.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02210 - CONSTRUCTION DEWATERING

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION OF WORK

The Contractor shall furnish all labor, materials, and equipment required to remove
ponded water in excavation and fill areas and all surface water and groundwater
entering excavations during construction. The sources of water may include, but are
not limited to the following:

1. Ponded water on the concrete pads and other site areas within the Remedial
Boundary.

2. Southern concrete pad subbase water.

3. Southern concrete pad soil excavation open pumping and,

4, Sand water-bearing zone dewatering for the southern concrete pad excavation.

All pumped water shall be conveyed to the onsite wastewater storage system tank
designed as T1.

RELATED SECTIONS

Section 02185 - SUMP GROUTING

Section 22205 - SHEET PILE CUTOFF WALL

Section 13050 - WASTEWATER STORAGE AND TRANSFER SYSTEMS
SUBMITTALS

The Contractor shall submit a Construction Dewatering Plan in accordance with the
requirements of Section 01300 - SUBMITTALS.

Receipt by the Engineer of the Contractor’s plan for dewatering shall not obligate the
ECC Trust as to the efficiency of the Contractor’s plan. The Contractor shall be
solely responsible for the means, methods, and adequacy of the dewatering system.
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1.04 REFERENCES
A. Attachments A and D of these Specifications contain a description of subsurface
soils and groundwater conditions.
PART 2 - PRODUCTS
2.01 MATERIALS
A. Piping, wellpoints, pumping equipment, and all other materials required to provide
dewatering shall be suitable for the intended purpose. Standby pumping units shall
be maintained at the site to be used in case of failure of the normal pumping units.
PART 3 - EXECUTION
3.01 PREPARATION

A. Construct the wastewater storage and transfer systems prior to starting any
dewatering operations.

B. Grout the ECC sump prior to dewatering the southern concrete pad area.
C. Install the sheet pile cutoff wall prior to dewatering the sand water-bearing zone.
3.01 GENERAL OPERATIONS

A. Ponded water on the southern concrete pad shall be dewatered prior to demolition of
the pad.

B. Ponded water present in the designated fill areas in the northern part of the site shall
be dewatered prior to placement of the fill.

C. Water shall be pumped from the construction areas at a sufficient rate so as not to
impede construction. The dewatering equipment shall be adequately sized to remove
at a minimum the normal volume of precipitation expected to occur during the time
period of the construction activity.

D. All waters shall be transferred from the work areas by temporary pipeline directly

into tank T1 of the wastewater storage system. The Contractor shall meter (or
otherwise measure) dewatering quantities on a daily basis as they are generated.
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E. Waters encountered during construction at a volume in excess of that which can be
transferred into the wastewater storage system shall be temporarily stored by the
Contractor by a means approved by the Engineer.

3.03 SAND WATER-BEARING ZONE

A. The sand water-bearing zone within the sheet pile cutoff wall enclosure shall be
dewatered at a rate as necessary to lower the water-bearing zone hydrostatic pressure
to a safe level which allows open excavation of soil within the cutoff wall area.
The estimated safe hydrostatic pressure level is four feet or greater below the finished
floor of the soil excavation at any point inside of the cutoff wall. Preliminary
dewatering rates range from 0.5 to 5.0 gpm.

B. Dewatering shall be continued until the excavation within the cutoff wall area is

backfilled with a minimum of 3 feet of compacted select fill.

END OF SECTION

ENVIRO\96090\SPECS\W02210 022 1 0'3



DIVISION 2 - SITE WORK
SECTION 02280 - GEOTEXTILES

(Rev. 1, 2/7/97)

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section includes the procurement, transportation, storage, handling, seaming,
and installation of the geotextile for protection of the HDPE liner and underlayment
of the erosion control revetment.

RELATED SECTIONS

Section 01300 - SUBMITTALS.

Section 02281 - HIGH DENSITY POLYETHYLENE LINER.

Section 02750 - EROSION CONTROL REVETMENT.

REFERENCES

ASTM D-3776 - Test Methods for Mass Per Unit Area (Weight of Woven Fabric).

ASTM D-3786 - Test Method for Hydraulic Bursting Strength of Knitted Goods and
Non-Woven Fabric: (Diaphragm Burst Strength Tester Method).

ASTM D-4355 - Test Method for Deterioration of Geotextiles from Exposure to
Ultraviolet Light and Water (Xenon-Arc Type Apparatus).

ASTM D-4533 - Test Method for Trapezoid Tearing Strength of Geotextiles.

ASTM D-4632 - Test Method for Breaking Load and Elongation of Geotextiles
(Grab Method).
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1.04 SUBMITTALS

A. The Contractor shall submit the following for the geotextile in accordance with
Section 01300 - SUBMITTALS:

1.

Product Data:

a. Manufacturer’s descriptive literature and specifications covering the
product specified, including installation information.

a. Manufacturer’s certification that the geotextile will be manufactured

in accordance with specified reference standards.

a. A representative sample of the geotextile suitable for testing.

2. Certificates of Conformance:
3. Product Sample:
PART 2 - PRODUCTS
2.01 MATERIALS

A. The geotextile underlying the Erosion Control Revetment and overlying the HDPE
liner in the concrete pads excavation area shall be a nonwoven heat-bonded
geotextile comprised of polypropylene filaments which are formed into a stable
network which meets or exceeds the following minimum average roll value (MARV)

properties:
Fabric Properties Test Method MARV
Weight, 0z/yd? (min.) ASTM D-3776 7.7
Grab Tensile Strength, 1bs. ASTM D-4632 200
Grab Tensile Elongation, % ASTM D-4632 60
Trapezoidal Tear Strength, Ibs. ASTM D-4533 85
Mullen Burst Strength, psi ASTM D-3786 250
Ultraviolet Stability, % ASTM D-4355 70
(Xenon Arc)
500 hrs exposure
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2.02

SHIPMENT AND STORAGE

During shipment and storage, the Contractor shall protect geotextiles from ultraviolet
light exposure, precipitation, snow or other inundation, mud, dirt, dust, puncture,
cutting, or any other damaging or deleterious conditions. Geotextile rolls shall be
wrapped in plastic sheets or otherwise protected. Wrappings protecting the geotextile
rolls shall be removed less than 1 hour prior to unrolling the geotextile.

Geotextiles shall not be exposed to precipitation prior to being installed. During cold
weather, geotextiles must be protected from freezing.

PART 3 - EXECUTION

3.01

INSTALLATION

Geotextile procurement, transportation, storage, handling, seaming, and installation
shall be the responsibility of the Contractor. Any damaged or unacceptable material
shall be replaced at no additional cost to ECC. During shipping and storage, the
geotextile shall be protected from ultraviolet light exposure, precipitation or other
inundation, mud, dirt, dust, puncture, cutting, or any other damaging or deleterious
conditions. Geotextile rolls shall be shipped and stored in relatively opaque and
watertight wrappings.

The Contractor shall handle geotextiles in such a manner as to minimize damage and
shall comply with the following:

1. The nonwoven geotextile underlying the Erosion Control Revetment mat
shall extend to the limits of the mat and anchor into the anchor trench with
the mat. The geotextile shall be laid in the direction of the channel and shall
be overlapped both side-to-side and end-to-end a minimum of 2 feet.

2. On slopes, the geotextile overlying the HDPE liner shall be securely anchored
and then rolled down the slope in such a manner as to continually keep the
geotextile sheet in tension.

3. Geotextile overlap seams for the geotextile overlying the HDPE liner shall
lie perpendicular to the slope and the geotextiles shall be overlapped a
minimum of two feet in each direction.

4, Geotextiles shall be weighted with sandbags or other approved method which
will remain until replaced with cover material.
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3.02

3.03

5. Necessary precautions should be taken to prevent damage to underlying
layers during placement of the geotextiles.

6. Geotextiles shall not be exposed to precipitation prior to being installed, and
shall not be exposed to direct sunlight for more than 15 days (unless
otherwise approved by the Engineer).

7. Particular attention should be paid to overlaps to insure that no cover material
is inadvertently inserted beneath the geotextile.

8. Place all cover materials in such a manner to insure that the geotextile is not
damaged, there is minimal slippage of the geotextile or underlying layers, and
no excess tensile stresses are present in the geotextile.

9. No construction equipment shall operate on exposed geotextiles.

REPAIRS

Holes or tears in the fabric shall be repaired as follows:

1. A patch with 2 feet (minimum) overlap in all directions will be placed on the
tear.

2. If tear exceeds 10 percent of roll width, that roll will be replaced.
QUALITY CONTROL

Visual inspections of shipment and storage activities shall be made to assure that the
fabric has been protected from ultraviolet light exposure, precipitation or other

inundation, dirt, dust, puncture, cutting, or any other damaging or deleterious
conditions.

END OF SECTION
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DIVISION 2 - SITE WORK
SECTION 02281 - HIGH DENSITY POLYETHYLENE LINER

(Rev. 1,2/797)

PART 1 - GENERAL

1.01

1.02

1.03

SCOPE

The Contractor shall provide all labor, materials, and equipment necessary to supply,
install, field seam, and test 60-mil high density polyethylene (HDPE) within the
concrete pad excavation area. All materials used shall meet the requirements of these
Specifications, and all work shall be performed in accordance with the procedures
provided herein and with all project lines, grades, cross sections, and dimensions
shown on the Drawings.

RELATED SECTIONS

Section 01300 - SUBMITTALS

Section 02200 - EARTHWORK

Section 02205 - SHEET PILE CUTOFF WALL

Section 02280 - GEOTEXTILES

REFERENCE STANDARDS

American Society for Testing and Materials (ASTM):

1. ASTM D638 - Test Method for Tensile Properties of Plastics.

2. ASTM D746 - Test Method for Brittleness Temperature of Plastics and
Elastomers by Impact.

3. ASTM D751 - Test Method for Coated Fabrics.

4, ASTM D792 - Test Method for Specific Gravity and Density of Plastics by
Displacement.

5. ASTM D1004 - Test Method for Initial Tear Resistance of Plastic Film and
Sheeting.
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10.

11.

ASTM D1204 - Test Method for Linear Dimensional Changes of Nonrigid
Thermoplastic Sheeting or Film at Elevated Temperature.

ASTM D1238 - Test Method for Flow Rates of Thermoplastics by Extrusion
Plastometer.

ASTM D1505 - Test Method for Density of Plastics by the Density-Gradient
Technique.

ASTM D1603 - Test Method for Carbon Black in Olefin Plastics.

ASTM D1693 - Test Method for Environmental Stress Cracking of Ethylene
Plastics.

ASTM D3015 - Recommended Practice for Microscopical Examination of
Pigment Dispersion in Plastic Compounds.

B. Federal Test Method Standards (FTMS):

1.

FTMS, Number 101C, Method 2065 - Test Method for Puncture Resistance
(1/8 Inch Probe).

1.04 SUBMITTALS

A. The Contractor shall submit the following under the provisions of Section 01300 -
SUBMITTALS:

1.

ENVIRO\W60902\SPECSW02281

Product Data:
a. Geomembrane field panel layout plan and pipe penetration details.

b. Manufacturer’s descriptive literature and specifications covering the
product specified, including installation information.

Certificates of Conformance:

a. Manufacturer’s certification that the 60-mil HDPE liner will be
manufactured in accordance with specified reference standards.

Product Samples:

a. A representative sample of the 60-mil HDPE liner suitable for testing.
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PART 2 - PRODUCTS

2.01 HDPE LINER

A. The HDPE geomembrane shall be manufactured of new, first-quality products
designed and manufactured specifically for the intended purpose.

B. The HDPE liner material shall be so produced as to be free of holes, blisters,
undispersed raw materials, or any sign of contamination by foreign matter.

C. The resin used in manufacturing the HDPE liner shall meet the following minimum
requirements:

Property Test Method Unit Value
Density ASTM D792/D1505 g/cc 0.940
Melt Flow Index ASTM D1238 g/10 minutes <0.492

D. Reclaimed polymer shall not be added to the resin.

E. The HDPE liner shall be 60-mil DURA SEAL HDPE as manufactured by the
National Seal Company or Engineer approved equal. The HDPE liner shall meet or
exceed the following minimum average roll value (MARYV) properties:

Property Test Method Units MARV

Thickness ASTM D751, NSF Mod.

Average mils 60

Lowest Individual Reading mils 57
Carbon Black Content ASTM D1603 percent 2to 3
Carbon Black Dispersion ASTM D3015, NSF Mod. rating Al, A2 or

Bl

Tensile Properties ASTM D638, NSF Mod.

Strength at Yield ppi 132

Strength at Break ppi 228

Strain at Yield percent 13

Strain at Break percent 560
Tear Resistance ASTM D1004 lbs 45
Puncture Resistance FTMS 101C, Method 2065 Ibs 78

ENVIRO\960902\SPECS\02281
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Property Test Method Units MARYV

The following parameters shall be tested at the frequency the Manufacturer and Owner agree
upon (not less than one sampie per railcar of resin):

Brittleness Temperature ASTM D746 B, Pass °F -76 max

ESCR ASTM D1693, NSF Mod. hours 1,500

Dimensional Stability ASTM D1204, NSF Mod. percent 1.5 max
2.03 DELIVERY, STORAGE, AND HANDLING

A. The Contractor shall properly deliver, unload, and store the HDPE liner in such a
manner as to prevent damage to the HDPE liner.

B. The HDPE liner material shall be protected during storage to prevent material

degradation.
PART 3 - EXECUTION
3.01 INSTALLATION

A. Anchoring

1.

ENVIRO\960902\SPECS\W02281

The liner shall be anchored at the top of the slope in a trench and shall runout
at the slope toe as shown on the Drawings.

The anchor trench shall be excavated to the lines and grades shown on the
Drawings, prior to HDPE liner placement.

The anchor trench shall be backfilled after placement of the HDPE liner and
overlying geotextile and compacted as soon as possible with hand-operated
equipment.

Care shall be taken when backfilling the trenches to prevent any damage to
the HDPE liner.

Slightly rounded comers will be provided in trenches where the
geomembrane adjoins the trench to avoid sharp bends in the liner. Loose soil
shall not underlie the geomembrane in the trenches. Seaming shall continue
through the anchor trench.
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B. HDPE Liner Placement:

1. Field Panel Identification:

a. Each field panel shall be given an “identification code” consistent
with the layout plan. This code shall be as simple and logical as
possible.

b. Seams shall be oriented parallel to the line of maximum slope, i.e.,

oriented along, not across, the slope. In corners and odd-shaped
geometric locations, the number of seams shall be minimized.
Horizontal seams shall not be greater than 5 feet from the toe of
slopes, or area of potential stress concentration, unless otherwise

authorized.
2. Panel Placement:
a. Location:

(1)  Field panels shall be installed at the locations indicated in the
layout plan or as modified by the Engineer.

b. Installation Schedule:

(1)  Field panels shall be placed one at a time, and each field panel
shall be seamed immediately after its placement unless
otherwise approved by the Engineer.

(2) Inno event shall more panels be placed than can be seamed
during the working hours of the day they are placed.

3) Overlaps shall be shingled downslope to facilitate drainage.
3. HDPE Liner Deployment:

a. HDPE liner placement shall not proceed at a sheet temperature below
5 degrees C (40 degrees F) or above 40 degrees C (104 degrees F) for
extrusion welding and 60 degrees C (140 degrees F) for fusion
welding, during any precipitation, in the presence of excessive
moisture (e.g., fog, dew), in an area of ponded water, or in the
presence of excessive winds that might affect proper placement.

ENVIRO\960902\SPECS\02281 02281-5



4.

ENVIRO\960902\SPECS\0228)

b. HDPE Liner placement shall follow these guidelines:

(1)

)

3)

4
&)

6

Equipment used shall not damage the HDPE liner by any
means.

Personnel working on the HDPE liner shall not smoke, wear
damaging shoes, or engage in other activities that could
damage the HDPE liner.

The method used to unroll the panels shall not cause scratches
or crimps in the HDPE liner and shall not damage the
supporting soil.

The method used to place the panels shall minimize wrinkles.

Sandbags shall be placed to prevent the HDPE liner from
being uplifted by wind. In case of high winds, continuous
loading is recommended along the edges of panels to
minimize risk of wind flow under panels.

The HDPE liner in high traffic areas shall be protected by
geotextiles, extra HDPE liner, or other materials.

c. Seams shall be oriented longitudinally with the slopes (i.e., positioned
up and down slopes).

d. The prepared surface underlying the geomembrane shall not have
deteriorated since previous acceptance and still be acceptable
immediately prior to geomembrane placement.

HDPE Liner Seaming:
a. Overlapping and temporary bonding requirements are as follows:
(1)  The panels of HDPE liner shall be overlapped by a minimum

)

of 3 inches for extrusion welding or 5 inches for fusion
welding, but in any event sufficient overlap will be provided
to allow peel tests to be performed on the seam.

The procedure used to temporarily bond adjacent panels
together shall not damage the HDPE liner; the temperature of
any spot welding apparatus shall be controlled such that the
HDPE liner is not damaged.
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Seams shall be prepared in accordance with the following

requirements.

¢y Prior to seaming, the seam area shall be clean and free of
moisture, dust, dirt, and foreign material.

2 If seam overlap grinding is required, the process shall be
completed according to the manufacturer’s instructions and in
a way that does not damage the HDPE liner.

3) The electric generator is placed on a flat smooth base and a
rub sheet such that no damage occurs to the geomembrane.

(4) A smooth insulating plate or fabric is placed beneath the hot
seaming apparatus after usage.

(5) A rub sheet must be used to protect the liner while cutting any
materials.

(6) No abrading is visible when welding is complete.

(7)  No metal objects that could potentially damage the liner are
permitted for use on the lined area.

(8) No “fish mouths” shall be allowed within the seam area.

Where “fish mouths” occur, the material shall be cut,
overlapped, and an overlap fusion weld shall be applied. All
welds on completion of the work shall be tightly bonded. Any
liner area showing injury caused by excessive scuffing,
puncture, or distress for any cause shall be replaced or
patched.

Approved processes for field seaming are extrusion welding and
fusion welding. All production seams shall be fusion welded with
extrusion welding only being used for detail and patch work as
approved by the Engineer. Only apparatuses that have been
specifically approved by the Engineer (by make and model) shall be
used. Welding process requirements are as follows:
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M

2

Extrusion Process:

(a) The welding apparatus shall be equipped with gauges
that indicate the temperature in the apparatus and at
the nozzle.

(b)  The Contractor shall maintain one spare operable
seaming apparatus onsite.

(¢)  The extruder shall be purged prior to beginning a
seam until all heat degraded extrudate has been
removed from the barrel.

Fusion Process:

(a) The fusion welding apparatuses shall be automated,
vehicular-mounted devices that produce a double
seam with an enclosed space.

(b)  The fusion welding apparatus shall be equipped with
gages that indicate its temperatures and pressures.

(c)  The Contractor shall maintain one spare operable
seaming apparatus onsite.

(d A firm support directly under the seam overlap will be
provided.

(e) A movable protective layer will be used directly
below each overlap of HDPE liner that is to be
seamed to prevent buildup of moisture between the
sheets.

d. Field seaming shall be conducted within the following weather
condition requirements:

M

Unless authorized in writing by the Engineer, no seaming
shall be attempted at a sheet temperature below 5 degrees C
(40 degrees F) or above 40 degrees C (104 degrees F) for
extrusion welding and 60 degrees C (140 degrees F) for
fusion welding. The sheet temperatures shall be measured
with the thermometer on the surface of the HDPE liner sheet.
Alternative seaming plans (cold weather or hot weather) must
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)

be approved by the Michigan Department of Natural
Resources.

The HDPE liner shall be dry and protected from wind.

The Contractor will retain all ownership and responsibility for the
HDPE liner until accepted by the Engineer.

Defects and Repairs:

a.

Repair Procedures:

(1)

@)

€)

)

&)

Tears or pinholes, blisters, large holes, undispersed raw
materials, and contamination by foreign matter shall be
repaired by patches or seaming as determined by the
Engineer.

Surfaces of HDPE that are to be patched shall be prepared to
the manufacturer’s specifications.

Wrinkles at the seam overlaps will be cut along the ridge of
the wrinkle in order to achieve a flat overlap. The cut
wrinkles will be seamed and any portion where the overlap or
round patch of the same liner extending a minimum of
6 inches beyond the cut in all directions.

Patches shall be round or oval in shape, made of the same
HDRPE liner and extended a minimum of 6 inches beyond the
edge of defect or repair.

Patches shall be applied using approved seaming methods.

Seam Reconstruction Procedures:

)

@

Seam reconstruction for the extrusion welding process shall
be achieved by grinding the existing seam and rewelding a
new seam.

Seam reconstruction for the fusion process shall be achieved
by applying a new strip of geomembrane along the length of
a delineated faulty seam. The cap-strip shall extend at least
6 inches beyond the limit of the seam and the edges will be
extrusion seamed to the underlying geomembrane.
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c. Replacement Procedures:

(1)  The faulty seam is cut out and a replacement strip is welded
in its place.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02282 - GEOCOMPOSITE DRAINAGE NET

PART 1- GENERAL

1.01

1.02

1.03

SCOPE

The Contractor shall provide all labor, materials, and equipment necessary for the
furnishing and installation of the geocomposite drainage net which consists of a heat-
bonded geotextile/high density polyethylene (HDPE) drainage net composite for
placement in the Stage 2 final cover as described herein. All materials used shall
meet the requirements of these Specifications, and all work shall be performed in
accordance with the procedures provided herein and with all project lines, grades,
cross sections, and dimensions shown on the Drawings.

RELATED SECTIONS

Section 01300 - SUBMITTALS

Section 02200 - EARTHWORK

REFERENCE STANDARDS

American Society for Testing and Materials (ASTM):

1. ASTM D413 - Test Method for Rubber Property - Adhesion to Flexible
Substrate.

2. ASTM D1238 - Test Method for Flow Rate of Thermoplastics by Extrusion
Plastometer.

3. ASTM D1505 - Test Method for Density of Plastics by the Density-Gradient
Technique.

4. ASTM D1603 - Test Method for Carbon Black in Olefin Plastics.
5. ASTM D1777 - Test Method for Measuring Thickness of Textile Materials.
6. ASTM D3776 - Test Method for Mass Unit Area (Weight of Woven Fabric).

7. ASTM D3786 - Test Method for Hydraulic Bursting Strength of Knitted
Goods and Nonwoven Fabric: Diaphragm Bursting Strength Tester Method.
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8. ASTM D4491 - Test Methods for Water Permeability of Geotextiles by
Permittivity.

9. ASTM DA4533 - Test Method for Trapezoid Tearing Strength of Geotextiles.

10. ASTM D4632 - Test Method for Breaking Load and Elongation of
Geotextiles (Grab Method).

11.  ASTM DA4716 - Test Method for Constant Head Hydraulic Transmissivity
(In-Plane Flow) of Geotextiles and Geotextile Related Products.

12.  ASTM D4751 - Test Method for Determining Apparent Opening Size of a
Geotextile.

13.  ASTM D4833 - Test Method for Index Puncture Resistance of Geotextiles,
Geomembranes, and Related Products.

14.  ASTM D5035 - Test Method for Breaking Force and Elongation of Textile
Fabrics (Strip Test).

15.  ASTM D5199 - Test Method for Measuring Horizontal Thickness of
Geotextiles and Geomembranes.

16. ASTM D5261 - Test Method for Measuring Mass Per Unit Area of
Geotextiles.

1.04 SUBMITTALS
A. The Contractor shall submit the following under the provisions of Section 01300 -

SUBMITTALS: '

1. Product Data:
a. Manufacturer’s descriptive literature and specifications covering the

ENVIRO\96090\SPECS\02282

product specified, including installation information.
Certificates of Conformance:

a. Manufacturer’s certification that the geocomposite drainage net will
be manufactured in accordance with specified reference standards.

02282-2



3. Product Sample:

a. A representative sample of the geocomposite drainage net suitable for
testing.
PART 2 - PRODUCTS
2.01 MATERIALS
A. General:

1. The geocomposite drainage net shall be manufactured by heat-bonding the
geotextile to both sides of the HDPE drainage net as shown on the Drawings.
No glue, adhesive, or other foreign substance shall be permitted. No product
exhibiting burned through geotextiles shall be permitted.

2. The geocomposite drainage net shall be manufactured to exhibit a bond
between the HDPE drainage net and the geotextile, which shall have a
minimum strength greater than or equal to 2 pounds per inch in accordance
with ASTM D413.

B. Physical Properties:

1. The geocompo

site drainage net shall meet or exceed the following criteria:

a. HDPE Drainage Net:

(D

@)

€))
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The HDPE drainage net shall be manufactured by extruding
two sets of polyethylene strands to form a three dimensional
structure to provide planet water flow. The resin shall be
selected to provide an optimum combination of strength,
environmental resistance, and resistance to high compressive
loads that might reduce transmissivity.

The HDPE drainage net shall contain stabilizers to prevent
ultraviolet light degradation.

The HDPE drainage net shall be Poly-Net 3000 as
manufactured by the National Seal Company or Engineer
approved equal. The HDPE drainage net shall meet or exceed
the following minimum properties:
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Property Test Method Unit Value
Resin Density ASTM D1505 g/cm® 940
Resin Melt Index ASTM D1238 | g/10 min 1.0 max.
Carbon Black Content ASTM D1603 % 2
Thickness ASTM D5199 inches 0.200
Mass Per Unit Area ASTM D5261 Ibs/ft? 0.162
Transmissivity at 15,000 psf ASTM D4716* m?/sec 1x10°
Tensile Strength Machine ASTM D5035 Ibs/in 42
Direction

* Per ASTM D4716, the transmissivity was measured using water @ 20°C
(68°F) with a gradient of one, between two steel plates, after 1 hour. Value
may vary, based on dimensions of the transmissivity specimen and specific
laboratory.

“4) National Seal Company
Farnsworth Center
1245 Corporate Boulevard
Suite 300
Aurora, Illinois 60504
Telephone:  (800) 323-3820
(708) 898-1161

b. Geotextile Filter Fabric:

(1) The geotextile filter fabric shall be Trevira 1125 as
manufactured by Hoechst Celanese or Engineer approved
equal. The geotextile filter fabric heat-bonded to the HDPE
drainage net shall be a nonwoven, needlepunched polyester
fabric which meets or exceeds the following minimum
properties:
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Fabric Property Unit Test Method Value
Fabric Weight o0z/yd? ASTM D3776 7.1
Thickness, t mils ASTM D1777 95
Grab Strength lbs ASTM D4632 210
Grab Elongation % ASTM D4632 60
Trapezoid Tear Strength Ibs ASTM D4533 75
Puncture Resistance Ibs ASTM D4833 95
Mullen Burst Strength psi ASTM D3786 360
Water Flow Rate gpm/ft? ASTM D4491 110
Permittivity, ¥ sec’! ASTM D4491 1.47
Permeability, k = it cm/sec ASTM D4491 0.35
Apparent Opening Size (AOS) sieve size ASTM D4751 70
mm 0.210
(2)  Hoechst Celanese Corporation
P.O. Box 5887

Spartanburg, South Carolina 29304-5887
(800) 845-7597

Telephone:

(803) 579-5007

2.02 SHIPMENT AND STORAGE

A. During shipment and storage, the Contractor shall protect the geocomposite drainage
net from ultraviolet light exposure, precipitation, snow or other inundation, mud, dirt,
dust, puncture, cutting, or any other damaging or deleterious conditions. Rolls shall
be wrapped in plastic sheets or otherwise protected. Wrappings protecting the rolls
shall be removed less than 1 hour prior to unrolling the geocomposite drainage net.

B. The geocomposite drainage net shall not be exposed to precipitation prior to being
installed. During cold weather, geocomposite drainage nets must be protected from

freezing.
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PART 3 - EXECUTION

3.01 INSTALLATION

A. Subgrade Preparation:

1.

Installation of the geocomposite drainage net shall not begin until a proper
subgrade has been prepared as indicated in Section 02200 - EARTHWORK
and approved by the Engineer. The prepared surface shall be free from loose
earth, exposed rocks larger than 1/2 inch in diameter, rubble, and other
foreign matter.

The surface upon which the geocomposite drainage net is to be placed shall
be free of standing water and maintained in a firm, clean, and smooth
condition during installation.

B. Geocomposite Drainage Net Handling and Placement:

1.
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The Contractor shall keep the geocomposite drainage net clean and free of
debris prior to installation. If the geocomposite drainage net is not free of soil
and debris before installation, it shall be cleaned by the Contractor just prior
to installation. During placement, the Contractor shall take care not to entrap
dirt or excessive dust into the geocomposite drainage net that could cause
clogging of the drainage system, and/or stones that could damage adjacent
materials.

On slopes, the geocomposite drainage net shall be anchored into the trench
as shown on the Drawings.

The Contractor shall handle all geocomposite drainage net rolls in a manner
which will ensure against damage in any form, and the following shall be
complied with:

a. The geocomposite drainage net shall be placed as shown on the
Drawings.

b. On slopes, the geocomposite drainage net shall be secured in the
anchor trench, and then rolled down the slope in such a manner as to
continually keep the geocomposite drainage net in tension. If
necessary, the geocomposite drainage net shall be positioned by hand
after being unrolled to minimize wrinkles.
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c. The geocomposite drainage net shall not be placed across the slope
(in the horizontal direction), unless otherwise approved by the

Engineer.

d. In the presence of wind, all geocomposite drainage nets in place shall
be weighted with sandbags filled with fine grained material or the
equivalent.

e. Geocomposite drainage nets shall be cut using a hook blade or other

tool approved by the Engineer.

f. A visual examination of the geotextile component of the
geocomposite drainage net shall be carried out over the entire surface,
after installation, to ensure that no potentially harmful foreign objects
are present.

C. Seams and Overlaps:

1.

2.

Adjacent rolls shall be overlapped at least 6 inches with the geotextile overlap
at least 3 inches and butt ends shall be overlapped at least 2 feet. These
overlaps shall be secured by plastic ties approximately every 5 feet along the
roll length, every 6 inches in the anchor trench, and every 6 inches along
end-to-end seams. Plastic ties shall be white or other bright color for easy
inspection. Metallic ties shall not be allowed. If self-locking plastic tie wraps
are used, the locking joint shall be set within the rib to prevent damage to
adjacent materials. After securing the drainage net, the geotextile shall then
be continuously sewn as per the manufacturer’s recommendations.

No horizontal seams shall be allowed on side slopes (i.e., seams shall be
along, not across the slope), except as part of a patch or unless otherwise
approved by the Engineer.

D. Defects and Repairs:

1.
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Any hole or tear in the geocomposite drainage net shall be repaired by
placing a patch extending 2 feet beyond the edges of the hole or tear. The
patch shall be secured to the original geocomposite drainage net by tying the
drainage net every 6 inches and sewing the geotextile all around, unless
otherwise approved by the Engineer. If the hole or tear width across the roll
is more than 50 percent of the width of the roll, the damaged area shall be cut
out and the two portions of the geocomposite drainage net shall be joined as
indicated in Section 3.01.C.
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E. Placement of Cover Matenal:

1.
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The Contractor shall place all cover materials located on top of geocomposite
drainage net as described in Section 02200 - EARTHWORK.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02283 - TEMPORARY COVERS

PART 1 - GENERAL

1.01

1.02

DESCRIPTION OF WORK

The Contractor shall furnish all labor, materials and equipment required to provide
temporary daily covers for contaminated soil and crushed product fill in the northern
SVE treatment area. The covers are intended to prevent rainfall contact with the fill
and minimize releases of vapors and particulates to the ambient air.

The temporary covers shall not be necessary once the Stage 1 soil cover has been
placed on the fill. Temporary covers shall be demobilized by the Contractor and
managed in accordance with Section 02080 - REMEDIAL ACTION GENERATED
WASTES.

SUBMITTAL

The Contractor shall supply the Engineer with product samples and manufacturer’s
certifications under the provisions of Section 01300 - SUBMITTALS.

PART 2 - PRODUCTS

1.01

COVER MATERIAL

The temporary cover material shall be durable, puncture-resistance, and UV
stabilized synthetic membrane capable of being easily placed and removed on a daily
basis over the contaminated fill area. The temporary cover shall be black Permalon
X-150 or equivalent as manufactured by:

Permalon

Reef Industries, Inc.

P.O. Box 750245

Houston, Texas 77275-0245
(713) 484-6892
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The temporary cover material shall have the following properties:

Physical Properties
Property ASTM Method Units Value

Thickness D-2103 mils 8.6
Standard Weight D-2103 1b/1000 sq. ft. 304
Tensile - MD D-882 1bf 36.3

psi 4244
Tensile - MD D-882 Ibf 322

psi 3774
Elongation - MD D-882 % 757
Elongation - TD D-882 % 491
Tongue Tear - MD D-1938 1bf 4.7
Tongue Tear - TD D-1938 1bf 44
PPT Tear - MD D-2582 1bf 18.0
PPT Tear - TD D-2582 Ibf 18.3
Shrinkage - Area D-1204 % 22
Drop Dart D-1709 g 618
Cold Crack D-1709 mod. oF -60

PART 3 - EXECUTION

3.01 Temporary covers shall be fabricated in sections that will enable coverage of the entire width
of the fill area. Nominal size of each section is 100 x 300 feet. Individual sections shall be
overlapped to allow coverage of the entire fill area not covered with Stage 1 cover soil.
Horizontal seams shall be used in such a manner that the downslope sheet is overlapped by
the upslope sheet by a minimum of 24 inches.

3.02 The temporary cover system must be maintained securely in place with a system of anchor
trenches, or tires and sandbags. Anchoring trenches 8" wide and 12" deep shall be placed at
the bottom of the slope slightly outside the perimeter of the fill area. Excess cover material
(approximately 1-foot on each side) should be placed in the trench before backfilling into the
trench. In all cases, site conditions (wind, degree of slope) should be considered when
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placing the temporary cover system. Any defects, rips, tears or punctures found during or
immediately after the installation should be repaired.

END OF SECTION
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02283-3



DIVISION 2 - SITE WORK

SECTION 02550 - MONITORING WELLS

PART 1 - GENERAL

1.01

1.02

1.03

SUMMARY

The work covered under this section consists of furnishing all labor, equipment, and
material necessary to drill and install the compliance monitoring wells and retrofit
existing wells with new protective casings.

The Contractor shall possess all necessary licenses and shall obtain the appropriate
permits needed to comply with the State of Indiana regulations.

SITE CONDITIONS

Drilling Locations: Compliance monitoring well drilling locations and existing wells
are shown on the Drawings.

Subsurface conditions are described in Attachments A and D to the Specifications.

DESCRIPTION OF WORK

Compliance monitoring wells shall be constructed in two water-bearing zones: the
shallow till and the underlying sand, which is under pressure in some parts of the site.
Compliance monitoring well construction details are provided on the Drawings.

Access to the drilling locations requires the use of all-terrain or tracked vehicles. The
Contractor is responsible for providing all equipment necessary to gain access to the
drilling locations.

Power generation is the responsibility of the Contractor.

Water shall not be provided onsite. The Contractor is responsible for providing all
equipment necessary for temporary storage and transportation of water.

The Contractor is responsible for providing personal protective equipment (PPE).
Drilling is anticipated to be completed in Level D protection. Provisions are to be
made to upgrade to higher levels of protection as determined by the Health and
Safety Site Officer.
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1.04 RELATED SECTIONS
A. Section 02080 - REMEDIAL ACTION GENERATED WASTES.
1.05 SUBMITTALS
A. Drilling equipment and method.
B. Well materials product data.
PART 2 - PRODUCTS
2.01 MATERIALS

A. Protective casing: 4-inch (nominal) diameter Schedule 40 low carbon steel
conforming to the requirements of ASTM A333.

B. Temporary Casing: 8-inch (nominal) diameter, carbon steel.

C. Polyvinyl Chloride (PVC), Schedule 40, flush-threaded well pipe, 2-inch diameter.

D. PVC, Schedule 40 slotted well screen, 0.01 slot for till, 0.02 slot for sand, 2-inch
diameter.

E. Sandpack: Morrie No. 0 sandpack (shallow till monitoring wells), Morrie No. 1
sandpack (sand zone monitoring wells).

F. Bentonite: Bentonite pellets will be used for the annular seal. Approved proportions
of powdered bentonite will be used in temporary casing seals, drilling mud and
annular grout.

G. Grout: Annular grout will consist of the following proportions: 94 pounds of Portland
cement to 3 to 5 pounds of bentonite to 6.5 gallons of clean potable water.

PART 3 - EXECUTION
3.01 GENERAL

A. Decontamination:

1. Decontamination of equipment will be accomplished using high pressure hot

water or steam at the designated onsite decontamination pad.
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The rig and associated equipment is to be decontaminated upon arrival at
departure from the site. Decontamination of downhole drilling equipment
will take place between borehole locations and between till and sand zone
drilling activities.

3. The Contractor is responsible for insuring the decontamination and integrity
of monitoring well materials.
B. Sampling:
1. Confirmatory split spoon samples will be taken according to ASTM D-1586.
2. Sampling frequency will be continuous throughout each borehole location.
3. Appropriate sample jars are to be provided by the Contractor.

C. Waste Handling:

1.

Containerization and handling of solid and liquid wastes produced during
drilling and development activities are the responsibility of the Contractor.
Wastes shall be managed as describe in Section 02080 - REMEDIAL
ACTION GENERATED WASTES.

2. Solid wastes shall be placed in DOT 17H 55-gallon drums and stored in the
Support Zone as directed by the Engineer.

3. Liquid wastes shall be placed in DOT 17H 55 gallon drums and transferred
by the Contractor to the wastewater storage tank(s) in the Support Zone.

D. Development:

1. The sand monitoring wells are to be developed using the surge and pump
method.

2. The till monitoring wells are to be developed by bailing.

3. Development of each well will continue for a minimum 1-hour period or until
groundwater temperature, pH, and specific conductance values equilibrate.

4. In the event that monitoring wells are bailed or pumped dry before the one-
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hour minimum development period, the well will be permitted to recover to
within 75% of the original static water level before development resumes.
Development will be terminated after pH and specific conductivity
equilibrate.
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3.02 SHALLOW COMPLIANCE MONITORING WELL INSTALLATION

A. Pilot Testing Borings:

1.

Pilot testing borings will be advanced at each shallow till compliance
monitoring well location. The purpose of the test boring is to accurately
define the location of the top of the sand water bearing zone and to accurately
determine the placement of compliance monitoring well screens above the
sand water bearing zone. Pilot test borings will not be required for
compliance monitoring wells clustered with sand water bearing zone
monitoring wells.

Pilot test borings will be advanced via the hollow-stem auger drilling method
with continuous split-barrel sampling according to ASTM-D1586. Sampling
will terminate when the top of the sand water bearing zone is encountered.

Pilot test borings will be abandoned by tremie grouting the borehole with
bentonite-cement grout from the bottom to the top while incrementally
removing augers from the borehole.

Subsequent drilling locations for compliance monitoring wells will be at
offsets of approximately 15 feet in a direction specified by oversight
personnel.

B.  Dirilling Method:

1.

Off-site monitoring wells screened in the shallow till zone shall be drilled
using the hollow stem auger method. A minimum 6.25-inch inside diameter
(ID) hollow stem auger equipped with a pullout plug will be utilized. The
borehole will be advanced to a depth that has been determined by the pilot
test boring.

On-site monitoring wells screened in the shallow till zone will be drilled
using water rotary or hollow-stem auger methods, or any drilling combination
thereof. An 8- to 10-inch diameter casing will be installed through
contaminated soils into the top of the glacial till. The remaining borehole will
be advanced to a depth that has been determined by the pilot test boring.

C. Well Installation:

1.
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Off-site shallow till monitoring well construction is indicated on the
Drawings. Monitoring well riser pipe and screen shall be decontaminated
prior to installation unless environmentally sealed prior to installation.
Measures are to be taken to avoid cross contamination of the well screen and
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riser from contact with the ground, the rig, or other objects. Clean gloves are
to be worn when handling the screen and riser.

On-site shallow till monitoring well construction is indicated on the
Drawings. Monitoring well riser pipe and screens shall be decontaminated
prior to installation unless environmentally sealed prior to installation.
Measures are to be taken to avoid cross contamination of the well screen and
riser from contact with the ground, the rig, or other objects. Clean gloves are
to be worn when handling the screen and riser.

D. Annular Material Installation:

1.

Annular materials (sand pack and grout) are to be emplaced through the
hollow stem augers or through steel surface casings using minimum 1-inch
diameter tremie pipes as the augers are simultaneously extracted from the
borehole. The cement-bentonite grout slurry is to be mixed at the surface
prior to emplacement and tremied into the remaining annual space.

The bentonite pellet seal will be installed by dropping the pellets through the
hollow-stem augers or through steel surface casings to the top of the sand
pack. The bentonite pellet seal will be a minimum of 1-foot thick. The
bentonite pellet seal will be permitted to hydrate for at least 1 hour before
backfilling the remaining annular space with cement-bentonite grout.

E. Protective Casing Installation:

1.

The 4-inch steel protective casing is to be installed to a minimum 2 foot
below ground surface. The casing at each location is to extend above ground
surface and shall be finished with a locking cover and concrete pad as
specified on the Drawings.

3.03 SAND ZONE COMPLIANCE
MONITORING WELL INSTALLATION

A. Drilling Method:

1.
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Sand water-bearing zone monitoring wells shall be drilled using the Water
Rotary Drilling Method. A 12-inch diameter wing bit or blade bit circulating
water shall advance the borehole. Continuous soil samples shall be collected
through the drill stem and bit. A temporary 8-inch inside diameter steel
casing shall be set near the base of the till and sealed with a bentonite slurry
to prevent shallow till zone cross-contamination of the sand zone. A 77-inch
diameter blade or wing bit will be utilized to advance the borehole into the
sand zone.
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B. Well Installation:

1.

Sand zone monitoring well construction is indicated on the Drawings. Each
well is to be installed through the steel surface casing in the open borehole.
Well pipe and screens shall be decontaminated prior to installation unless
environmentally sealed prior to installation. Measures are to be taken to avoid
a cross contamination of the well screen and riser from contact with the
ground, the rig, and other objects. Clean gloves are to be worn when handling
the screen and riser.

After installation of the monitoring well, gravel pack and bentonite seal, the
temporary casing will be removed from the borehole. The remaining annular
space will be backfilled with a bentonite cement mixture via tremie pipe.

C. Annular Material Installation:

1.

Annular materials (sand pack, , and grout) are to be emplaced using a tremie
pipe. The cement-bentonite grout slurry is to be mixed at the surface prior to
emplacement.

The bentonite pellet seal will be installed by dropping the pellets through the
temporary casing to the top of the sand pack. The casing will be pulled from
the borehole incrementally until the bentonite pellet seal is a minimum of
2-feet above the till sand zone interface. The bentonite pellet seal will be
permitted to hydrate for a minimum of 1-hour before backfilling the
remaining annular space with cement bentonite grout.

D. Protective Casing Installation:

1.
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The 4-inch steel casing is to be extended above ground surface and shall be
finished with a cover and concrete pad as specified on the Drawings.

END OF SECTION

02550-6



P

SECTION 02661: PVC PIPING AND FITTINGS

1.0 GENERAL

1.01 SECTION INCLUDES

A.

Requirements for Furnishing and Placement of PVC Piping and Fittings - this
section includes the requirements for furnishing and placement of PVC piping and
fittings. Work includes all piping, valves, fittings, supports, appurtenant
structures, components and installation of the PVC piping system.

Pressure Testing - pressure testing of installed PVC for leaks and/or other
deficiencies that may have occurred during their installation.

1.02 REFERENCES

A.

The standards listed below have been included in this specification to the extent
referenced. The standards are referred to in the text by basic designation only.
Use the latest revision date available unléss otherwise indicated.

American Society for Testing Materials (ASTM)

1. ASTM D 1785 - Standard Specification for Poly Vinyl Chloride (PVC)
Plastic Pipe Schedules 40, 80 and 120.

2. ASTM D 2466 - Standard Specifications for Polyvinyl Chloride (PVC)
Plastic Pipe Fittings, Schedule 40.

Where reference is made to one of the above standards, the revision in effect at
the time of the subcontract will apply.

1.03 DELIVERY, STORAGE AND HANDLING

A.

A:\02661RV1.WPD

Protection - All parts and materials will be properly protected so that no damage,
deterioration, or contamination occurs from the time of shipment until installation
has been completed.

Replacement of Damaged Parts and Materials - If, in the opinion of Versar or
Engineer, parts and materials are damaged, deteriorated, or contaminated before
acceptance of the completed works, the material and/or the works will be rejected.
The Contractor will replace the labor, parts and materials at no additional cost
promptly (no longer than five days). The term Engineer, shall mean the Engineer
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designated by the Trustees pursuant to Versar’s Contract with the Trustees.

Material Storage - Materials will be stored in only the designated lay-down area
and in such a manner to ensure preservation of their quality and fitness for use.
Whenever deemed necessary by Versar or Engineer, materials will be placed on
wooden platforms or other hard, clean surfaces and not on the ground. Stored
materials will be stored in such a manner to facilitate prompt inspections by
Versar or Engineer.

1.04 CONDITIONS AND HAZARDS AT THE SITE

A

The Contractor must take necessary precautions to prevent damage to any above-
or-below-ground existing structures. Notify Versar and Engineer of any damaged
underground structures and make repairs or replace at no cost before backfilling.

2.0 PRODUCTS

2.01 MATERIALS

A.

Piping and Fittings - Pipe and fittings will be manufactured from a PVC
compound which meets the requirements of Cell Classification 12454-B polyvinyl
chloride as outlined in ASTM D-1784 and D-1785. The PVC color will be

_ approved by Versar. Pipe and fitting materials will be specifically formulated

with UV screens to provide for long term exposure with no deleterious effects, if
exposed to sunlight.

Portable Water System - If a piping system is to be constructed to convey potable
water, materials from which pipe and fitting are manufactured will have been
tested and listed for conveying potable water by the National Sanitation
Foundation or other approved sources.

2.02 DIMENSIONS AND DESIGN REQUIREMENTS

A.
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Component Details - Fitting Components that utilize socket type solvent welded
connections will have socket diameters, lengths, and wall thicknesses as required
by ASTM D-2467 or D-2466. Components utilizing taper pipe thread
connections will have thread lengths, diameters and configurations in
conformance with ASTM D-2464.

Fitting Style - Fittings will be industrial heavy duty hub style fittings.

Flanges - Flanges will be one piece solid design or two part vanstone type which
utilize the tapered, serrated face and full face gasket technique for joining and are
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compatible with ANSI B 16.5 Class 150 metal flanges.

Unions - Unions will be O-ring seal type having interchangeable components with
true union valves for maximum system versatility.

Piping - Piping will be in conformance with ASTM D-1785 for pressure rated
piping system as designated for Schedule 40, 80 and 120, Class 150 PVC piping.

2.03 PRESSURE RATINGS

A.

Socket Fittings - Socket fittings will be pressure rated the same as the
corresponding pipe size prescribed by ASTM D-1785 for Schedule 40, Class 150
piping. Threaded fittings will be pressure rated at 50 percent of the rating for
socket fittings.

Valves, Unions and Flanges - Valves, unions and flanges will be pressure rated at
150 psi for water service at 73 degrees Fahrenheit, non-shock, and will have a

minimum burst strength of 3.3 times the rated pressure.

Piping - Piping will be pressure rated as prescribed in ASTM D-1785.

2.04 MARKINGS

Fittings and pipe will be clearly marked with the manufacturer's name or trade
mark, material, ASTM designation number or alternative symbol indicating
compliance with alternate standards, NSF seal of approval indicating compliance
with NSF Standard 14 for the conveyance of potable water, and indicating
compliance with the applicable ASTM Standard and the country of manufacture.

3.0 EXECUTION

3.01 GENERAL INSTALLATION

A.

A:N02661RVI.WPD

Installation - Install piping and fittings in accordance with the Plan Drawings and
Details. Install to the alignment and elevations shown on the plan drawings.

Pressure Testing - Pressure test all closed lines in accordance with Section 15980.
PVC Piping Exposed to Sunlight - All PVC piping exposed to ultraviolet
radiation (sunlight) will be lightly sanded and painted red. Acceptable paint types

and schedules will be as listed below, applied at the dry film thickness (DFT) in
mils per coat noted.
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Tnemec

1 Coat: 66-Color Hi-bound Expoxoline (4 DFT)
2 Coats: 71-Color Endura Shield (2.5 DFT per coat)

Koppers

1 Coat: Higard Epoxy (4 DFT)
1 Coat: 1122 BRS Linear Polyurethane (2.5 DFT)

-

" Porter

1 Coat: M.C.R. 43 Hibuild Primer 4336 (5 DFT)
2 Coats: Hythane 4600 Series Polyurethane (2.0 DFT per coat)

- END OF SECTION-
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SECTION 02662: CPVC PIPING AND FITTINGS

1.0. GENERAL

1.01 SECTION INCLUDES

A,

Requirements for Furnishing and Placement of CPVC Piping and Fittings - This
section includes the requirements for furnishing and placement of CPVC piping
and fittings. Work includes all piping, valves, fittings, supports, appurtenant
structures, components and installation of the CPVC piping system.

Pressure Testing - Pressure testing of installed CPVC for leaks and/or other
deficiencies that may have occurred during their installation.

1.02 REFERENCES

A.

The standards listed below have been included in this specification to the extent
referenced. The publications are referred to in the text by basic designation only.
Use the latest revision date available unless otherwise indicated.

American Society for Testing Materials (ASTM)

1. ASTM D 1784 - Standard Specification for Chlorinated Polyvinyl
Chloride (CPVC) Plastic Pipe Schedules 40, 80 and 120.

2. ASTM F437 - Standard Specifications for Chlorinated Polyvinyl Chloride
(CPVC) Plastic Pipe Fittings, Schedules 40, 80 and 120.

Where reference is made to one of the above standards, the revision in effect at
the time of the contract will apply.

1.03  DELIVERY, STORAGE AND HANDLING

A.
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Protection - All parts and materials will be properly protected so that no damage,
deterioration, or contamination occurs from the time of shipment until installation
has been completed.

Replacement of Damaged Parts and Materials - If, in the opinion of Versar or
Engineer, parts and materials are damaged, deteriorated, or contaminated before
acceptance of the completed works, the material and/or the works will be rejected.
The Contractor will replace the labor, parts and materials at no additional cost
promptly (within five days).
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Materials Storage - Materials will be stored in only the designated lay-down area
and in such a manner as to ensure preservation of their quality and fitness for use.
Whenever deemed necessary by Versar or Engineer, materials will be placed on
wooded platforms or other hard, clean surfaces and not on the ground. Stored
materials will be stored in such a manner to facilitate prompt inspections by
Versar or Engineer.

1.04 CONDITIONS AND HAZARDS AT THE SITE

AL

The Contractor must take necessary. precautions to prevent damage to any above-
or-below-ground existing structures. Notify Versar and Engineer of any damaged
underground structures and make repairs or replace at no cost to the Versar before
backfilling.

2.0 PRODUCTS

2.01 MATERIALS

A

Piping and Fittings - Pipe and fittings will be manufactured from a CPVC
compound which meets the requirements of Cell Classification 12454-B
chlorinated polyvinyl chloride as outlined in ASTM D-1784 and D-1785. The
CPVC color will be approved by Versar. Pipe and fitting materials will be
specifically formulated with UV screens to provide for long term exposure with
no deleterious effects, if used outdoors.

Potable Water System - If piping system is to be constructed to convey potable
water, materials from which pipe and fitting are manufactured will have been
tested and listed for conveying potable water by the National Sanitation
Foundation or other approved sources.

2.02 DIMENSIONS AND DESIGN REQUIREMENTS

A.
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Components Detail - Fitting Components that utilize socket type solvent welded
connections will have socket diameters, lengths, and wall thicknesses as required
by ASTM F441, F437 or F439. Components utilizing taper pipe thread
connections will have thread lengths, diameters and configurations in
conformance with ASTM D-2464.

Fittings Style - Fittings will be industrial heavy duty hub style fittings.
Flanges - Flanges will be one piece solid design or two part vanstone type which

utilize the tapered, serrated face and full face gasket technique for joining and are
compatible with ANSI B 16.5 Class 150 metal flanges.
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Unions - Unions will be O-ring seal type having interchangeable components with
true union valves for maximum system versatility.

Piping - Piping will be in conformance with ASTM D-1785 for pressure rated
piping system as designated for Schedule 40, 80 and 120, Class 150 CPVC piping.

2.03 PRESSURE RATINGS

A.

Socket Fittings - Socket fittings will be pressure rated the same as the
corresponding pipe size prescribed by ASTM D-1785 for Schedule 40, Class 150
piping. Threaded fittings will be pressure rated at 50 percent of the rating for
socket fittings.

Valves, Unions and Flanges - Valves, unions and flanges will be pressure rated at
150 psi for water service at 73 degrees Fahrenheit, non-shock, and will have a

minimum burst strength of 3.3 times the rated pressure.

Piping - Piping will be pressure rated as prescribed in ASTM D-1785.

2.04 MARKINGS

Fittings and pipe will be clearly marked with the manufacturer's name or trade
mark, material, ASTM designation number or alternative symbol indicating
compliance with alternate standards, NSF seal of approval indicating compliance
with NSF Standard 14 for the conveyance of potable water, and indicating
compliance with the applicable ASTM Standard and the country of manufacture.

3.0 EXECUTION

3.01 GENERAL INSTALLATION

A.
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Installation - Install piping and fittings in accordance with the Plan Drawings and
Details. Install to the alignment and elevations shown on the plan drawings.

Pressure Testing - Pressure test all closed lines in accordance with Section 15980.
CPVC Piping Exposed to Sunlight - All CPVC piping exposed to ultraviolet
radiation (sunlight) will be lightly sanded and painted red. Acceptable paint types

and schedules will be as listed below, applied at the dry film thickness (DFT) in
mils per coat noted.

02662-3



A:NO2662RV1.WPD

Tnemec

1 Coat: 66-Color Hi-bound Expoxoline (4 DFT)
2 Coats: 71-Color Endura Shield (2.5 DFT per coat)

Koppers

1 Coat: Higard Epoxy (4 DFT)
1 Coat: 1122 BRS Linear Polyurethane (2.5 DFT)

-

Porter

1 Coat: M.C.R. 43 Hibuild Primer 4336 (5 DFT)
2 Coats: Hythane 4600 Series Polyurethane (2.0 DFT per coat)

- END OF SECTION-
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SECTION 02663: NON-METALLIC VALVES: PVC, CPVC, PP and PVDF

1.0 GENERAL
1.01 SUMMARY

A. Section includes:

1. Maximum Service Temperature - This specification covers the
manufacturing requirements PVC, CPVC, Polypropylene and PVDF
valves intended for use in industrial, commercial and residential pressure
piping systems where cost effective resistance to corrosion is of prime
importance. Maximum service temperatures are: PVC, 140°F; CPVC,
210°F; PP, 180°F; PVDF, 280°F.

2. Valve Installation - Installation of valves as shown on the Drawings
including all connections, supports and testing.

3. Submittal Requirements - Submittal of technical specifications, data

sheets, O&M manuals and spare parts lists in accordance with Section
01301.

1.02 RELATED SECTIONS
A Section 02661 - PVC Piping

B. Section 02662 - CPVC Piping

20 PRODUCTS

201 MATERIALS

A. Dimensions/Valve Design: PVC and CPVC socket connections will conform to
the requirements of ASTM D-2466 and F-438 for Schedule 40 pressure fittings.
PP and PVDF socket connections will be fusion type as described in ASTM D-
2567 Technique 1. All threaded connectors will conform to the requirements of
ASTM D-2466 and F438 as well as ANSI B1.20.1 for tapered pipe threads. The
valve design will be full port (6 inch size is standard port) with full flow around
the rib-guided ball. Foot valve models will have a minimum cumulative area ratio
of screen holes (inlet) to valve port of 3:1. The valve seat will be an elastomer
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which will permit low seating head, and a flow directional arrow will be molded
on the valve body for permanent visibility. The end connections must be of the
True Union type, and all PVC and CPVC valves will be supplied with both socket
and threaded connectors for universal installation (1/2 inch - 2 inch only).

Markings: Valves will be clearly marked with the manufacturer's name or
trademark, size, material of construction, country of manufacture. PVC and
CPVC valves will additionally bear the National Sanitation Foundation NSF-pw
SE seal inferring third party certification that product and materials are regularly
tested for ASTM physical compliance and NSF chemical requirements for safe
conveyance of potable water, if so used.

Performance and Pressure Rating: Valves will be rated for 150 psi service at 73°F

water, non-shock and have a minimum burst rating of 3.3 times the rated working
pressure for maximum safety.

3.0 EXECUTION

3.01 INSTALLATION

A.

Alignments and Elevations - Install in accordance with the alignment and
elevations shown on the drawings.

Valve Supports -Support all valves in accordance with manufacturer’s
recommendations..

Valve Testing - Pressure Test valves in-line in accordance with Section 15980 and
manufacturer’s recommendations.

- END OF SECTION -
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DIVISION 2 - SITE WORK

SECTION 02700 - EROSION CONTROL

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This item includes erosion and sediment control products and measures to be used
during construction activities. The purpose is to ensure that construction activities
will not adversely affect adjacent properties or water resources.

REFERENCES

ASTM D3786 - Test Method for Hydraulic Bursting Strength of Knitted Goods and
Nonwoven Fabrics: Diaphragm Bursting Strength Tester Method.

ASTM D4632 - Test Method for Breaking Load and Elongation of Geotextiles (Grab
Method).

ASTM D4751 - Test Method for Determining Apparent Opening Size of a
Geotextile.

ASTM D4833 - Test Method for Index Puncture Resistance of Geotextiles,
Geomembranes, and Related Products.

ASTM G26 - Practice for Operating Light Exposure Apparatus (Xenon Arc Type)
With and Without Water for Exposure of Non-Metallic Materials.

Indiana Department of Highways, Standard Specifications, 1988.
SUBMITTALS
Site Fence Fabric Manufacturer’s Product Data:

1. Manufacturer’s published detail drawings, modified to suit design conditions
if required, and Contractor prepared drawings as applicable.

2. Manufacturer’s descriptive literature and specifications covering the product
specified. Include installation information.
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Silt Fence Fabric Certificates of Conformance:

1. Manufacturer’s certification that components and products will be
manufactured in accordance with specified reference standards for
components and products.

PART 2- PRODUCTS

2.01

2.02

ENVIRO\960902\SPECS\02700

SILT FENCE

Silt Fence Fabric shall meet or exceed the following minimum specifications:

Fabric Properties Minimum Test Method
Acceptable
Value
Grab Tensile Strength (Ibs) 90 ASTM D4632
Elongation at Failure (%) 50 ASTM D4632
Mullen Burst Strength (psi) 190 ASTM D3786
Puncture Strength (1bs) 40 ASTM D4833
Apparent Opening Size (AOS) 40 - 80 ASTM D4751
Ultraviolet Radiation Stability (%) 90 ASTM G-26

Fence Posts (for fabricated units): The length shall be a minimum of 36 inches long.
Wood posts will be of sound quality hardwood.

Prefabricated Units: Envirofence or equal may be used in lieu of the above method
providing the unit is installed per manufacturer’s instructions.

VEGETATION
Seeding, Fertilizer, and Mulch:

1. Seeding, fertilizer, and mulch shall be as specified in Section 02710 -
VEGETATION.
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PART 3 - EXECUTION

3.01
A.
3.02
A.
B.
C.
D.

GENERAL

The Contractor shall plan and execute construction by methods which will minimize
and control surface drainage so as to reduce erosion and sedimentation to least
practicable amounts. To accomplish this objective, the following measures shall be
utilized as appropriate:

1. Expose the least possible amount of bare soils at any one time.

2. Use selective placement of fill during construction to avoid entrapment of
ponds of rainwater and excessive erosion.

3. Make daily inspections for erosion and sedimentation, and take corrective
actions as necessary.

SILT FENCE

Silt fence fabric shall be placed on the top of the banks of regraded or disturbed
ditches at the toe of all graded slopes, and on the downslope ends of all access or
temporary haul roads outside of the support zone.

Inspect all slopes and drainage ditches to insure that the topsoil is well graded and
free of large stones or other debris that would prevent the fabric from conforming

closely to the soil.

Fabric shall be installed immediately after seeding operations have been completed
in work areas.

Fabric shall be applied in accordance with the manufacturer’s recommendations.

3.03 MAINTENANCE

A.

The Contractor shall inspect each of the following erosion control structures and their
components periodically during construction to ensure that they are in good operating
condition:

1. The Contractor shall verify that the silt fence is functioning properly and in
operating condition.

2. The Contractor shall verify that the riprap is in place to the required extent
and thickness.
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B. The Contractor shall be responsible for maintenance repairs as needed at no
additional cost to the ECC Trust. Long-term maintenance is described in
Section 13210 - SITE OPERATIONS AND MAINTENANCE.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02710 - VEGETATION

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

SECTION INCLUDES

Seeding, muiching, and fertilizer.

Maintenance.

REFERENCES

FS 0-F-242 - Federal Specifications for Fertilizers, Mixed, Commercial.
Indiana Department of Highways (IDOH) Standard Specifications, 1988.
QUALITY ASSURANCE

Provide seed mixture in containers showing percentage of seed mix, year of
production, net weight, date of packaging, and location of packaging.

REGULATORY REQUIREMENTS
Comply with regulatory agencies for fertilizer and herbicide composition.

Provide certificate of compliance from authority having jurisdiction indicating
approval of seed mixture.

DELIVERY, STORAGE, AND HANDLING

Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not
acceptable.

Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name
of manufacturer.
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PART 2 - PRODUCTS

2.01

2.02

2.03

2.04

SEED SUPPLIERS

Indiana Seed Co. or others as approved by the Engineer.
SEED MIXTURE

Seed Mixture: Indiana Seed Company Number Six Rough Mix
1. Kentucky Blue Grass: 10 percent.

2. Perennial Rye: 25 percent.

3. Tall Fescue Grass: 65 percent.

SOIL MATERIALS

Topsoil, as described in Section 02200 - EARTHWORK.
ACCESSORIES

Mulching Material:

1. Mulch for seeded areas with finished slopes flatter than three horizontal to
one vertical shall be in accordance with IDOH 913.05(a).

2. Mulch for seeded areas with finished slopes of 3 horizontal to 1 vertical or
steeper shall be in accordance with IDOH 913.05(c), (d), or (e).

Fertilizer: FS O-F-241, Type I, Grade A; recommended for grass, with fifty percent
of the elements derived from organic sources; of proportion necessary to eliminate
any deficiencies of topsoil, as indicated in analysis to the following proportions:
Nitrogen - 12 percent, phosphoric acid - 12 percent, soluble potash - 12 percent.

Water: Clean, fresh, and free of substances or matter which could inhibit vigorous
growth of grass.

Stakes: Softwood lumber, chisel pointed.

String: Organic fiber.
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PART 3 - EXECUTION

3.01

3.02

3.03

3.04

EXAMINATION
Verify that prepared soil base is ready to receive the work of this section.
FERTILIZING

Applying fertilizer in accordance with manufacturer’s instructions, at a rate of
23 pounds per 1,000 square feet.

Apply after smooth raking of topsoil and prior to roller compaction.

Do not apply fertilizer at same time or with same machine as will be used to apply
seed.

Mix thoroughly into 2 inches (50 mm) of topsoil.
Lightly water to aid the dissipation of fertilizer.

SEEDING

Apply seed at a rate of 4 pounds per 1,000 square feet evenly in two intersecting
directions. Rake in lightly.

Do not seed areas in excess of that which can be mulched on same day.
Planting Season: March 1 through October 15.

Do not sow immediately following rain, when ground is too dry, or during high wind
periods.

Roll seeded area with roller not exceeding 112 pounds (50 Kg).

Immediately following seeding and compacting, apply mulch to a thickness of
1/8 inches (3 mm). Maintain clear of shrubs and trees.

Apply water with a fine spray immediately after each area has been mulched.
Saturate to 4 inches (100 mm) of soil.

SEED PROTECTION

Identify seeded areas with stakes and string around area periphery. Set string height
to 6 inches.
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3.05 MAINTENANCE
A. Water to prevent grass and soil from drying out.

B. Immediately reseed areas which show bare spots and water to prevent washing of
slopes or dislodgement of seed.

C. Fertilize seeded area at a rate of 10 pounds per 1,000 square feet immediately
following the first mowing.

D. The Contractor is not required to provide a warranty period for the vegetation.
E. The Contractor shall be responsible for maintenance repairs as needed at no

additional cost to the ECC Trust. Long-term maintenance is described in
Section 13210 - SITE OPERATIONS AND MAINTENANCE.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02750 - EROSION CONTROL REVETMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

DESCRIPTION OF WORK

The Contractor shall furnish all labor, materials, equipment, and incidentals required
to install erosion control revetment material such as Fabriform Filter Point or
approved equal, in the diversion channels as shown on the Drawings and specified
herein.

RELATED SECTIONS

Section 01300 - SUBMITTALS.

Section 02280 - GEOTEXTILES.

REFERENCES

ASTM C-31, Standard Practice for Making and Curing Concrete Test Specimens in
the Field.

ASTM C-39, Standard Test Method for Compressive Strength of Cylindrical
Concrete Specimens.

SUBMITTALS

The Contractor shall submit the following under the provisions of Section 01300 -
SUBMITTALS:

1. Product Data: Submit manufacturer’s technical product data and installation
instructions for Erosion Control Revetment.

2. Certificates of Conformance: Certificates of conformance for all materials
shall be submitted assuring conformance with these Specifications.
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PART 2 - PRODUCTS

2.01

2.02

2.03

FABRIC DESIGN

Fabric-forming material shall consist of double-layer, open-salvage fabric joined in
a mat configuration. Fabric shall be woven of 100 percent continuous multifilament
nylon fiber of which at least 50 percent by weight shall be bulk textured fiber. Staple
yarns shall not be allowed.

Filter Point fabric, designated as Erosion Control Revetment on the Drawings, shall
be woven in such a manner as to provide interwoven points of attachment on spaced
centers. These points of attachment shall serve to control the thickness of the finished
revetment and also act as Filter Points to provide relief of hydrostatic uplift beneath
the completed revetment. They shall be woven in a basket or other open pattern to
provide improved permeability.

Thickness of the finished revetment shall be measured as described in Part 3 of this
Section.

The Erosion Control Revetment shall have Filter Points on 5-inch centers
(Designation Style 5-Inch FP) with an average thickness of 2.2 inches and the Fiber
and Fabric properties shall meet all manufacturer’s specifications.

FABRIC POROSITY

Fabric porosity is essential for the successful execution of this work. The Contractor
shall demonstrate the suitability of fabric design by injecting the proposed grout into
5 1/2-inch (140 mm) diameter sleeves. The sleeves shall be constructed of a single
layer of the same basic fabric material. Test cylinders, 12 inches (300 mm) long,
shall be cut from each specimen and tested in accordance with ASTM C-39.

FABRIC ASSEMBLY

Adjacent fabric panels shall be connected by sewing or by means of zippers. The two
top layers of fabric and the two bottom layers of fabric shall be joined separately
permitting full mat thickness between the two parallel seams. A single seam in which
all four layers of fabric are joined at one point will not be permitted. If required,
grout stops may be installed parallel to and in between individual mill widths at
pre-determined intervals to regulate the flow of fluid grout. Grout stops shall be so
designed as to produce full mat thickness along the full length of the grout stop.
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2.04

2.05

GROUT

Grout shall consist of a mixture of Portland cement, fine aggregate, and water so
proportioned and mixed as to provide a readily pumpable slurry. Admixtures and/or
a pozzolan may be used with the approval of the Engineer. The hardened grout shall
exhibit a compressive strength of 2,000 psi (14 MPa) at 28 days when specimens are
made and tested according to the provisions of ASTM C-31 and C-39.

The average compressive strength of Fabriform cast test cylinders, as described in
Paragraph 2.02.A above, shall be at least 20 percent higher at 7 days than that of
companion test cylinders made in accordance with ASTM C-31, and not less than
2,500 psi (17 MPa) at 28 days.

GEOTEXTILE

The geotextile underlying the Fabriform mat shall be a nonwoven geotextile as
specified in Section 02280 - GEOTEXTILES.

PART 3 - EXECUTION

3.01

3.02

3.03

GENERAL

Erosion Control Revetment shall be placed at the locations indicated on the Contract
Drawings and specified herein. The revetment shall line the upgraded Parcel 45
diversion channel, channels F, H, and K, and approximately 15 feet (minimum) of
channel at the inlet and outlet of each culvert.

FABRIC STORAGE

Immediately following receipt of fabric on the job site, fabric shall be inspected and
stored in a clean dry area where it will not be subject to mechanical damage or
exposure to moisture or direct sunlight.

SUBGRADE PREPARATION

Revetment shall be placed over relatively smooth surfaces. If backfilling is
necessary, compacted sand shall be placed as indicated in the Drawings to create a
relatively smooth surface.
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3.05

3.06

GEOTEXTILE PLACEMENT

The geotextile underlying the Erosion Control Revetment shall extend to the limits
of the Erosion Control Revetment and shall be anchored with the Erosion Control
Revetment as specified by the manufacturer.

The geotextile shall be laid in the direction of the channel. Fabric panels should be
overlapped both side-to-side and end-to-end a minimum of 2 feet.

FABRIC PLACEMENT

Prior to grout injection, the dual-walled fabric shall be positioned over the nonwoven
geotextile fabric, making appropriate allowance for contraction of the fabric which
will occur as a result of grout injection.

Panels of fabric may be factory assembled in predetermined sizes and joined together
side-by-side at the job site by field sewing or by means of zipper closures attached
to the upper and lower layers of fabric. If joining of panels, as described above, is
impractical, adjacent panels may be overlapped a minimum of 2 feet, subject to the
Engineer’s approval. In no case will simple butt joints between panels be allowed.

The fabric shall be cut and formed around the inlet and outlet of the culvert pipes and
sewn as per the manufacturer’s recommendations.

The Erosion Control Revetment shall be anchored as per the manufacturer’s
recommendations. The Erosion Control Revetment shall extend vertically a
minimum of 1 foot above the top of the culvert pipe.

GROUT INJECTION

Following placement of dual-walled fabric over the nonwoven geotextile fabric,
grout shall be injected between the top and bottom layers of fabric through small slits
cut in the upper layer of fabric. The injection pipe shall be wrapped tightly at the
point of injection with a strip of burlap and the burlap pushed into the slit as the
injection pipe is withdrawn in order to minimize spillage of grout on the surface of
the revetment. The sequence of grout injection shall be such as to insure complete
filling of the revetment-forming fabric to the thickness specified by the fabric
manufacturer.
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3.07

Foot traffic will not be permitted on the freshly pumped mat when such traffic will
cause permanent indentations in the mat surface. Walk boards shall be used where
necessary. Excessive grout which has been inadvertently spilled on the mat surface
shall be cleaned up with a broom and shovel. Use of a water hose to remove spilled
grout from the surface of a freshly pumped mat will not be permitted.

During grout injection, the mat thickness may be measured by inserting a short piece
of stiff wire through the crowns of the mat midway between Filter Points at several
locations from the crest to the toe of the slope. Any mat measuring less than
90 percent of the average of all thickness measurements shall be reinjected with grout
until average thickness has been attained.

FIELD TESTS

Sets of three field control cylinder specimens shall be taken by the Contractor during
the progress of the work, in conformity with ASTM C-31. The total number of
specimens taken shall not be less than one set of specimens on any 1 day when
concrete is placed.

The cylinder specimens shall be tested in accordance with ASTM C-39. The resulting
compressive strengths shall be in accordance with Paragraph 2.04 of this Section.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02900 - OFFSITE TRANSPORTATION AND DISPOSAL

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

This section includes the requirements for Offsite Transportation and Disposal
associated with mobilization, construction and operations activities. The appropriate
transportation and disposal method shall be based on the characterization of the waste
types described in the related sections.

The Contractor shall obtain and pay for all transportation-related liability insurance,
and all Federal, state, and local permits and licenses required.

RELATED SECTIONS

Section 01501 - DECONTAMINATION PAD

Section 01502 - WASTEWATER STORAGE PAD

Section 01710 - DEMOBILIZATION

Section 02080 - REMEDIAL ACTION GENERATED WASTES

Section 02283 - TEMPORARY COVERS

Section 13050 - WASTEWATER STORAGE AND TRANSFER SYSTEM

OFFSITE DISPOSAL FACILITIES

Solid Hazardous Waste Disposal Facilities:

1. All solid hazardous waste shall be disposed of at a RCRA permitted disposal
facility in the United States. The Contractor shall select two RCRA permitted
facilities which it intends to use for the transportation to and disposal of solid
hazardous waste from this Site. The Contractor shall cite which of the
facilities will be the primary facility and which will be the secondary facility.

2. All of the solid hazardous waste disposed from this Site will be transported

to and disposed of in the primary solid hazardous waste disposal facility
unless that facility becomes “out of compliance” with present RCRA
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requirements. In this event, the Contractor shall transport the waste to the
secondary disposal facility for disposal.

If the primary facility becomes compliant during the course of the
transportation and disposal to the secondary disposal facility, the Contractor
shall redirect the waste to the primary disposal facility.

The Contractor may use the following RCRA permitted solid hazardous
waste disposal facility or the Contractor may select its own disposal facility
meeting the requirements of these specifications and approval of the
Engineer.

a. Chemical Waste Management, Inc.
Adams Center Facility
Fort Wayne, Indiana

The Contractor shall ensure that all wastes are properly manifested for
transportation and disposal and comply with all Federal and state laws and
regulations concerning waste transportation and disposal. The ECC Trust
shall be responsible for obtaining the generator identification number from
U.S. EPA prior to offsite shipment.

B. Solid Nonhazardous Waste Disposal Facilities:

1.
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All solid nonhazardous waste shall be disposed of at an approved IDEM
permitted municipal solid waste landfill in the United States. The Contractor
shall select two approved landfills which it intends to use for the
transportation and disposal of solid nonhazardous waste from this Site. The
Contractor shall cite which of the landfills will be the primary landfill and
which will be the secondary landfill.

All of the solid nonhazardous waste disposed from this Site will be
transported to and disposed of in the primary landfill unless that facility
becomes “out of compliance” with present requirements. In this event, the
Contractor shall transport the waste to the secondary landfill.

If the primary landfill becomes compliant during the course of the
transportation and disposal to the secondary landfill, the Contractor shall
redirect the waste to the primary landfill.

The Contractor may use the following approved IDEM permitted municipal

solid waste landfill or the Contractor may select its own landfill meeting the
requirements of these specifications and approval of the Engineer.
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a. Waste Management, Inc.
Danville Recycle and Disposal Facility
Danville, Indiana

The Contractor shall ensure that all wastes are properly manifested for
transportation and disposal and comply with all Federal and state laws and
regulations concerning waste transportation and disposal.

C. Liquid Hazardous Waste Disposal Facilities:

1.
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In the unlikely event that any liquid hazardous waste is generated, it shall be
disposed of at a RCRA permitted disposal facility in the United States. The
Contractor shall select two RCRA permitted facilities which it intends to use
for the transportation to and disposal of liquid hazardous waste from this Site.
The Contractor shall cite which of the facilities will be the primary facility
and which will be the secondary facility.

Any liquid hazardous waste disposed from this Site will be transported to and
disposed of in the primary liquid hazardous waste disposal facility unless that
facility becomes “out of compliance” with present RCRA requirements. In
this event, the Contractor shall transport the waste to the secondary disposal
facility for disposal.

If the primary facility becomes compliant during the course of the
transportation and disposal to the secondary disposal facility, the Contractor
shall redirect the waste to the primary disposal facility.

The Contractor may use the following RCRA permitted liquid hazardous
waste disposal facilities or the Contractor may select its own disposal facility
meeting the requirements of these specifications and approval of the
Engineer.

a. Heritage Environmental Services, Inc.
7901 West Morris Street
Indianapolis, Indiana 46231

b. Clean Harbors
Chicago, Illinois

The Contractor shall ensure that all wastes are properly manifested for
transportation and disposal and comply with all Federal and state laws and
regulations concerning waste transportation and disposal. The ECC Trust
shall be responsible for obtaining the generator identification number from
U.S. EPA prior to offsite shipment.
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D. Scrap/Salvage Disposal Facilities:

1.

All material certified clean including tanks and metallic structural material
shall be disposed of at a scrap/salvage disposal facility in the United States.
The Contractor shall select two facilities which he intends to use for the
transportation to and disposal of certified clean material. The Contractor shall
cite which of the facilities will be the primary facility and which will be the
secondary facility.

All of the certified clean material disposed from this Site will be transported
to and disposed of in the primary scrap/salvage disposal facility unless that
facility becomes “out of compliance™ with present requirements. In this
event, the Contractor shall transport the waste to the secondary disposal
facility for disposal.

If the primary facility becomes compliant during the course of the
transportation and disposal to the secondary disposal facility, the Contractor
shall redirect the waste to the primary disposal facility.

The Contractor may use the following approved scrap/salvage disposal
facilities or the Contractor may select his own scrap/salvage disposal
facilities meeting the requirements of these Specifications and approval of the
Engineer.

a. Oscar Winsky Company, Lafayette, Indiana.
b. Lusco Corporation, Indianapolis, Indiana.
The Contractor shall ensure that all material certified clean is properly

manifested for transportation and disposal and complies with all Federal and
State laws and regulations concerning transportation and disposal.

1.04 SUBMITTALS

A. Copies of certificates of required insurance, permits, and licenses.

B. During the course of the Contract, the Contractor shall submit as documentation for
each payment the following:

1.
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Copies of weigh-in/weigh-out tickets, with driver name, truck identification,
date and time of day.

Copies of manifests.
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C. Waste analyses results and waste profile sheet.

PART 2 - PRODUCTS
Not Applicable.
PART 3 - EXECUTION
3.01 DRIVER TRAINING
A. The Contractor shall provide an instructional briefing meeting for all drivers and
transportation subcontractors before work begins. The meeting shall cover the
following topics at a minimum:
1. Onsite routing.
2. Weighing and weight tickets.
3. Procedures for cargo compartment lining, tarping, and decontamination.
~ 4, Health and safety including respiratory requirements.
B. The Contractor shall prepare a written record of this meeting. Duplicates of meeting

record shall be given to each driver upon their first check-in at the Site.

3.02 NOTIFICATION OF DISPOSAL FACILITY

A. The Contractor shall implement procedures and designate personnel to notify
disposal facilities upon departure of each transport vehicle from the site supplying
the following information as a minimum:

1.

2.
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Driver Name.
Truck Identification.
Designation of materials contained in load.

Estimated time of arrival at disposal facility.
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3.03 DEMURRAGE

A. Transportation demurrage costs during loading at the Site and at the disposal
facilities shall be borne by the Contractor and are not a cost reimbursed by the ECC
Trust.

END OF SECTION
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DIVISION 3 - CONCRETE

SECTION 03200 - CONCRETE REINFORCEMENT

PART 1 - GENERAL

1.03

1.04

1.05

SCOPE OF WORK

Furnish all labor, materials, equipment, and incidentals required and install all
concrete reinforcement as shown on the Drawings and specified herein.

RELATED SECTIONS
Section 03300 - CAST-IN-PLACE CONCRETE.
REFERENCE STANDARDS

Steel reinforcement in concrete shall conform to ACI 350 and ACI 318 unless
otherwise specified herein.

PRODUCT DELIVERY AND HANDLING

Reinforcing shall be substantially free from mill scale, rust, dirt, grease, or other
foreign matter.

Reinforcement shall be shipped and stored with bars of the same size and shape
fastened in bundles with durable tags, marked in a legible manner with waterproof
markings showing the same designations as shown on the submitted placing
drawings.

Reinforcing steel shall be stored off the ground and shall be protected from moisture
and kept free from dirt, oil, or injurious contaminants.

SUBMITTALS

Manufacturer’s Certification of Product.
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PART 2 - PRODUCTS

2.01

2.02

MATERIALS

Materials shall be new, be of domestic manufacturer, and shall conform to the
following material specifications.

1. Concrete reinforcing bars: ASTM A615, Grade 60.
2. Welded steel wire fabric: ASTM A185.

3. Plastic protected bar supports: CRSI Bar Support Specifications, Class 1 -
Maximum Protection.

4. Precast concrete block bar supports: CRSI Bar Support Specifications,
Precast Blocks with Wires.

5. Tie wires for reinforcement: 16-/12-gauge or heavier, black annealed wire.
The following alternate materials are allowed for deformed reinforcing bars:

1. “Specification for Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement” (ASTM A615).

2. “Specification for Rail-Steel Deformed and Plain Bars for Concrete
Reinforcement” including Supplementary Requirement S1 (ASTM A616
including S1).

3. “Specification for Axle-Steel Deformed and Plain Bars for Concrete

Reinforcement” (ASTM A617).

4. “Specification for Low-Alloy Steel Deformed Bars for Concrete
Reinforcement” (ASTM A706).

FABRICATION OF REINFORCEMENT

Fabrication tolerances shall be in accordance with the CRSI, Code of Standard
Practice-Fabrication.

Bars shall be cold bent.

Bars shall be bent around a revolving collar having a diameter of not less than that

recommended by the CRSI, Code of Standard Practice-Detailing. Hooks shall
conform to the same code.
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PART 3 - EXECUTION

3.02

INSTALLATION

Surface condition, bending, spacing, tolerances of placement of reinforcement shall
conform to the CRSI, Code of Standard Practice-Field Erection.

Except as otherwise indicated on the Drawings, the minimum concrete cover of
reinforcement shall be as follows:

1. Concrete cast against and permanently exposed to earth; 3-inch.

2. Concrete surfaces in contact with soil, water, sewage, sludge, or exposed to
the weather; 2-inch.

3. Concrete surfaces not in contact with soil, water, sewage, sludge or exposed
to the weather.

Beams, girders, columns: principal reinforcement; ties; stirrups or spirals;
1-1/2-inch.

Walls and bottom steel of slabs - 1 inch.
Shells and top steel of slabs - 3/4-inch.

No reinforcing bars shall be welded either during the fabrication or erection unless
specifically called for on the Drawings, specified herein, or with prior written
approval of the Engineer. All bars that have been welded, including tack welds,
without such approval shall be immediately removed from the work. When welding
of reinforcement is approved, it shall conform to the AWS Structural Welding
Code-Reinforcing Steel, AWD D1 4.

Reinforcing spacing design shall be coordinated with ACE 318-89 (revised 1992),
titled “Building Code Requirements for Reinforced Concrete”, Part 7.12.2.2

REINFORCEMENT AROUND OPENINGS

Place an equivalent area of steel to that interrupted by an opening, pipe penetration,
or duct penetration around the opening or penetration. The bars shall have sufficient
length to develop bond at each end beyond the opening or penetration.
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3.03

3.04

3.05

SPLICING

Splicing of concrete reinforcement shall be performed in accordance with the
requirements set forth in ACE 318-89 (revised 1992), titled “Building Code
Requirements for Reinforced Concrete”.

Except as otherwise indicated on the Drawings, tension lap splices shall be in
accordance with the applicable tables on the ACT 315, titled “Detailing Manual”.

ACCESSORIES

The Contractor is solely responsible for determining, providing, and installing
accessories such as chairs, chair bars, and the like in sufficient quantities and strength
to adequately support the reinforcement and prevent its displacement during the
erection of the steel and the placement of concrete.

Precast concrete blocks with wires shall be used where the reinforcing steel is to be
supported over soil.

Stainless steel protected bar supports shall be used to firmly hold vertical
reinforcement in position.

Precast concrete blocks with wires or plastic protected bar supports shall be used to
support reinforcing steel on formwork. If the bottom of the precast blocks will be
exposed to offer removal of forms, the color and appearance of the block shall match
that of the adjacent concrete.

Alternate method of supporting top steel in slabs, such as steel channels supported
on the bottom steel or vertical reinforcing steel fastened to the bottom and top mats,
may be used if approved by the Engineer.

INSPECTION

In no case shall any reinforcing steel be covered with concrete until the amount and
position of the reinforcement has been checked by the Engineer and his permission
given to proceed with the concreting. The Engineer shall be given ample prior notice
of the availability of set reinforcement for checking.

END OF SECTION
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DIVISION 3 - CONCRETE

SECTION 03300 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SCOPE OF WORK

Furnish all labor, materials, equipment and incidentals required to place all concrete,
reinforcing steel, forms, waterstops, grouting of base and bearing plates, electrical
dust encasement, and miscellaneous related items including sleeves, reglets, anchor
bolts, inserts, and embedded items specified under other sections.

RELATED SECTIONS

Concrete reinforcement is included in Section 03200 - CONCRETE
REINFORCEMENT.

Concrete finishes are included in Section 03350 - CONCRETE FINISHES.

DESCRIPTION

Concrete shall be of Portland cement, fine aggregate, coarse aggregate, water, and
admixtures as specified and shall be ready-mixed, or transit-mixed concrete produced
by a plant acceptable to the Engineer. All constituents, including admixture, shall be
batched at the central batch plant.

Reinforced concrete shall conform to ACI Specification 318.

All testing and inspection services required will be provided by a laboratory selected
by the Contractor and approved by the Engineer. Cost of such work will be paid for
by the Contractor. Methods of test will comply in detail with the latest applicable
ASTM Methods of Test.

Samples of constituents and of concrete as placed will be subjected to laboratory
tests. All materials incorporated in the work shall conform to approved samples.

QUALITY ASSURANCE

The actual acceptance of aggregates and development of mix proportions to produce
concrete conforming to the specific requirements shall be determined by means of
prior laboratory tests made with the constituents to be used on the work.
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Well in advance of placing concrete, the Contractor shall discuss with the Engineer
the proposed source of materials and concrete mixture which he proposes to use. He
shall furnish samples of aggregate and cement for testing, deliver them to the
laboratory selected, and shall permit ample time for the laboratory to develop a
proposed design mix or to modify the design of the mix within the limits of these
specifications.

The following limiting strengths, water-cement rations and cement factors shall
apply:

TABLE A
Maximum Net Minimum Cement
Minimum Comp. Water Content Factor
Str. psi at 28 days gals/100 lbs.* 100 lbs/cu yd**
2500 7.4 43
3500 6.4 5.2

Maximum,; decrease if possible. This represents total water in mix at time of
mixing, including free water on aggregates, and water in admixture solution.

** Minimum; increase as necessary to meet other requirements. These cement
factors apply to “controlled” concrete subject to specific inspection.

When high-early-strength Portland cement is permitted, the same strength
requirements shall apply except that the indicated strengths shall be attained at 7 days
instead of 28 days.

If, during the progress of the work, it is impossible to secure concrete of the required
workability and strength with the materials being furnished, the Engineering may
order such changes in proportions or materials, or both, as may be necessary to
secure the desired properties. All changes so ordered shall be made at the
Contractor’s expense.

If, during the progress of the work, the Contractor desires to use materials other than
those approved (originally), or if the materials from the source originally approved
change in characteristics, the Contractor shall, at his expense, have made new
acceptance tests of aggregates and establishment of new basic mixtures by the
approved testing laboratory being employed on the work. Objectionable changes in
color of the structure shall not result form these modifications.
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F. Consistence of the concrete as measured by the ASTM Designation C143 shall be as
shown in Table B.

TABLE B
Slump (inches)
Portion of Structure Recommended | Range

Pavement and slabs on ground 2 1-3

Plain footings, gravity walls, slabs, 2-3 1-4

and beams

Heavy reinforced foundation walls 3-4 2-5

and footings

Thin reinforced wall and columns 4 3-5

G. Concrete shall be of such consistency and mix composition that it can be readily

worked into the corners and angles of the forms and aground the reinforcement,
inserts, and wall castings without permitting materials to segregate or free water to
collect on the surface, due consideration being given to the methods of placing and
compacting.

H. No excessively wet concrete will be permitted, and if at any time concrete of such
consistency beyond the limits of Table B is delivered to the job, the Engineer may
direct the Contractor to reject same or to add extra cement for which no additional
payment will be made. A supply of cement shall be kept available at the Site for this
purpose. No additional water shall be added by drivers of transit-mix trucks except
that established for the design. Failure to comply with this requirement shall be
justification for rejecting the concrete.
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L. The entrained air, as measured by the Pressure Method, ASTM C231, shall be:

TABLE C
Total Air Measured at
Discharge from Truck
Location (%)
Finished slabs 3.0 maximum
All other 3.5-50

1.05 ACCEPTANCE TESTS

A. Conformity of aggregates to these Specifications, and the actual proportions of
cement, aggregates, and water necessary to produce concrete conforming to the
requirements set forth in Table A, shall be determined by tests made with
representative samples of the materials to be used on the work. Tests will be made
by the approved laboratory.

B. Cement shall be subject to testing to determine that it conforms to the requirements
of this Specification if it is required by the Engineer.

C. Samples of fine and coarse aggregates shall be furnished for examination and testing
at least 3 weeks before the Contractor proposes to use them in the work.

D. Water content of the concrete shall be based on a curve showing the relation between
water content and 7- and 28-day compressive strengths of concrete made using the
proposed materials. The curves shall be determined by four or more points, each
representing an average value of at least three test specimens at each age, and shall
have a range of values sufficient to yield the desired data, including all the
compressive strengths called for on the plans, without extrapolation. The water
content of the concrete to be used, as determined from the curve, shall correspond to
the following test strengths of the laboratory trial mixtures:
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TABLE D
Min. Lab. Strength
Design Strength 7 Days* 28 Days**
2500 2000 2900
3500 3000 4100

May be employed for preliminary design.
*x To be used for final designs.

In no case, however, shall the resulting mix conflict with the limiting values for

maximum water-cement ratios and minimum cement contents as specified in
Table A.

PART 2 - PRODUCTS

MATERIALS

Materials shall conform to these Specifications and any state or local specification
requirements.

Cement for all cast-in-place concrete shall be a domestic Portland cement
(ASTM C-150, Type II) or high early strength Portland cement (ASTM C-150, Type
I1I) free from injurious water soluble salts or alkalies. High early strength cement
may only be used with written approval of the Engineer. Air entraining cements shall
not be used. Cement brands shall be subject to approval of the Engineer.

Aggregates

1. Fine aggregate shall consist of washed inert natural sand conforming to the
requirements of ASTM Specification C-33, and the following detailed
requirements:
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Sieve Retained
No. 4 0 - 5 percent
16 25-40
50 70 - 87
100 93-97
Fineness Modulus 2.60-3.00
Organic See Plate 2, ASTM C40
Silt 2.0 percent maximum
Mortar Strength 95 percent minimum as per C87
Section 10.
Soundness 8 percent maximum loss, using
magnesium sulfate, subjected to
5 cycles

Course aggregate shall consist of well-graded crushed stone or washed gravel
conforming to the requirements of ASTM Specification C-33 and the
following detailed requirements.

Organic See Plate 1, ASTM C40

Silt 1.0 percent maximum

Soundness 8 percent maximum loss, using
magnesium sulfate, subjected to
5 cycles

The following designated sizes of aggregate shall be the maximum employed
in concrete:

2-inch for plain concrete

1-inch for reinforced section 10-inch and over in thickness
3/4-inch for reinforced sections less than 10-inch thickness
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D. Water

3.

Note:

The “Designated Size” and the corresponding gradations shown represent the
end or combined gradation of the coarse aggregate to be used in the final
concrete.

Water shall be clean and free from injurious amounts of oils, acid, alkali,
organic matter, or other deleterious substances.

When subjected to the mortar strength test described in ASTM C87, the
28-day strength of mortar specimens made with the water under examination
and normal Portland cement shall be at least 100 percent of the strength of
similar specimens made with distilled water.

Potable tap water will normally fulfill the above requirements.

E. Admixtures

1.

F. Grout

ENVIRO\960902\SPECS5\03300

A water reducing agent shall be used in all concrete. The admixture shall
conform to ASTM Specification C494, Type A. Proportioning and mixing
shall be as recommended by the manufacturer.

Admixtures causing accelerated setting of cement in concrete shall not be
used. Air entraining admixtures with demonstrated compatibility with the
concrete mix shall be used as required as a moderate addition to the water
reducing agent to obtain the specified percent air in the resultant concrete.

Grout for setting bearing plates for structural steel machinery, and other
equipment shall be mixed as recommended by the manufacturer to give the
necessary consistency for placing and to give a minimum compressive
strength of 3,000 psi in 3 days and 6,800 psi in 28 days.

Non-shrink grout shall be Masterflow 713 as manufactured by the Master

Builders Company, Euco N-S by Euclid Chemical Company, Five Star Grout
by U.S. Grout Corporation, or equal.
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PART 3 - EXECUTION

3.01

3.02

MEASURING MATERIALS

Materials shall be measured by weighing except as otherwise specified or where
other methods are specifically authorized by the Engineer. The apparatus provided
for weighing the aggregates and cement shall be suitably designed and constructed
for this purpose. Scales shall have been certified by the local Sealer of Weights and
Measures within 1 year of use. Each size of aggregate and the cement shall be
weighted separately. The accuracy of all weighing devices shall be such that
successive quantities can be measured to within 1 percent of the desired amount.
Cement in standard packages (sacks) need not be weighted, but bulk cement and
fractional packages shall be weighted.

Water shall be measured by volume or by weight. The water-measuring device shall
be capable of control to 2 percent accuracy. All measuring devices shall be subject
to approval. Admixtures shall be dispensed either manually with use of calibrated
containers or measuring tanks, or by means of an approved automatic dispenser
designed by the manufacturer of the specific admixture.

MIXING

Concrete shall be ready-mixed, or transit-mixed, as produced by equipment
acceptable to the Engineer. No hand-mixing will be permitted. Adding water in
controlled amounts during the mixing cycle shall be done only with the express
approval of, and under the direction of, the Engineer.

Ready-mix or transit-mix concrete shall be transported to the Site in watertight
agitator or mixer trucks loaded not in excess of rated capacities for the respective
conditions as stated on the name plate. Discharge at the Site shall be within
1-1/2 hours after cement was first introduced into the mix. Central mixed concrete
shall be plant-mixed a minimum of 1-1/2 minutes per batch and then shall be
truck-mixed or agitated a minimum of 8 minutes. Agitation shall begin immediately
after the pre-mixed concrete is placed in the truck and shall continue without
interruption until discharge. Transit-mixed concrete shall be mixed at mixing speed
for at least 10 minutes immediately after charging the truck, followed by agitation
without interruption until discharged.

All central plant and rolling stock equipment and methods shall conform to the latest
Truck Mixer and Agitator Standards of the Truck Mixer Manufacturers’ Bureau of
the National Ready-Mixed Concrete Association, as well as ACI Standard 614 and
ASTM Specification C94.
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3.03

3.04

The retempering of concrete or mortar which has partially hardened, that is, mixing
with or without additional cement, aggregate, or water, will not be permitted.

Attention is called to the importance of dispatching trucks from the batching plant
so that they shall arrive at the Site of the work just before the concrete is required,
thus avoiding excessive mixing of concrete while waiting or delays in placing
successive layers of concrete in the forms.

FIELD TESTS

Sets of three field control cylinder specimens will be taken at random by the
Contractor at the request of the Engineer during the progress of the work, in
conformity with ASTM Designation C31; the total number of specimens taken on the
project may average one set per 150 cubic yards, and in general, not less than one set
of specimens will be taken on any 1 day when concrete is placed. The cylinders shall
be tested by the selected laboratory and the results submitted to the Engineer. When
average ultimate 28-day strength of control cylinders in any set falls below the
required ultimate strength or below proportional minimum 7-day strengths where
proper relation between 7- and 28-day strengths have bene established by tests,
proportions, water content, or temperature conditions shall be changed to secure the
required strength.

The Contractor shall cooperate in the making of such tests to the extent of allowing
free access to the work for the selection of samples, providing heated moist storage
facilities for specimens, affording protection to the specimens against injury or loss
through his operations, and furnishing material and labor required for the purpose of
taking concrete cylinder samples, curing boxes, and shipping boxes.

Slump tests will be made in the field by the Contractor.

The Engineer will retain the right to perform any tests, inspections, etc., as he deems
necessary. The Contractor shall provide concrete cylinders as necessary for the
Quality Assurance tests.

INSPECTION AND CONTROL

The preparation of forms, placing of reinforcing steel, conduits, pipes, and sleeves,
batching, mixing, transportation, placing and curing of concrete shall be at all times
under the inspection of the Engineer.

The Contractor will also engage the services of a testing laboratory to establish the
basic mixtures of concrete as required by the specifications.
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3.05

3.06

Air entrainment shall be measured by the Contractor at time of concrete deposit in
accordance with ASTM Designation C231.

CONCRETE APPEARANCE

Concrete for every part of the work shall be of homogeneous structure which, when
hardened, will have the required strength, durability, and appearance.

Formwork, mixtures, and workmanship shall be such that concrete surfaces, when
exposed, will require no finishing.

FORMS

Forms shall be used for all concrete masonry, including footings. Forms shall be so
constructed and placed that the resulting concrete will be of the shape, lines,
dimensions, appearance, and to the elevations indicated on the Drawings.

Forms for all exposed exterior and interior concrete walls shall be B-B Plyform
Class I exterior plywood, mill oiled and edge sealed. For curved walls, provide
approved curved form material to provide the smooth radius shown. Moldings for
chamfers and rustications shall be milled and planed smooth.

Forms for all other cast-in-place concrete shall be made of wood, metal, or other
approved material. Wood forms shall be constructed of sound lumber or plywood of
suitable dimensions, free from knotholes and loose knots; where used for exposed
surfaces, boards shall be dressed and matched. Plywood shall be sanded smooth and
fitted with tight joints between panels. Metal forms shall be of an approved type for
the class of work involved and of the thickness and design required for rigid
construction.

Edges of all form panels in contact with concrete shall be flush within 1/32-inch and
forms for plane surfaces shall be such that the concrete will be plane within 1/16-inch
in 4 feet. Forms shall be tight to prevent the passage of mortar and water and grout.

Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed
projecting corners. Approved chamfer strips shall be provided at horizontal and
vertical extremities of all wall placements to produce “clean” separation between
successive placements shown.

Forms shall be sufficiently rigid to withstand vibration, to prevent displacement or
sagging between supports, and constructed so the concrete will not be damaged by
their removal. The Contractor shall be entirely responsible for their adequacy.
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3.07

Forms, including new pre-oiled forms, shall be oiled before reinforcement is placed,
with an approved nonstaining oil or liquid form coating not having a paraffin base.

Before form material is reused, all surfaces in contact with concrete shall be
thoroughly cleaned, all damaged places repaired, all projecting nails withdrawn, all
protrusions smoothed and in the case of wood forms pre-oiled.

Form ties encased in concrete shall be designed so that after removal of the
projecting part, no metal shall be within 1-inch of the face of the concrete. Tha: part
of the tie to be removed shall be at least '%-inch diameter or be provided with a wood
or metal cone at least Y%-inch in diameter and 1-inch long. Form ties in concrete
exposed to view shall be the cone-washer type. Throughbolts or common wire shall
not be used for form ties.

PLACING AND COMPACTING

Unless otherwise permitted, the work begun on any day shall be completed in
daylight of the same day.

Place no concrete until reinforcing steel, pipes, conduits, sleeves, hangers, anchors,
and other work required to be built into concrete have been inspected and approved
by the Engineer. Remove water and foreign matter from forms and excavation. Place
no concrete on frozen soil, and provide adequate protection against frost action
during freezing weather. All soil bottom for slabs and footings shall be approved by
the Engineer before placing concrete.

Transport concrete from mixer to place of final deposit as rapidly as practicable by
methods which prevent separation of ingredients and displacement of reinforcement,
and which avoid rehandling. Deposit no partially hardened concrete.

“Cold joints” are to be avoided, but if they occur, are to be treated as bonded
construction joints.

At construction joints the surfaces of the concrete already placed, including vertical
and inclined surfaces, shall be thoroughly cleaned of foreign materials and laitance,
and weak concrete and roughened with suitable tools to expose a fresh face. At least
2 hours before and again shortly before the new concrete is deposited, the joints shall
be saturated with water. After glistening water disappears, the joints shall be given
a thorough coating of neat cement slurry mixed to the consistency of very heavy
paste. The surfaces shall receive a coating at least 1/8-inch thick, well scrubbed-in
by means of stiff bristle brushes whenever possible. New concrete shall be deposited
before the neat cement dries.
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3.08

Deposit concrete to maintain, until the completion of the unit, a horizontal plastic
surface. Vertical lifts shall not exceed 24-inch and shall preferably be 18-inch.

Concrete during and immediately after depositing shall be thoroughly compacted by
means of suitable tools. Internal type mechanical vibrators shall be employed to
produce required quality of finish. Vibration shall be done by experienced operators
under close supervision and shall be carried on long enough to produce homogeneity
and optimum consolidation without permitting segregation of the solid constituents
or “pumping” or migration of air. All vibrators shall be supplemented by proper
wooden spade puddling adjacent to forms to remove included bubbles and
honeycomb. This is essential for the top lifts of walls. All vibrators shall travel at
least 10,000 rpm and be of adequate capacity. At least one vibrator shall be used for
every 10 cubic yards of concrete placed per hour.

Concrete slabs on the ground shall be well-tamped into place and foundation material
shall be wet, tamped, and rolled until thoroughly compacted prior to placing
concrete.

Concrete shall be deposited continuously in layers of such thickness that no concrete
will be deposited on concrete which has hardened sufficiently to cause the formation
of seams and planes of weakness within the section. If a section cannot be placed
continuously, construction joints may be located at points as provided for in the
Drawings or approved by the Engineer.

CURING AND PROTECTION

Protect all concrete work against injury from the elements and defacements of any
nature during construction operations.

Concrete placed at air temperature below 40°F shall have a minimum temperature
of 60°F. When the air temperature is below 40°F or near 40°F and falling, the water
and aggregates shall be heated before mixing. Accelerating chemicals shall not be
used to prevent freezing. All concrete shall be so protected that the temperature at the
surface will not fall below 50°F for at least 7 days after placing. The Contractor shall
submit for approval by the Engineer the methods he proposes to use against low
temperatures. No salt, manure, or other chemicals shall be used for protection.

All concrete, particularly exposed surfaces, shall be treated immediately after
concreting or cement finishing is completed to provide continuous moisture curing
above 50°F for at least 7 days, regardless of the ambient air temperature. Walls and
vertical surfaces may be covered with continuously saturated burlap, or other
approved means; horizontal surfaces, slabs, etc., shall be ponded to a depth of '2-inch
or kept continuously wet by use of sprinklers.
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3.09

3.10

In cold weather, supplementary continuous warm curing (above 50°F) shall provide
a total of 350-day degrees (i.e, 5 days 70°F, etc.) of heat.

Wherever practicable, finished surface and slabs shall be protected from the direct
rays of the sun to prevent checking and crazing.

REMOVAL OF FORMS

Except as otherwise specifically authorized by the Engineer, forms shall not be
removed before the concrete has attained a strength of at least 30 percent of the
ultimate strength prescribed by the design, and not before reaching the following
number of day-degrees (whichever is the longer):

Forms for Day-Degree*
Beams and slabs 500
Walls and vertical surfaces 100

Day-Degree: Total number of days times average daily air temperature at
surface of concrete. For example, 5 days at a daily weighted average
temperature of 60°F equal 300 day-degrees. Temperatures below 50°F not
to be included.

Shores shall not be removed until the concrete has attained at least 60 percent of the
specified strength and also sufficient strength to support safely its own weight at the
construction live loads upon it.

FAILURE TO MEET REQUIREMENTS

Should the strengths shown by the test specimens made and tested in accordance with
the above provisions fall below the values given in Table A, the Engineer shall have
the right to require changes in proportions as outlined above to apply on the
remainder of the work. Furthermore, the Engineer shall have the right to require
additional curing on those portions of the structure represented by the test specimens
which failed, the cost of such additional curing to be at the Contractor’s expense. In
the event that such additional curing does not give the strength required, as evidenced
by core and/or load tests, the Engineer shall have the right to require strengthening
or replacement of those portions of the structure which fail to develop the required
strength. The cost of all such core borings and/or load tests and any strengthening or
concrete replacement required because strengths of test specimens are below that
specified, shall be entirely at the expense of the Contractor. In such cases of failure
to meet strength requirements, the Contractor and Engineer shall confer to determine
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3.11

3.12

3.13

what adjustment, if any can be made in conformity with Sections 15 and 17 of
ASTM Specification C94 for Ready-Mixed Concrete.

When the rests on control specimens of concrete fall below the required strength, the
Engineer will permit check tests for strengths to be made by means of typical cores
drilled from the structure in accordance with ASTM Methods C42 and C39. In case
of failure of the latter, the Engineer, in addition to other recourses, may require, at
the Contractor’s expense, load tests on anyone of the slabs, beams, piles, caps, and
columns in which such concrete was used. Test need not be made until concrete has
aged 60 days.

PATCHING AND REPAIRS

It is the intent of these Specifications to require forms, mixture of concrete and
workmanship so that concrete surfaces, when exposed, will require no patching.

As soon as the forms have been stripped and the concrete surfaces exposed, fins and
other projections shall be removed, recesses left by the removal of form ties shall be
filled except as specified below, and surface defects which do not impair structural
strength shall be repaired. Clean all exposed concrete surfaces and adjoining work
stained by leakage of concrete, to approval of the Engineer.

Immediately after stripping of forms, remove tie cones and break off metal ties
except where required below to be left in place. Holes are then to be promptly filled
upon stripping as follows: moisten the hole with water, followed by a 1/16-inch
brush coat of neat cement slurry mixed to the consistency of a heavy paste.
Immediately plug the hole with a 1-1.5 mixture of cement and concrete sand mixed
slightly damp to the touch (just short of “balling”). Hammer the grout into the hole
until dense, and an excess of paste appears on the surface in the form of a spiderweb.
Trowel smooth with heavy pressure. Avoid burnishing.

INSTALLATION SCHEDULE

Concrete for all structures shall have minimum compressive strength at 28 days of
3,500 psi.

MISCELLANEOUS WORK

All bolts, anchors, miscellaneous metals, or other sleeve steel work required to be set
in the concrete forms for attachment of masonry, structural, and mechanical
equipment shall be set or installed under this Division. The Contractor shall be fully
responsible for the setting of such materials in the forms and shall correct all such not
installed in a proper location or manner at his own expense.
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3.14

Electric conduits shall be installed in the concrete as required by the Drawings and
specified elsewhere in these Specifications. Outlet boxes and fixtures shall be located
in reference to the final floor, wall, or ceiling finish and shall be so secured that they
will not be displaced by concrete placing.

Pipes or conduits for embedment, other than those merely passing through shall not
be larger in outside diameter than one-third the thickness of the slab, wall, or beam
in which they are embedded, unless indicated on the Drawings, nor shall they be
spaced closer than three diameters on center, nor so located as to unduly impair the
strength of the construction. The Engineer shall approve the location of all conduits
and fixtures.

Concrete foundations, supports, and bases for all equipment and machinery shall be
built to the equipment manufacturer’s requirements, as approved by the Engineer,
with anchor bolts installed.

FIELD CONTROL

The Contractor shall advise the Engineer of his readiness to proceed at least
6 working hours prior to each concrete placement. The Engineer will inspect the
preparations for concreting including the preparation of previously placed concrete,
the reinforcing and the alignment and tightness of formwork. No placement shall be
made without the prior approval of the Engineer.

END OF SECTION
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DIVISION 3 - CONCRETE

SECTION 03350 - CONCRETE FINISHES

PART 1 - GENERAL
1.01 SCOPE OF WORK
A. Furnish all labor, materials, equipment, and incidentals required to finish

1.02

A.
1.03

A.

B.
1.04

A,

cast-in-place concrete surfaces as specified herein.
RELATED SECTIONS

Patching and repair of defective and honeycombed concrete is included in
Section 03300 - CAST-IN-PLACE CONCRETE.

SCHEDULE OF FINISHES
Concrete for the project shall be finished in the various specified manners either to
remain as natural concrete or to receive an additional applied finish or material under

another Section.

Finishes to the base concrete for the following conditions shall be finished as noted
and as further specified herein:

1. Concrete to receive dampproofing - Off-form finish.
2. Exterior concrete and exposed interior concrete - rubbed finish as approved.
3. Concrete not exposed in the finished work and not scheduled to receive an

additional applied finish - Off-form finish.
RESPONSIBILITY FOR CHANGING FINISHES

The surface finishes specified herein are required for the proper application of
products specified under other Sections. Where products different from those
specified are approved for use, it shall be the Contractor’s responsibility to determine
if changes in concrete finishes are required and to provide them at not additional cost
to the ECC Trust.
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PART 2 - PRODUCTS

2.01

MATERIALS

Cementitious and component materials required for finishing with the concrete
surfaces shall be specified in Section 03300 - CAST-IN-PLACE CONCRETE.

PART 3 - EXECUTION

3.01

3.02

FORMED SURFACES

Forms shall not be stripped before the provisions of Section 03300, Paragraph 3.08A
have been met.

Care shall be exercised to prevent damaging of surfaces or edges or obliterating the
lines of chamfers, rustications, or corners when removing the forms or doing any
other work adjacent thereto.

Clean all exposed concrete surfaces and adjoining work stained by leakage of
concrete, to the satisfaction of the Engineer.

Concrete to receive dampproofing and concrete not exposed in the finished work
shall have off-form finish with fins and other projections removed and tie cones and
defects filled as specified under Section 03300 - CAST-IN-PLACE CONCRETE.

FLOORS AND SLABS

Floors and slabs shall be screened to the established grades and shall be level with
a tolerance of 1/8-inch when checked with a 12-foot straightedge, except where
drains occur, in which case floors shall be pitched to drains as indicated. Failure to
meet either of above shall be cause for removal, grinding, or other correction as
directed by the Engineer.

After procedure specified in Paragraph 3.02A is accomplished, floors and slabs for
particular conditions shall be finished as specified in the Paragraphs 3.02C and
3.02D.

Wood float where required maintaining surface tolerances to provide a non-slip
finish as approved.

Concrete for exterior, non-submerged service shall be broomed in the direction of
slab drainage maintaining the surface tolerance to provide a non-slip finish as
approved.
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3.03 APPROVAL OF FINISHES
A. All concrete surfaces, when finished, will be inspected by the Engineer.

B. Surfaces which, in the opinion of the Engineer, are unsatisfactory shall be refinished
or reworked until approved by the Engineer.

END OF SECTION
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DIVISION 13 - SPECIAL CONSTRUCTION
SECTION 13050 - WASTEWATER STORAGE AND TRANSFER SYSTEM

(Rev. 2, 5/28/97)

PART 1 - GENERAL
1.01 GENERAL

A The Contractor shall provide all labor, equipment and materials to construct and
operate an onsite storage and transfer system for wastewaters generated during
construction and operation of the remedial actions. The wastewater storage system
includes a total of four modular tanks for storage of both raw and treated
wastewaters. The transfer system includes pumps, piping and controls as needed to
convey treated waters from the storage tanks to either an on-site channel for
discharge, to a tanker for hauling to an off-site disposal facility, or to the raw water
storage tanks for retreatment. The transfer pumps shall be housed in a transfer
building.

The process flow and instrumentation diagram (P&ID) for the wastewater storage
and transfer system is shown on the Drawings.

1.02 RELATED SECTIONS
A. Section 02900 - OFFSITE TRANSPORTATION AND DISPOSAL
B. Section 13110 - WASTEWATER TREATMENT SYSTEM
C. Section 13150 - STRUCTURES

1.03 SUBMITTALS

A. The Contractor shall provide the following submittals to the Engineer in accordance
with Section 01300 - SUBMITTALS.

B. Product Data: Manufacturer’s product data for all major components of the
wastewater storage and transfer systems, including:

1. Tank wall, frame supports and rail.

2. Tank liner and cover materials.
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3. Piping and pipe fittings.

4. Transfer pumps and controls.
5. Instrumentation and controls.
6. Access stairways.

7. Tank vent (T2) treatment system.

C. Shop Drawings
1. Manufacturer’s published detailed drawings, modified to suit design
conditions as necessary, and Contractor’s prepared drawings as applicable,
depicting inlet piping connections and supports, bottom drains, leak detection
drains and sumps, transfer pumping systems and spill control.
2. Contractor-designed pond inlets for construction dewatering, and SVE system
wastewaters.
D. Installation Instructions
1. Manufacturer’s installation instructions for the wastewater storage tank
system.
PART 2 - PRODUCTS

2.01

WASTEWATER STORAGE TANKS

A.

The Contractor shall provide four steel Storage tanks, each 43-foot diameter by
15-foot high (nominal 150,000 gallon capacity each) with a total volume of 600,000
gallons capacity as measured at 6-inch freeboard. The tanks shall be ModuTank
HiStor Storage tanks, or equivalent, as manufactured by:

ModuTank, Inc.
Long Island City, New York 11101
(800) 245-6964

ModuTank shall provide the tank steel and hardware, the tank liners, cover (T2 only),
and geotextiles, and the bottom drain and leak detection fitting assemblies. All other
site preparation materials and piping shall be provided by the Contractor.

ENVIRO\960902\SPECS\13050 13050 - 2 Rev. 2, 572897



Tanks shall be free-standing and self supporting. The tanks shall be abie to be
installed on a level, compacted earth site. The tank wall shall be placed on a
perimeter ring footer consisting of IDOH No. 5 coarse aggregate approximately
48-inches wide and 12-inches deep.

The tanks shall consist of modular steel components and be shipped as a
Knock-Down (KD) unit and be assembled using simple hand tools.

The tank walls shall be set on steel footing plates placed directly on the ring footer.
The footing plates shall be 24 x 30 x 3/16" CORTEN steel per ASTM A606. The
plates shall be anchored on the outside of the tank wall with a concrete block or
equivalent dead weight which provides a minimum 300-pound load per plate.

Tank walls shall be 12 gauge LFQ G-90 Mill Galvanized Steel panels per
ASTM A-569, 5 x 10 feet dimension. Wall support girths shall be 3-inches x
3-inches x 3/16-inch structural steel angle, hot dip galvanized after fabrication. The
girths shall be ASTM A-36 structural steel angles. The girths shall be placed
horizontally to connect the wall panels and will consist of one bottom girth, two
middle girths, and a top girth.

Wall and support frames shall be bolted together using bolts, nuts and washers to be
supplied by the tank vendor.

The tanks shall be arranged in series. The first two tanks in series designated Tanks
T1 and T2 shall receive all raw waste waters generated from the site activities. The
last two tanks in series designated Tanks T3 and T4 shall receive all treated water
from the Wastewater Treatment System. The Wastewater Treatment System shall be
located between the raw and treated wastewater storage tanks. Tank T4 piping shall
be arranged to return wastewaters to Tank T1 for retreatment, if necessary.

2.02 TANK LINER SYSTEM

A.

Each storage tank shall have a double-liner construction for dual containment of
liquids. The liner shall be shop-fabricated in one piece to fit each tank. The liners
shall be as follows:

1. Primary (top) Liner: 30 mil reinforced XR-5.

2. Secondary (bottom) Liner: 30 mil reinforced XR-5.

A leak detection geotextile shall be placed continuously between the primary and
secondary liners. The secondary liner shall have a continuous geotextile

underlayment on the subbase. The geotextiles are described in Section 02280 -
GEOTEXTILES.
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2.03

PIPING

A.

Bottom Drain: Each tank shall have a 4-inch diameter Schedule 80 PVC bottom
drain. Tanks T2 and T4 shall have two bottom drains to allow interconnection with
their companion tanks. The bottom drains shall be installed in accordance with the
manufacturer’s recommendation and be placed in a 3-foot deep trench as shown on
the Drawings. The bottom drain shall have a 4-inch diameter stickup screened to
minimize solids and debris entry into the drain.

Leak Detection System: Each tank shall have a 4-inch diameter Schedule 80 PVC
leak detection drain that connects to a vertical 12-inch diameter Schedule 80 PVC
sump. The leak detection drains shall be installed in accordance with the
manufacturer’s recommendations. The drain pipes shall be placed in a 3-foot deep
trench and be sloped at 1 percent to the sump. The sump shall stickup 6-inches above
the tank wall and shall be capped. The sump shall be located as shown on the
Drawings.

Inlet Pipe: All inlet pipes into each tank shall be over the top of the tank wall, with
the exception of bottom drain tank connections for Tanks T1 and T2 and Tanks T3
and T4. The inlet pipe to the transfer Tank T3 from the wastewater treatment system
shall be 4-inch Schedule 80 PVC constructed with a twin-diffuser outlet on the tank
bottom as indicated on the Drawings. An XR-5 lined splash pad shall be placed on
the primary liner beneath the diffuser outlet.

Inlets from the leak detection sumps and SVE treatment system shall be hard-piped
over the Tank T1 wall. Sump inlets shall be as indicated on the drawings.
Construction dewatering inlets shall be temporary piping over the Tank T1 wall.
Inlets for SVE treatment systems and construction dewatering shall be as determined
by the Contractor and approved by the Engineer.

Discharge from the wastewater transfer system pump (P200) shall be into a 50-foot
flexible 2-inch diameter PVC or rubber water discharge hose with aluminum shank
couplings suitable for direct connection to bottom fill tanker trucks. A 2-inch
diameter PVC return line shall be constructed from the transfer pump to storage tank
T1 to allow for retreatment of water, if needed.
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2.04 PUMPS

A. Wastewater Transfer Pumps

1.

The wastewater treatment pumps (2) shall be stainless steel end suction
pumps, Model: SST52035AV as manufactured by:

Goulds Pumps, Inc.
Seneca Falls, NY
(315) 568-2811

These pumps shall meet the following design requirements and functional
characteristics:

100 gpm @ 40 ft. TDH
1%2-inch intake - flanged
2%-inch discharge - flanged
1750 RPM operating speed
460 volt 3-phase power

1/ horsepower rating
stainless steel wetted parts
Fully-enclosed leakproof motor
6"4-inch impeller

Viton and ceramic seals
Close-coupled design

FTE BRI A0 o

B. Sump Pumps

1.

The wastewater storage pad and decontamination pad pumps shall be portable
electric submersible pumps sized and selected by the Contractor to transfer
collected water to the wastewater storage Tank T1.

The discharge hoses from the portable submersible pumps shall be
continuous leak free flexible PVC or rubber water discharge hose. The
discharge hoses shall be rigidly fastened to the Tank T1.

C. Spare Pumps and Motors

1.

ENVIRO\960902\SPECS\13050

The Contractor shall provide an on-site spare transfer pump and an additional
spare motor. The piping connections to the wastewater transfer pumps shall
be able to be quickly disconnected and attached to a portable diesel-driven
pump, if needed.

13050 -5
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2.05 INSTRUMENTATION AND CONTROLS

A.

Control Panels

1. The wastewater transfer system controls shall be housed in a panel as shown
on the Drawings.

Level Control Switches

1. Level control switches shall be float or mercury type switches which control
pump operation.

2. Level control switches shall be one each rigidly attached or hung from the top
brace of Tanks T3 and T4.

3. The level control switches shall be installed and/or calibrated to shut down
the wastewater transfer pump if any of the following conditions are met:

a. Water level in the wastewater storage Tanks T3 or T4 dropping to
12-inches above the floor drain.

b. Water level in the wastewater storage Tanks T1 or T2 rising to
12-inches below top of the sidewall rail.

Instrumentation
1. The wastewater storage and transfer system shall include the following
locally mounted instruments:

a. Pressure Gauge - Analog style pressure gauge, stainless steel body,
minimum 2'-inch diameter. Pressure gauge shall have a range of 0
to 150 psig. Accuracy shall be £1+% of range.

b. Water Meter/Totalizer - shall be nutating disc meter model: RCDL
M-120 as manufactured by:

Badger Meter, Inc.

4545 W. Brown Deer Road
Milwaukee, WI 53223-0099
(414) 355-0400
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2.06 TANK T2 COVER AND VENT TREATMENT

A. Storage Tank T2 will be equipped with a floating cover and vent treatment system
to control VOC vapor emissions from the stored wastewater. The tank cover shall be
constructed as indicated on the drawings and shall include the following components:

1. Floating cover fabricated of 30 mil reinforced XR-5, incorporating floatation
logs, ballast pipe, protective liner bumper, and rope retention grid.

2. Vent assembly consisting of two (2) four-inch diameter vents, flexible hose,
and over-the-wall piping.

The tank cover and vent assembly shall be as manufactured by ModuTank, Inc., or

equivalent, and shall be compatible for construction and operation with the
wastewater storage tank.

B. Tank vent T2 discharge shall be conveyed to an activated carbon treatment system.
Two 55-gallon VentSorb canisters connected in series, as manufactured by Calgon
Carbon Corporation, Pittsburgh, Pennsylvania, or equivalent, shall be used. The
canisters shall be situated along the outside wall of Tank T2 in a location approved

by the Engineer. A standby clean canister shall be kept onsite for replacement, as
needed.

The vent treatment system shall include a condensate drain and storage tank
(minimum 55-gallon) upflow of the carbon canisters to remove moisture. A sample
valve shall be located between the canisters to allow routine vapor testing for VOC
breakthrough.

2.07 MISCELLANEOUS
A. ., Access Stairways — The Contractor shall construct common access stairways between
Tanks T1 and T2, and Tanks T3 and T4. The stairways shall be built of outdoor grade
lumber and shall comply with applicable OSHA standards the stairways shall have
a platform that will permit viewing into either tank adjacent to the platform.
PART 3 - EXECUTION
3.01 SITE PREPARATION
A. The wastewater storage and transfer system shall be located within the Support Zone

as shown on the Drawings. The existing aggregate paving shall be left in place and
covered with a geotextile. The aggregate shall be leveled and compacted to a smooth
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finish to achieve a subbase elevation £ 0.1 foot across each tank footprint, including
the wall supports.

3.02 PIPING AND TANK INSTALLATION

A.  The bottom drains and leak detection piping systems shall be installed prior to tank
construction as described on the Drawings. The leak detection system pump shali
discharge into Tank T1.

The tanks and liner systems shall be installed in accordance with the manufacturer’s
recommendations as approved by the Engineer.

3.03 OPERATIONS

A The wastewater storage and transfer systems shall be constructed and all quality
control inspections shall be completed prior to starting construction dewatering.

B. The Contractor shall provide pumps and piping as needed to convey construction
waters to the storage Tank T1. All waters shall be pumped into the Tank T1.

The Contractor shall monitor the water level in all tanks (T1 - T4). When the water
level reaches 65% of the maximum operating water level in Tank T1, the wastewater

treatment plant operator shall be present to commence wastewater treatment
— operations.

C. Maximum operating water levels in the tanks shall be at 12-inches below the top of
the sidewall rail. No waters shall be transferred into a tank that has reached it’s
maximum water level.

For the periods during excavation and construction dewatering when the pumping
rate exceeds 5,000 gallons per day, the Contractor shall keep the wastewater
treatment plant operator informed on a daily basis as to observed tank levels and
expected pumping rates.

Waters encountered during construction at a volume in excess of that which can be
transferred into the tanks shall be temporarily stored by the Contractor by a means
approved by the Engineer.

D. Solids Removal and Handling

1. The Contractor shall be responsible for removal and containerization of all
solids collected in the storage tanks during the duration of remediation
activities. Settled solids shall be removed if the settled volume exceeds
15 percent of the capacity of the Tank.
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E. Vent Treatment System at Tank T2.

The carbon canister vent treatment system shall be operated in the lead/lag mode. The
lead canister discharge shall be monitored on a minimum weekly basis during
operation of the wastewater treatment system. A photoionization detector (PID) shall
be used to measure total VOCs emitting from the sample valve between the canisters.
Breakthrough shall be designated as a PID VOC measurement of 10 ppm.

Upon determination of VOC breakthrough, the lead canister shall be repalced with
the lag canister and a clean canister (standby) shall be installed as the lag canister.

3.04 DEMOBILIZATION.

A. The Contractor shall remove from the site all of the wastewater storage tank
materials, with the exception of the ring footer and below-grade piping.
Demobilization shall be in accordance with Specification 01710 -
DEMOBILIZATION.

END OF SECTION
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DIVISION 13 - SPECIAL CONSTRUCTION
SECTION 13100 - SOIL VAPOR EXTRACTION SYSTEM

(Rev. 2, 5/28/97)

PART 1 - GENERAL

1.01 SECTION INCLUDES

A.

B.

F.

G.

Soil vapor collection piping and associated mechanical equipment.

Soil vapor lateral piping, header piping, and associated mechanical equipment.
Air-water separator(s).

SVE system blower(s).

SVE system heat exchanger(s)(optional).

Vapor treatment unit(s).

Instrumentation and controls.

1.02 RELATED SECTIONS

A.

Attachment A - SUMMARY OF SITE SUBSURFACE CONDITIONS.
Attachment B - VOC ANALYSES OF SOIL SAMPLES.
Attachment C - SOIL VAPOR EXTRACTION PILOT TEST REPORT.

Section 01392 - ENVIRONMENTAL SAMPLING AND QUALITY
ASSURANCE.

Section 02200 - EARTHWORK.

Section 13200 - SOIL VAPOR EXTRACTION SYSTEM OPERATIONS
START-UP.

Section 13210 - SITE OPERATIONS AND MAINTENANCE.

Section 13050 - WASTEWATER STORAGE AND TRANSFER SYSTEMS.
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J. Section 16000 - GENERAL ELECTRICAL.

K. Section 16400 - ELECTRICAL SERVICE AND DISTRIBUTION.

L. Section 16600 - SPECIAL SYSTEMS.
1.03 REFERENCES
A. American Society for Testing and Materials (ASTM)
ASTM A 36 (1988; Rev. C); Structural Steel

ASTM D 1785 (1988); Poly (Vinyl Chloride) (PVC)
Plastic Pipe, Schedules 40, 80, 120

ASTM D 2241 (1988); Poly (Vinyl Chloride) (PVC)
Pressure Rated Pipe (SDR Series)

ASTM D 2464 (1988); Threaded Poly (Vinyl Chloride) (PVC)
Plastic Pipe Fittings, Schedule 80

B. Manufacturing Standardization Society of the Valve and
Fittings Industry, Inc. (MSS)

MSS SP-58 (1983); Pipe Hangers and Supports-Materials
Design and Manufacture

C. National Electrical Manufacturers Association (NEMA)

NEMA 250 (1985 including Rev. 1 and 2 and ICS -6); Enclosures
for Electrical Equipment (1000 volts max.)

D. Plastic Pipe Institute (PPI)
PPI 01 (1976; 1st Edition); Plants Piping Manual
E. ANSI/National Fire Protection Association (NFPA)
ANSI/NFPA 70; 1990 National Electric Code

1.04 SYSTEM DESCRIPTION

A. Provide a Soil Vapor Extraction (SVE) System comprised of the following:
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SVE System General Description - The SVE system shall systematically
move air through the zone of contamination to enhance volatilization and
removal of volatile organics. Air movement through the soil and crushed
concrete and aggregate shall be controlled by either a network of trenches,
wellpoints, a combination of both or some other means. The SVE process
shall involve the continuous extraction of organics-laden air and treatment of
the air by a vapor treatment unit to remove organics. The organics so
collected shall then be destroyed offsite.

The SVE system shall address differences in the physical characteristics of
the in-situ soils, soils fills, and crushed concrete and aggregate fill, including
particle size, density, moisture content, porosity, and pneumatic/hydraulic
conductivity. Separate SVE methods may be applied to the different zones
intended for treatment, if deemed appropriate by the Contractor.

The SVE system shall also be able to remove water and water vapor
encountered within the zone of treatment and any leachate water present in
the contaminated fill during construction and operations without causing any
interruptions in the SVE operations. The Contractor may employ a separate
dewatering system or utilize the SVE vacuum system to remove waters
produced in the zone of treatment.

The SVE vacuum system will be capable of developing a minimum vacuum
of 20 inches Hg. The normal operating vacuum will be established by the
SVE contractor. The Terra Vac pilot test at the ECC site results showed an
initial radius of influence of 15 feet during trench development. Under
continuous operation, the radius of influence increased to about 20 feet. The
enhanced operating efficiency obtained by installing the SVE Stage 1 cover
should increase the radius of influence to over 20 feet. To be conservative,
for purposes of the design, the radius of influence will be assumed to be
18 feet.

The Terra Vac pilot study provides useful information that may be useful
concerning the air permeability of in-situ soils, the area of influence of an
applied vacuum pressure in soil, and the amount of VOCs removed. The
Terra Vac pilot study, however, was conducted under site conditions that
appear to have been unusually dry.

The design air volume (consistent with the Terra Vac pilot plant test results)
criteria must provide at least one air volume change per soil pore volume per
day. Based on an estimated area of treatment of approximately
115,400 square feet, a depth of 9 feet, and an average soil porosity of 20%,
200 SCFM would be the minimum air flow that meets the design.
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The SVE system must be designed to be effective to a minimum depth of
9 feet, as measured from existing grade. If trenches are employed, they will
be designed to allow for injection and/or extraction. The bottom elevation for
both injection and extraction trenches must be sloped at a minimum of one-
sixteenth inch per foot to a low point to facilitate water collection. If wells are
utilized, well design will incorporate vapor extraction and or injection and
water removal.

Soil Vapor Collection Piping and Associated Mechanical Equipment - The
soil vapor collection piping shall include perforated and/or slotted pipe as
well a solid pipe used for the purpose of collection and conveyance of soil
vapors from a single source. Associated mechanical equipment shall include
fittings, connections, pipe anchors, and accessories to this component of the
SVE system. Collection pipes are typically combined at laterals and at a
single or series of manifold pipes.

Soil Vapor Lateral Piping, Header Piping and Associated Mechanical
Equipment - Soil vapor header piping shall consist of solid pipe used for the
collection of soil vapors from multiple sources. The lateral and header piping
shall convey soil vapors to the vapor treatment unit. Lateral and header piping
shall also include injection wells and associated piping if this option is
proposed. Lateral piping typically connects a small group of SVE wells to
header piping. The header pipe typically interfaces with blower(s), air-water
separator(s), heat exchanger(s), and the vapor treatment unit. Associated
mechanical equipment shall include fittings, connections, pipe anchors, and
accessories to this component of the SVE system.

Air-Water Separator(s) - Air-Water separator(s) consist of a manufactured
mechanical device designed to remove free moisture from the soil vapor
stream prior to introduction into the vapor treatment unit. The air-water
separator(s) shall provide for direct connections to the Wastewater Storage
Tanks.

SVE System Blower(s) - The SVE system blower(s) consist of a
manufactured mechanical device designed to draw air through the soil by
means of the soil vapor collection piping to aid in the removal of volatile
organics.

SVE System Heat Exchanger(s) (Optional) - The SVE heat exchanger(s)
consist of a manufactured unit designed to lower the soil vapor temperature
prior to introduction into the vapor treatment unit.

13100-4
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Vapor Treatment Unit(s) - The vapor treatment unit shall consist of a
manufactured unit designed to remove volatile organics from the soil vapor
stream. The vapor treatment unit can discharge treated soil vapors directly
into the atmosphere or convey soil vapors to a reinjection system if this
option is proposed.

Instrumentation and Controls - Instrumentation and controls shall inciude
pressure gauges, vacuum gauges, flow meters, shutoff valves, control valves,
sample ports, and associated mechanical and electrical equipment designed
to monitor and control the SVE system operation.

Performance requirements for the SVE system are based on achievement of
cleanup standards as defined in the Consent Decree for vapor, soils, and
shallow groundwater. SVE system performance and cleanup criteria are
described in Specification 13210 - SITE OPERATIONS AND
MAINTENANCE, Part 3.12.

1.05 SUBMITTALS

A. General

1.

The Contractor shall deliver submittals in accordance with the requirements
of Section 01300 - SUBMITTALS.

B. SVE System Final Design

1.

ENVIRO\960902\SPECS\13100

The final design of the SVE system as described in Section 1.04A shall
include Contractor-generated construction drawings detailing the site layout
and location of all system components. The Contractor shall include plans,
details, sections charts, and tables as necessary to sufficiently describe the
SVE system for construction. A base map of the site is available (DWG or
DXF format). Construction drawings shall be dimensioned and drawn to
scale. The SVE system final design shall include construction specifications
in the Construction Specifications Institute (CSI) format. The SVE system
final design drawings shall be dimensioned and to scale.

The Contractor shall provide his calculations supporting the SVE system
design.

The initial SVE final design submittal will be reviewed by the Trustees and
U.S. EPA prior to acceptance in accordance with Section 01300 -
SUBMITTALS. The Contractor should anticipate comments and one major
revision to the final design.

13100-5
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C. Shop Drawings

1. Shop drawings for SVE system or subsystem components shall include
material callouts, connection details, and dimensions.

2. Shop drawings shall be submitted prior to fabrication of system components
in accordance with the requirements of Section 01300 - SUBMITTALS.

D. Materials and Equipment Certifications
1. Materials and Equipment Certifications include manufacturer’s descriptive
literature and specifications covering products and components of the
proposed SVE system.
2. Materials and Equipment Certifications shall be submitted prior to
installation in accordance with the requirements of Section 01300 -
SUBMITTALS.
1.06 QUALITY ASSURANCE
A. The Contractor shall assure quality through implementation of a Construction Quality
Control (CQC) Plan. The requirements of the CQC Plan are defined in Section 01400
- CONSTRUCTION QUALITY CONTROL.
1.07 DELIVERY, STORAGE AND HANDLING

A. Transport and handle SVE system components and products in a manner
recommended by the respective manufacturers of such to prevent damage or defects.

B. Store SVE system components and products in accordance with manufacturer’s
recommendations to prevent damage. Exercise such care in storage of other specified
products as recommended by the respective manufacturers.

PART 2 - PRODUCTS
2.01 SVE SYSTEM GENERAL REQUIREMENTS

A. Soil Vapor Collection Piping, Lateral Piping, Header Piping and Associated
Mechanical Equipment:

1. The soil vapor collection piping, lateral piping, header piping, and associated

mechanical equipment shall be designed and constructed to exhibit the
following characteristics:
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Strength characteristics shall be consistent with the intended use.
Pipes shall have the necessary strength to sustain the design pressure
and vacuum loads with a factor of safety.

Piping and accessories shall exhibit the following durability
characteristics: moisture resistance, temperature resistance, corrosion
resistance, chemical resistance, and weather resistance.

These characteristics shall be exhibited to the extent necessary to be
consistent with their intended use as part of the SVE system. Piping
layout and design shall also maintain dimensional stability throughout
environmental changes.

Piping and connections shall be air tight. Vacuum lines shall not draw
air from the surrounding atmosphere (unless specifically designed for
this purpose during operation) and pressure lines shall not leak or
“bleed off” any portion of the collected soil vapor stream during
system operation. Piping shall be pressure tested by manufacturer’s
recommended procedures prior to being put into service.

Piping shall exhibit the following measurable characteristics:
levelness, plumbness, and alignment to slope as defined in the
construction drawings. Dimensional tolerances shall be established
in the construction specifications which shall take into account the
materials proposed for SVE system piping.

Piping shall exhibit the following service -characteristics:
repairability, interchangeablility, accessibility, replaceability. Where
possible, piping shall be adaptable to provide for alteration and/or
modification. The service frequency shall be minimized for the life
cycle of the project.

Each soil vapor collection pipe and header pipe shall be fitted with a
sample port to allow for individual or collective sampling of soil
vapors.

B. Air-Water Separator(s)

1.
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The air-water separator(s) shall be designed and constructed to exhibit the
following functional characteristics:

The air-water separator(s) shall be a manufactured unit designed and
constructed to remove free moisture from the vapor stream. The
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from the vapor stream at the anticipated flow rates with additional
capacity to deal with variations in actual conditions.

The air-water separator(s) shall remove free water from the vapor
stream to the extent necessary to avoid loading the vapor treatment
unit with moisture at the expense of treatment capacity or system
efficiency.

The air-water separator(s) shall be designed to allow for direct
connection to wastewater storage tank T1. Connections and design of
the air-water separator(s) to the tank shall be such that the transfer of
collected water is automatic with little or no operator input.

The water transfer line between the SVE system and Tank T1 shall be
a dual-containment pipeline. Provisions shall be made to monitor for
leakage from the primary carrier pipe. Any leakage in the primary
carrier pipe shall be reported to the Engineer. The Contractor shall
make immediate repair or replacement of the leaky primary carrier
pipe.

C. SVE System Blower(s)

1. The SVE system blower(s) shall be designed and constructed to exhibit the
following functional characteristics:

a.

ENVIROWSOPONSPECS\! 3010

The SVE system blower(s) shall be a manufactured unit designed and
constructed to draw air through the collection, lateral, and header
piping for the purpose of aiding in soil vapor extraction.

The SVE system blower(s) shall be sized to produce the design flow
rates with excess capacity to afford flexibility of operation and
adjustments to changing conditions.

The SVE system blower(s) shall be constructed from interchangeable
parts to afford ease of maintenance and minimize operational costs.

Blowers shall be provided with safety interlocks to assure safe
operation.
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b. The SVE system heat exchanger(s) shall be constructed from
interchangeable parts to afford ease of maintenance and minimize
operational costs.

c. The SVE system heat exchanger(s) are an optional component of the
SVE system to be utilized only if required.

E. Vapor Treatment Unit

1.

ENVIRO\960902\SPECS\13100

The Contractor shall provide vapor treatment for the SVE vapor emission to
meet the emissions limits described herein. The treatment unit may be one or
a combination of thermal (flare), catalytic oxidation or activated carbon. The
SVE system vapor treatment unit shall be designed and constructed to exhibit
the following functional characteristics:

a. The vapor treatment unit shall be a manufactured unit of sufficient
capacity to remove VOCs from the soil vapor stream during SVE
system operation.

b. The vapor treatment unit shall be constructed from interchangeable
parts to afford ease of maintenance and minimize operational costs.
The Contractor shall repair or replace immediately any defective
exhausted components. The SVE system shall continue to operate
unless the untreated vapor exceeds the emission limits.

c. Discharge from the vapor treatment unit shall cause no exceedance of
National Ambient Air Quality Standards nor exceed the 3 pounds per
hour Total VOC’s emission rate thresholds established by the State
of Indiana which would require a permit equivalence. Monitoring of
vapor emissions shall be in accordance with the Air Monitoring Plan.

d. The Contractor shall provide assurances that the SVE system vapor
treatment unit will not produce emissions causing excessive human
health risks to onsite workers.

It is anticipated that a thermal treatment system using direct combustion with
a supplemental fuel source shall be necessary to provide cost-effective
removal of VOC’s to meet the emissions limitation. The Contractor shall
independently evaluate the appropriate vapor treatment system in the SVE
design. :

13100-9 Rev. 2, 512897



To prevent unnecessary disruptions in the operation of a thermal vapor
treatment unit from excessive VOC emissions or other failure, additional
measures to be performed by the Contractor shall include:

1. Routine preventative maintenance on all Air Pollution Control
Devices APCD).

2. Increase thermal destruction efficiency by raising the operating
temperature.

3. Increase thermal destruction efficiency by lowering the SVE system
vapor treatment unit effluent volumetric flow.

This can be done by lowering the overall volumetric flow or by
isolating part or parts of the SVE system vapor treatment unit. For
example, extracting soil vapor from less wells or trenches.

4, Increase thermal destruction efficiency by improved mixing of fuel,
SVE system vapor treatment unit effluent gas and combustion air.
This can be done by increasing mixing turbulence to obtain a more
uniform flame temperature. This may include the use of refractory
baffles, swirl-fired burners, or baffle plates.

5. Increase thermal destruction efficiency by increasing the amount of
oxygen to the combustion process. This can be done by increasing the
amount of excess combustion (ambient) air.

If necessary, control of SVE system vapor treatment unit effluent can also be
improved with secondary combustion, catalytic oxidation, and/or carbon
canisters. These measures should be considered by the Contractor once an
estimated range of SVE system vapor treatment unit effluent VOC
concentrations has been developed during start-up and initial operations.

3. The Contractor may combine the vapor emissions form the wastewater
treatment system air stripper with the SVE system vapor emissions for the
purposes of vapor treatment. This modification to the wastewater treatment
system design shall be approved by the Engineer. Details of this design shall
be submitted by the Contractor with the SVE System Final Design (second
look).

F. Instrumentation and Controls

1. The SVE system instrumentation and controls shall be designed and
constructed to provide the operator with information necessary to access SVE
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system performance. Controls shall provide the operator with the ability to
“tune” the system and make adjustments to operational parameters. Wherever
possible, SVE system instrumentation and controls should be centrally
located for ease of use. Field-mounted instruments and controls shall be
located and oriented for efficient access and operation.

The following is a partial list of suggested instrumentation necessary for
proper SVE system operation. Additional instruments necessary for operation
of specific equipment proposed for the SVE system shall be included in the
Contractor’s Bid.

a.

Vacuum Gauges - Shall be installed at the following locations of the
SVE system:

(1)  Individual collection pipes or trenches (upstream of shut off
valves)
(2)  Collection pipe laterals (one each)

(3)  Header pipes (upstream of makeup air ports)

The Contractor may use sleeve-type couplers on piping with
removable vacuum gauges in place of permanent mounted gauges.
This arrangement shall be leak-free and allow for quick connection
of vacuum gauges at coupler locations.

Pressure Gauges - Shall be installed on the header pipes prior to
introduction into the vapor treatment unit, and elsewhere on the
system as deemed necessary for system operation. Pressure gauges
may utilize the same portable arrangement described in 2.01 H. 2.a.

Flow Meters - Shall be installed on laterals and header pipes and
upstream to and/or downstream of system components as deemed
necessary for system operation.

Temperature Gauges - Shall be installed to provide the influent and
effluent temperature of the soil vapor stream at the heat exchanger.

Provisions shall be made to allow for monitoring emissions from the
vapor treatment unit.

Additional electrical instrumentation (i.e., amp meters and/or thermal
switches for motors) shall be installed as necessary to assure safe
operation and protection of SVE system components.
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The following is a partial list of suggested controls necessary for proper
operation of the SVE system. Additional controls necessary for operation of
specific equipment proposed for the SVE system shall be included in the
Contractor’s Bid.

a. Control/Shutoff Valves - Shall be installed on each collection pipe
downstream of vacuum gauges to allow for adjustments of flow from
specific areas and for isolation of areas for maintenance and repair.
Additional valves shall be installed as necessary to isolate equipment
during changeout and/or repairs.

b. A control panel shall be installed which incorporates on/off switches
and indicators for operation of all electrically powered components
of the SVE system. The control panel shall integrate the SVE system
components to provide “fail safe” operation and automatic shutdown
of the SVE system if problems arise.

c. The following is a partial list of conditions which may require SVE
system shutdown. Deletions from this list or additional conditions
may be appropriate based on the specific SVE system proposed.

(1)  Soil vapor temperature outside of the operating range of the
vapor treatment unit (estimated at 150-180°F on the high
range and 75-85°F on the low range). High temperature and
low temperature vapor stream may be due to failure of the
heat exchanger or air-water separator respectively.

(2) High water level in the air-water separator indicating
problems with liquid transfer.

3) High or low pressure conditions in the collection or header
pipes.

(4)  Power interruptions at the site.
(5) Shutdown of the soil vapor treatment unit.

An autodialer shall be installed as part of the SVE system instrumentation
and controls. The autodialer shall be programmed to notify the system
operator or backup operator by direct call or remote pager in the event of a
system shutdown or emergency.

13100-12
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2.02 SOURCE QUALITY CONTROL

A. Source quality control shall be in accordance with the requirements of Section 01400
- CONSTRUCTION QUALITY CONTROL and Section 01300 - SUBMITTALS.
Source quality control shall be assured through submission of manufacturer’s
documentation, certificates of conformance, and other appropriate documentation.

PART 3 - EXECUTION

3.01 WORK AREA LIMITS

A. The Contract Drawings define the work area limits for soil remediation. This
includes excavation limits, SVE system soil remediation limits, and the SVE system
support zone boundary.

1.

ENVIRO\S60902\SPECS\13100

The excavation limits are defined in Section 02200 - EARTHWORK.
Excavated soils will be placed in a fill for SVE treatment. Section 02200
details the horizontal and vertical extents for excavation of contaminated
soils.

The site remedial boundary, except for the southern concrete pad area,
defines the horizontal extents of SVE soil remediation. The excavation area
is not included in the SVE scope of work, although it is within the remedial
boundary. This boundary also defines the limits of intrusive work permitted
for installation of the SVE system trenches and/or wellpoints.

The vertical extent of SVE treatment must be 9 feet below existing ground
surface.

SVE trenches and wellpoints shall not penetrate into the sand water bearing
zone underlying the shallow till. The Contractor shall immediately notify the
Engineer if the sand zone is encountered during construction of the SVE
system. The maximum vertical depth for SVE trenches and/or wellpoints
shall be 10 feet below existing ground surface.

The SVE system support zone is the area outside of the remedial boundary
and extends to the perimeter fence. This area can be used if necessary for
placement of mechanical or electrical equipment associated with or part of
the SVE system.

The placement of SVE system equipment or aboveground piping in the SVE
support zone shall not inhibit the use of any of the site entrance gates nor
block access to any portion of the site.

13100-13
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3.02 GENERAL SYSTEM OPERATIONS

A.

The SVE system shall be designed and constructed to afford flexibility in operation
and maintenance. Wherever possible, interchangeable parts, industry standard
materials and connections, and “off the shelf” products shall be used. The design of
the SVE system shall be segmented to allow for isolation of portions of the system
for operations and maintenance purposes.

The SVE system shall be operated continuously, 24 hours a day, 7 days a week,
unless total shutdown occurs as described in Specification Section 2.01 H.3.C.

An operator shall be present onsite at a minimum (1) 8-hour shift per week to
perform routine maintenance, inspections, testing, and monitoring as required by
these specifications.

The Contractor shall designate a qualified system operator and backup operator that
shall be approved by the Trustees. The operator and/or backup operator shall be
available by direct communication or remote pager 24 hours a day in the event of a
system shutdown or emergency.

SVE operations shall limit noise levels to 85 decibels or less as measured anywhere
along the site fenceline.

The SVE operations shall be conducted consistent with the procedures in the Site
O&M Manual as described in Section 13210 - SITE OPERATIONS AND
MAINTENANCE, and Section 13200 - SVE SYSTEM OPERATIONS START-UP.

If the SVE system is shut down due to a combination of (a): the need to shut down
the water treatment system and (b): exceedance of on-site water storage capacity, and
the shutdown of the SVE system for that reason continues for more than 5 days in
any one month or for more than an average of 3 days a month (using a rolling average
and for this purpose an assumed SVE operation time of 1 year), then water generated
by the SVE system will be disposed of off-site so as to allow resumption of SVE
system operation.

3.03 EXAMINATION

A.

Products and equipment of the SVE system shall be examined for damage or defects
prior to installation. Defective or damaged products or equipment shall be returned
to the supplier for replacement.

Examination of installation practices and completed work on the SVE system shall
be in accordance with the provisions of Section 01400 - CONSTRUCTION
QUALITY CONTROL and the associated Construction QC Plan.
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3.04

3.05

3.06

3.07

3.08

PREPARATION
A. The Contractor shall prepare work areas prior to execution of work.
B. Preparation of mating surfaces and connections of SVE system components shall be

in accordance with manufacturer’s recommendations. Connections of dissimilar
materials shall be made after appropriate preparation of each mating surface has been
performed. Gaskets shall be installed where needed.

INSTALLATION

A. Installation of all SVE system products and components shall be in accordance with
manufacturer’s recommendations and industry standard practices.

B. SVE system products and components shall be installed as detailed in the approved
Final Design of the SVE system.

FIELD QUALITY CONTROL

A. Field quality control shall be in accordance with the requirements of Section 01400 -
CONSTRUCTION QUALITY CONTROL and the associated Construction QC Plan.

ADJUSTING AND CLEANING

A. Adjustments and cleaning of the SVE system shall be in accordance with the
procedures identified in the Site O&M Manual and manufacturer’s recommendations
for system products and components.

PROTECTION

A. The SVE system components shall be designed and constructed to afford protection
from the weather. Outdoor-mounted electronics and electrical devices shall be housed
in appropriate NEMA rated enclosures. Product and equipment surfaces exposed to
the elements shall also be appropriately protected.

B. The SVE system components shall be protected from normal work activities during

construction and operation. This shall be achieved through strategic location of
sensitive equipment away from high traffic areas.

END OF SECTION
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DIVISION 13 - SPECIAL CONSTRUCTION
SECTION 13110 - WASTEWATER TREATMENT SYSTEM

Rev. 6, 10/21/97 By Versar

PART 1 - GENERAL

1.01 DESCRIPTION OF WORK

A.

This section covers the requirements for both a permanent on-site wastewater
treatment system and a temporary wastewater treatment trailer to be used during
periods of high flow. The systems shall be used to treat wastewater generated during
both construction and operation phases of the project, including during the
excavation and operation of the SVE system. Both wastewater treatment systems
consist of filtration, air stripping, and activated carbon adsorption. They are intended
primarily for the removal of organic contaminants and suspended solids. The
treatment system may include a chemical oxidation system for iron removal and an
oil/water separator for removal of free oil and grease, if needed based on performance
of the wastewater treatment system. The chemical oxidation system is an optional
contingency measure and is described in Section 13111 - CHEMICAL OXIDATION
SYSTEM FOR IRON REMOVAL (Contingency Measure). The oil/water separator
is an optional contingency measure and is described in Section 13112 - OIL/WATER
SEPARATOR (Contingency Measure).

The wastewater treatment system Process and Instrumentation Diagram is shown on
Versar drawing # 3709-302.

1.02 RELATED SECTIONS

Section 13121 - PRE-ENGINEERED METAL BUILDING
Section 13210 - SITE OPERATIONS AND MAINTENANCE
Section 13050 - WASTEWATER STORAGE AND TRANSFER SYSTEMS

Section 15200 - VAPOR PHASE GRANULAR ACTIVATED CARBON SYSTEM

1.03 PERFORMANCE REQUIREMENTS

A.

J:\Common\Eavehem\13110.r6 13110-1

The following specification defines the requirements for both the permanent and the
temporary wastewater treatment processes, except as noted in Sections 2.01 and 2.02
below). Both treatment trains shall have a minimum treatment capacity of 35 gpm.
Wherever possible identical equipment shall be used for the permanent wastewater
treatment system and the temporary wastewater treatment system.
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The filtration system shall be constructed to remove all solids greater than 10
microns. The filtration system for each process shall be capable of achieving this
performance at a flow rate of 35 g.p.m. All water shall pass through the filtration
system prior to flowing into the carbon treatment units. The filtration system shall
produce an effluent with less than 30 mg/1 solids or IDEM discharge standards for
solids, whichever is more stringent. The maximum pressure drop across the filtration
system shall not exceed 25 psig. Contractor shall supply inlet raw wastewater to the
treatment system, pre-screened through a 100 micron filter. Contractor shall supply
at least two filter packages consisting of two bag filters (50 and 25 micron) per filter
package, plus at least two 10 micron bag filters, all sized for a flow of 35 g.p.m.

The air stripper system shall be a shallow tray type, designed to strip a wastewater
flow rate of 35 g.p.m., with a minimum ambient air stream of 500 cfm. The stripper
shall be capable of reducing liquid phase methyl chloride to five (5) parts per billion
(ppb). The system shall include dual 3 HP centrifugal air stripper effluent pumps and
a minimum of four (4) shallow trays. All wetted parts of the feed pumps shall be of
non-metallic construction.

Feed to the stripper shall be supplied by two (2) Ebara International stainless steel,
or equal, water pumps (P100A and P100B). The pumps shall be able to handle solids
loading expected in tank T2 (<100 micron), and each supply a constant flow of 35
g.p.m. through the primary filters and to the air stripper unit.

The two (2) liquid phase granulated activated carbon (GAC) units shall contain 800
Ibs. of granular activated carbon each, and be capable of treating 35 g.p.m. each,
while operating in series. Construction shall be reinforced fiberglass. The carbon
units shall be capable of treating the site wastewaters to achieve the IDEM effluent
standards established for discharge on-site, when preceded by the air stripper. The
liquid phase GAC units shall be ASME code rated for 100 psi.

As defined within Section 13100 - Soil Vapor Extraction System, Part 2.01 E. The
air effluent stream from the air stripper shall be combined with the Soil Vapor
Extraction off-gas stream to be treated in combination by one set of vapor phase
granular activated carbon units. The vapor phase GAC units shall treat the stripper
off-gases to below IDEM limits.

The entire wastewater treatment system shall be capable of maintaining operation
while either one liquid phase or one vapor phase absorber is being serviced. The
entire system shall be capable of operating at all pressure ranges required for
continued system operation, over a temperature range from 55 to 140 °F, while flow
rate is 35 g.p.m.. The system shall also be capable of intermittent operation, or 24
hour continuous treatment of the raw wastewater.

The Contractor shall provide all appurtenances and controls for the system that are

required for proper and safe operation, in addition to those shown in the process
drawings. The equipment and controls shall meet the product requirements of these
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specifications.

H. The Contractor shall provide bubble diffusers for storage tank T2. The aerators shall
be submerged and shall supply at least 0.14 mg/l oxygen to the wastewater per mg/1
of iron oxidized. The aerators shall be installed on the southern half of the tank
bottom in a spoke and hub pattern.

1.04 SUBMITTALS

A. The following shall be submitted in accordance with Section 01300.

1.

Manufacturer's catalog data for all system components or equivalents,
composed of catalog cuts, brochures, circulars, specifications and product
data, and printed information in sufficient detail and scope shall be submitted
to the Enviro-Chem Trustees Engineer for approval prior to installation.

Detailed shop drawings shall be submitted to show equipment and piping
layouts, location of vessels, pumps, piping connections and support points
within the Wastewater Treatment Building. Shop drawings shall identify
variations from the design drawings.

Upon completion of installation and testing, test reports shall be submitted
for all field tests conducted to prove compliance with the performance
requirements. System start-up and testing is described in Specification
Section 13210 - SITE OPERATIONS AND MAINTENANCE, Part 3.06.

PART 2 - PRODUCTS

2.01 PERMANENT WASTEWATER TREATMENT SYSTEM

A. The Contractor shall supply a raw wastewater treatment system which consists of the
following elements:

1.

4.
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One (1) Carbonair Model STAT-180 shallow tray air stripper unit, with
associated single blower and dual centrifugal transfer pumps, all located on
a common skid; or Radian’s concurrence with Versar of an equivalent.

A minimum of two vapor phase carbon units as defined within Specification
Section 15200 - Vapor Phase Granular Activated Carbon.

Two (2) Carbonair Model PC-7 liquid phase granular activated carbon
vessels (reinforced fiberglass construction), or Radian’s concurrence with

Versar of a performance equivalent.

One (1) Carbonair 7.5 kW in-line duct heater designed for 900 cfm flow rate

13110-3
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10.

11.

12.

13.

14.

15.
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and a 100 °F effluent temperature, or Radian’s concurrence with Versar of a
performance equivalent.

Three (3) Pipe and Valve Assemblies or Radian’s concurrence with Versar
of a performance equivalent as shown on the drawings.

Two (2) Ebara International stainless steel transfer pumps (P100A or P100B),
Model number 32-160B, TEXP, for 70 g.p.m. @ 140" tdh or their approved
performance equivalent for feed into either or both of the wastewater
treatment systems.

Check Valves - PVC or Brass bodied check valves sized for 2 inch pipes;
True Check model from Hayward Industrial Products, or Radian’s
concurrence with Versar of a performance equivalent.

Piping - PVC construction, 2 inch schedule 80 for liquid service, or Versar’s
approved performance equivalent.

Ball Valves - Hayward Ind. Products true union type, PVC construction, sized
for 2 inch piping, or Radian’s concurrence with Versar of a performance
equivalent.

Sample Valves - Hayward Ind. Products, PVC constructed, % inch true union

ball valves, or Radian’s concurrence with Versar of a performance
equivalent.

Bag Filters - Four (4): 1 each 50 micron, 1 each 25 micron, and 2 each 10
micron all FSI model FSPN-85, with 2 inch pipe connections, or Radian’s
concurrence with Versar of a performance equivalent. Filters shall have floor

supports with adjustable height mounting legs, all filters shall have 3/4 inch
drain connections.

Flow Totalizer/Indicators - Badger Meter Model M-70 with optional totalizer,
or Radian’s concurrence with Versar of a performance equivalent.

Pressure Indicators - Marsh gauges; 2 % inch dial size with 0 to 200 psig
readout, 1/4 inch male bottom connection, and plain case or Radian’s
concurrence with Versar of a performance equivalent.

Globe Valve - One (1) Asahi globe flow-control valve with 2 inch socket
fittings, or Radian’s concurrence with Versar of a performance equivalent.

Three-Way Valves - Hayward PVC constructed true union 3-way ball valves,
sized for 2 inch piping, flange connectors with gaskets, or Radian’s
concurrence with Versar of a performance equivalent.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.
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Sump Pump - One (1) submersible sump pump, 2 HP with appropriate
length hose to reach tank T2, or Radian’s concurrence with Versar of a
performance equivalent. Sump system shall be built on-site to meet site
requirements.

Flexible Ducting - Round ducting, 8 inch minimum, heavy duty rated nitrile
coated nylon, type 351 as supplied by Flexmaster, or Radian’s concurrence
with Versar of a performance equivalent.

Vapor Phase Piping - 8 inch minimum PVC ducting by Spears, or Radian’s
concurrence with Versar of a performance equivalent.

Duct Heater - Carbonair 7.5 kW in line duct heater, or Radian’s concurrence
with Versar of a performance equivalent. Automatic temperature controls
and connections to PLC to be supplied by heater vendor and shall meet all
applicable electrical specifications.

Butterfly Valves - Asahi brand, Onmi series for 8 inch minimum piping,
flanged, with Viton seals and gaskets, designed for vapor phase use, or their
approved performance equivalent.

Quick connect/disconnect couplings - PT brand adaptors and couplers sized
for 2 inch fittings and pipe connection, or Radian’s concurrence with Versar
of a performance equivalent.

Quick connect/disconnect couplings - PT brand adaptors and couplers sized
for 8 inch fittings and pipe connection, or Radian’s concurrence with Versar
of a performance equivalent.

Pipe supports - B-Line® channel s